

Clarifications #1

Request for Information (RFI)

Engineering Services for Summit District Transportation Improvements

Initiating Department:

City of Bloomington Engineering Department

Date Issued:

June 9, 2026

Deadline for Submittals:

June 18, 2026; 5:00 PM local time

Submit Additional Questions To:

Michael Labitzke, P.E.

Project Engineer

michael.labitzke@bloomington.in.gov

Clarification #1

The city of Bloomington has learned there is a high probability the intersection of Tapp and Vanguard construction will be directly funded with federal funding.

Please include the required and anticipated steps for a full NEPA review outside of the MPO review process in your proposed schedule. The full NEPA approval will need to be completed by early 2028. Please include a 90-day period between NEPA approval and the bid letting date to allow time to sign the grant agreement.

If the schedule extends past the date published in the project timeline requirements of the RFI, please detail out the changes and the soonest bid letting date.

Please also include Project Manager, Project Team, and subconsultant experiences with successfully completing NEPA review outside of the traditional MPO review process.