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SECTION I

INVITATION TO BIDDERS



INVITATION TO BIDDERS

NOTICE IS HEREBY GIVEN THAT THE BOARD OF PUBLIC WORKS OF THE CITY OF BLOOMINGTON,
INDIANA WILL RECEIVE SEALED BIDS FOR THE BELOW-DESCRIBED WORK AT THE LOCATION
INDICATED.

Adams Street Sidewalk and Intersection Improvements

This project shall include, but is not limited to, the construction of a sidewalk along the east side
of Adams Street from Patterson Drive to Kirkwood Avenue. It will also replace the traffic signal
equipment at the intersection of Adams Street and Kirkwood Avenue and make other geometric
modifications along Adams Street including installation of physically protected bicycle lanes.

Bids are to be submitted in proper form, as described in the “Instructions to Bidders” which can be found
on the City’s website at https://bloomington.in.gov/planning/bids. Sealed bids shall be received by the
Planning and Transportation Department, at City Hall, 401 North Morton Street, Suite #130, Bloomington,
Indiana, at or before 2:00 PM local time on November 20th, 2019. Bids will be publicly opened and read
aloud at 2:00 PM local time on November 20", 2019, at a public meeting in the City Hall McCloskey
Conference Room (RM #135), Showers Building, 401 North Morton Street, Bloomington, Indiana. Any
bids received after the designated time will be returned unopened. Bids will be reviewed and the award
may be made at the November 26, 2019, meeting or a subsequent meeting of the Board of Public Works.

Each Bidder shall file with his or her sealed bid:

(1) a properly executed Non-collusion Affidavit as required by the laws of the State of Indiana;

(2) a Questionnaire Form 96 of the State Board of Accounts;

(3) a cashier’s check or certified check drawn on an acceptable bank or a Bid bond equal to five (5)
percent of the total amount of bid;

(4) a properly executed Trench Safety Systems Affidavit, if project may require creation of a trench
of at least five (5) feet in depth;

(5) a properly executed Employee Drug Testing Program Affidavit for a public works project estimated
to cost at least $150,000; and

(6) a copy of the bidder’s written plan for an employee drug testing program to test the employees
of the bidder for drugs.

For projects utilizing Federal funding, wage rates shall be in compliance with Davis Bacon. For bids of
$100,000.00 or more, the successful bidder shall furnish both a performance bond and a payment bond
for one hundred percent (100%) of the contract amount prior to the execution of the contract, and the
performance bond and the payment bond shall remain in effect for a period of one (1) year after final
acceptance of the work.

A pre-bid meeting will be held in the Hooker Conference Room (Room #245) located at
Showers City Hall, 401 North Morton Street, Bloomington, Indiana on Friday, November 8th,
2019, at 10:00 AM local time. The meeting is not mandatory.

Each Bidder must ensure that to the greatest extent feasible, opportunities for training and employment
should be given to lower income residents of the project area and purchases and/or contract for work in



connection with the project should be awarded to small business concerns which are located in, or owned
in substantial part, by persons residing in the area of the project.

The City of Bloomington is an equal opportunity employer, and Bidder shall meet all requirements for
equal employment under Title VII of the 1964 Civil Rights Act as amended and under the Bloomington
Human Rights Ordinance, as amended.

Each Bidder for proposals over $10,000.00 shall submit and have approved by the City of Bloomington
Contract Compliance Officer, Barbara McKinney, his/her written Affirmative Action Plan at least twenty-
four (24) hours prior to the deadline for submission of bid. Bidders who fail to submit acceptable plans
by the deadline are subject to disqualification. Each Bidder must insure that all employees and applicants
for employment are not discriminated against because of race, religion, color, sex, national origin,
ancestry, disability, sexual orientation, gender identity, veteran status or housing status. All the protected
classes must be included in your Affirmative Action Plan for it to be acceptable. In addition to other
requirements, your plan MUST include a workforce breakdown, an internal grievance procedure, a non-
retaliation statement, designation of a person by name or position who is responsible for implementation
of the Plan, applicability to both applicants and employees, recruitment of minorities, equal access to
training programs, and an explanation of your method of communicating the operations of your
affirmative action plan to employees and prospective applicants. Barbara McKinney, Contract Compliance
Officer, may be contacted at (812) 349-3429, 8:00 a.m. to 5:00 p.m. Monday through Friday.

Each Bidder required to submit an affirmative action plan now must also submit a harassment plan. The
harassment plan must, at minimum, include a definition of harassment, the name or title of the individual
designated to receive and investigate complaints and a statement that the contractor will not retaliate
against an employee for complaining about harassment. A model harassment policy is included for your
convenience, which you may amend and adapt as your own. Please note that this harassment policy
requirement is new, adopted by the Bloomington Common Council in June 2019.

In accordance with Indiana Code 36-1-12-24, each Contractor that submits a bid for a public works
project that is estimated to cost $150,000 or more shall submit with his/her bid a written plan for an
employee drug testing program that complies with Indiana Code 4-13-18 et seq.

For Bids in excess of $300,000 on Public Works projects that are not for the construction, alteration or
repair of a highway, street or alley, the Contractor must be pre-qualified with the Indiana Public Works
Certification Board in accordance with Indiana Code 4-13.6-4-2.5.

If the project may require creation of a trench of at least five (5) feet in depth, the low bidder shall be
required to submit a trench safety plan to the project engineer at least ten (10) days prior to beginning
work on the project.

The Board of Public Works reserves the right to waive any informality and to accept or reject any or all
bids submitted. Bids may be held by the Board of Public Works for a period not-to-exceed sixty (60)
days from the date of the opening of Bids for the purpose of reviewing the Bids and investigating the
gualifications of the Bidders prior to awarding the contract.

Board of Public Works, City of Bloomington, Indiana

Kyla Cox Deckard, President
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INSTRUCTIONS TO BIDDERS

1.00 CONTRACT DOCUMENTS: Contract Documents that will form the Contract are:
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1.01

1.02

1.03

1.04

The Agreement and its Attachments

The Invitation to Bidders

The Instructions to Bidders

The Performance Bond and the Payment Bond
The Specifications

The General Conditions

The Supplementary Conditions

The Special Conditions

The Escrow Agreement

. Request for taxpayer identification number and certification: Substitute W-9.
. All Addenda to the Bid Documents
. All Written Amendments and other documents amending, modifying, or supplementing the

Contract Documents which may be delivered or issued after the Effective Date of the Agreement
and are not attached hereto.

CONTRACTOR'’S submittals

The current Indiana Department of Transportation Standard Specifications and the latest addenda.
All plans as provided for the work that is to be completed.

DEFINED TERMS:
1.01(A) Bidder: The individual or entity who submits a Bid directly to the Owner.

1.01(B) Successful Bidder: The lowest responsible and responsive Bidder to whom Owner
makes an award.

INSPECTION OF THE SITE: Bidder shall examine each of the Contract Documents, visit the site
of the work and thoroughly and fully inform themselves of the construction hazards, procedures,
labor, conditions and factors, which could affect the prosecution and completion of the work. Such
considerations shall include; the conditions of existing structures and facilities which may be
affected by the proposed work, the procedure necessary for maintenance of uninterrupted
operation of existing facilities, the availability and cost of labor and methods for transporting,
handling, and storage of materials and equipment. All such factors shall be properly investigated
and considered in the preparation of the Bidder's Bid. There will be no subsequent financial
adjustment to any contract for lack of such prior information or its effects on the cost of the work.

OMISSIONS AND DISCREPANCIES: Should Bidders find discrepancies in, or omissions from,
the Contract Documents, or should they be in doubt as to their meaning, written notification should
be made to the City Engineer. Interpretation of the proposed contract documents will be made
only by written addendum. A copy of each addendum will be posted at the City’s web site at
https://bloomington.in.gov/engineering/projects/adams-kirkwood-old. The Owner will not
be responsible for any other explanations or interpretations of the proposed contract documents.

PRE-BID CONFERENCE: A non-mandatory pre-bid conference may be held at the time and
location indicated in the Advertisement or Invitation to Bid. Representatives of Owner and Engineer
will be present to discuss the Project. Bidders are encouraged to attend and participate in the
conference; however, attendance at this conference is not required to submit a Bid. Information



2.00

1.05

presented at the pre-bid conference does not alter the Contract Documents. Owner will issue
Addenda to make any changes to the Contract Documents that result from discussions at the pre-
Bid conference. Information presented, and statements made at the pre-bid conference will not be
binding or legally effective unless incorporated in an Addendum.

INTERPRETATIONS AND ADDENDA: Owner on its own initiative may issue Addenda to clarify,
correct, supplement, or change the Bidding Documents.

Bidder shall submit all questions about the meaning or intent of the Bidding Documents to Engineer
in writing. Contact information and submittal procedures for such questions are as follows:

City of Bloomington

Attn: Russell White

Email; whiter@bloomington.in.gov
Phone: 812-349-3525

Interpretations or clarifications considered necessary by Engineer in response to such questions
will be issued by Addenda delivered to all registered plan holders. Questions received fewer than
four (4) working days prior to the date for opening of Bids may not be answered.

Only responses set forth in an Addendum will be binding. Oral and other interpretations or
clarifications will be without legal effect. Responses to questions are not part of the Contract
Documents unless set forth in an Addendum that expressly modifies or supplements the Contract
Documents.

BIDs: Pursuant to the “Invitation to Bidders” sealed Bids for performing the work shall be received by the
Planning and Transportation Department, at City Hall, Suite #130, 401 North Morton Street, Bloomington,
Indiana, at or before 2:00 PM local time on November 20th, 2019. Bids will be publicly opened and read
aloud at 2:00 PM local time on November 20", 2019, at a Public meeting in the City Hall McCloskey
Conference Room (Room #135), Showers Building, 401 North Morton Street, Bloomington, Indiana. Any
Bid received after the designated time will be returned unopened. Bids will be reviewed and the award
may be made at the November 26th, 2019, meeting or a subsequent meeting of the Board of Public Works.
If requested by project manager, the City’'s Substitute IRS W-9 form shall be executed by Bidder and
received by the City prior to the issuance of a Notice to Proceed to Bidder.

2.01

2.02

BASIS OF BID: Bidders must submit a Bid on a unit price basis for each item of Work listed in
the unit price section of the Bid Form. The “Bid Price” (sometimes referred to as the extended
price or Bid Amount) for each unit price Bid item will be the product of the “Approximate Quantity”,
which Owner or its representative has set forth in the Bid Form, for the item and the corresponding
“Unit Price” offered by the Bidder. The total of all unit price Bid items will be the sum of these “Bid
Prices”; such total will be used by Owner for Bid comparison purposes. The final quantities and
Contract Price will be determined in accordance with Paragraph 11.06 of the General Conditions.

BID FORM: Each Bid shall be legibly written or printed in ink on the Bid Form with Unit Prices
provided if applicable. All addenda to the Contract Documents on which a Bid is based, properly
signed by the Bidder, shall accompany the Bid when submitted. No alteration in any Bid, or in the
Bid Form on which it is submitted, shall be made by any person after the Bid has been submitted
by the Bidder. Please indicate on the Bid Form whether you would want to receive a Single Lump
Sum Payment following acceptance of this project or if you would want to receive Progressive
Payments during the course of this project.


mailto:atenro@bloomington.in.gov

2.03

2.04

2.05

2.06

2.07

2.08

2.09

BID SIGNATURES: Each Bidder shall sign his/her Bid using his/her usual signature and giving
his/her full business address. Bids by partnerships shall be signed with the partnership name
followed by the signature and designation of one of the partners or other authorized representative.
Bids by corporations shall be signed with the name of the corporation followed by the signature
and designation of the president, secretary, or other person authorized to bind the corporation.
The names of all persons signing should also be typed or printed below the signature. A Bid by a
person who affixes to his/her signature the word “president” or “secretary”, “agent”, or other
designation without disclosing his/her principal may be held to be the Bid of the individual signing.
When requested by the Owner, satisfactory evidence of the authority of the person signing shall
be furnished. No Bidder may submit more than one Bid. Two Bids under different names will not
be accepted from one firm or association.

BID SUBMISSION: Each Bid submitted shall be enclosed in a sealed envelope or wrapping,
addressed to the City of Bloomington Board of Public Works, c¢/o Planning and Transportation
Department, Post Office Box 100, Bloomington, Indiana 47402, identified on the outside with the
words “SEALED BID”, and the name of the project, and shall be filed with the City Engineer at
his/her office in City Hall at 401 North Morton Street, Suite #130, Bloomington, Indiana.

INDIANA LEGAL REQUIREMENTS: Each bidder shall submit under oath with his/her Bid a
statement of his/her experience, proposed plan for performing the Work, equipment available to
perform the work, and a financial statement. The statements shall be submitted on Questionnaire
Form No. 96 of the Indiana State Board of Accounts. Each Bid shall be accompanied by a properly
executed Non-Collusion Affidavit as required by the laws of the State of Indiana.

BID GUARANTEE: Each Bid shall be accompanied by a cashier’'s check or a certified check drawn
on an acceptable bank, or an acceptable Bidder’'s bond in an amount of not less than five percent
(5%) of the total Bid. No personal and/or company checks will be accepted or the Bid shall be
deemed unresponsive. The Bid guarantee shall be made payable without condition to the City of
Bloomington, Indiana, hereinafter referred to as “Owner”, and the amount of said Bid Guarantee
may be retained by and forfeited to the Owner as liquidated damages if the Bid covered thereby is
accepted and a contract based thereon is awarded and the Bidder should fail to enter into a contract
in the form prescribed, with legally responsible sureties, within fifteen (15) days after such award
is made and confirmed by the Owner.

RETURN OF BID GUARANTEE: The Bid Guarantee deposit of each unsuccessful Bidder will be
returned when his/her Bid is rejected. The Bid Guarantee deposit of the Bidder to whom the
Contract is awarded will be returned when the successful Bidder executes a contract and files a
satisfactory performance bond and payment bond. The Bid Guarantee deposit of the second and
third lowest responsible Bidders may be retained for a period not to exceed ninety (90) days
pending the execution of the Contract and bonds by the successful Bidder.

WITHDRAWAL OF BID: No Contractor may withdraw his/her Bid for a period of sixty (60) days
after the date and hour set for the opening, and the Bidders submitting the three lowest Bids may
not withdraw their Bid for a period of one hundred eighty (180) days after the opening date. A
Bidder may withdraw his/her Bid at any time prior to the expiration of the Bid period during which
Bids may be submitted by a written request signed in the same manner and by the same person
who signed the Bid.

ACCEPTANCE AND REJECTION OF BIDS: The Owner reserves the right to accept the Bid
submitted by the lowest responsible and responsive Bidder; to reject any or all Bids; and to waive
irregularities or informalities in any Bid. Bids received after the specified time of closing will be
returned unopened. The acceptance of a Bid shall bind the successful Bidder to execute the
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Contract and to be responsible for liquidated damages as provided in Section 4.00 below and in
section 13.00 of the General Conditions.

QUALIFICATION OF BIDDERS: Bidders shall submit satisfactory evidence that they have a practical
knowledge of the particular work Bid upon, and that they have the necessary financial resources to
complete the proposed work. Each Bidder shall execute completely and accurately ‘Questionnaire Form
No. 96' of the Indiana State Board of Accounts and the 'Request for taxpayer identification number and
certification' form of the City of Bloomington and shall file the same with his/her Bid. The information
contained therein shall be used by the Owner to determine the ability, experience, and capital resources of
the Bidder. In determining the Bidder’s qualifications, the following factors will be considered: whether
the Bidder (a) maintains a permanent place of business; (b) has adequate plant and equipment to do the
work properly and expeditiously; (c) has the necessary financial resources to meet all obligations incident
to the work; (d) has appropriate technical experience; and (e) can be added as an approved vendor to the
City of Bloomington. Each Bidder may be required to show that previous work performed has been handled
in such a manner that there are no just and proper claims pending against such work. No Bid will be
accepted which is submitted by a Bidder who is engaged in any work which would impair their ability to
finance the work covered by such Bid or to provide suitable equipment for its proper prosecution and
completion.

3.01 PRE-QUALIFICATION OF CONTRACTORS: For bids in excess of $300,000 on Public Works
projects that are not considered the construction, alteration, or repair of a highway, street, or alley,
the Contractor shall be pre-qualified with the Indiana Public Works Certification Board prior to
starting work.

EXECUTION OF CONTRACT: Any Bidder whose Bid shall be accepted will be required to appear at the
office of the City Engineer in person, or, if a firm or corporation, a duly authorized representative shall so
appear, to execute the Contract within fifteen (15) days after notice that the Contract has been awarded
to him/her. Failure or neglect to do so shall constitute a breach of the agreement effected by the acceptance
of the Bid. The amount of the Bid Guarantee accompanying the Bid of such Bidder may be retained by the
City as liquidated damages for such breach. In the event that any Bidder whose Bid shall be accepted shall
fail or refuse to execute the Contract as hereinbefore provided, the Board of Public Works may at their
option, determine that such Bidder has abandoned the Contract and thereupon his/her Bid and the
acceptance thereof shall be null and void and the Owner shall be entitled to liquidated damages as provided
herein.

4.01 INSURANCE: The Contractor will be required to carry insurance throughout the lifetime of the
Contract, as provided in the General Conditions, the amount of insurance of the various types being
not less than the amounts specified therein.

4.02 PAYMENTS: Payment for all work performed under the proposed contract will be made in cash,
or its equivalent, by the Owner within sixty (60) days after completion and final acceptance of the
work covered by the contract. Partial estimates will be issued and paid as provided in the General
Conditions.

4.03 TIME FOR BEGINNING AND COMPLETING THE WORK: The Contractor shall start active and
continuous work on the contract within fifteen (15) calendar days after the date of the notice to
proceed. All work shall be completed within one hundred twenty (120) calendar days after the date
of the notice to proceed. Calendar and work days shall be as defined in the General Conditions of
these documents.
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4.08
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TAXES AND PERMITS: Attention is directed to the requirements of the General Conditions
regarding payments of taxes and obtaining permits. The Contractor shall be responsible for
obtaining all necessary permits.

WORKER’S COMPENSATION: Before any work is started, the Contractor shall obtain from the
Indiana State Industrial Board and file with the Owner, a certificate as evidence of compliance with
the provisions of the Indiana Worker's Compensation Act and the Indiana Worker’s Occupational
Diseases Act.

PERFORMANCE BOND: For all contracts in the amount of $100,000.00 or more, the Bidder to
whom a contract is awarded will be required to furnish a Performance Bond to the Owner in an
amount equal to one hundred percent (100%) of the contract price. The bond shall be executed
on the form included in the Contract Documents by a surety company authorized to do business in
the State of Indiana and acceptable as surety to the Owner. Accompanying the bond shall be a
“Power of Attorney” authorizing the attorney-in-fact to bind the surety company and certified to
include the date of the bond. The surety on the Performance Bond cannot be released for one
year, and the bond must require that the surety will not be discharged for:

1. modifications, omissions, or additions;
2. defects in the contract; or
3. defects in the Bidding or awarding process.

PAYMENT BOND: For all contracts in the amount of $100,000.00 or more, the Bidder to whom
a contract is awarded will be required to furnish a Payment Bond to the Owner in an amount equal
to one hundred percent (100%) of the contract price. The bond shall be executed on the form
included in the Contract Documents by a surety company authorized to do business in the State of
Indiana and acceptable as surety to the Owner. Accompanying the bond shall be a “Power of
Attorney” authorizing the attorney-in-fact to bind the surety company and certified to include the
date of the bond. The surety on the Payment Bond cannot be released until one year after the
Board’s final settlement with the Contractor, and the bond is required to insure payment of
subcontractors, laborers, material suppliers, and persons furnishing services. The bond must
provide the same assurances as does the Performance Bond against conditions discharging the
surety.

LOCAL MATERIALS: Preference will be given to materials, products, supplies, and all other
articles produced, manufactured, made, or grown in the State of Indiana.

NON-DISCRIMINATION IN EMPLOYMENT: Each Bidder for Bids over $10,000.00 shall submit
and have approved by the City of Bloomington Contract Compliance Officer, Barbara McKinney,
his/her written Affirmative Action Plan at least twenty-four (24) hours prior to the deadline for
submission of Bids. Bidders who fail to submit acceptable plans by the deadline are subject to
disqualification. Each Bidder must insure that all employees and applicants for employment are not
discriminated against because of race, religion, color, sex, national origin, ancestry, disability,
sexual orientation, gender identity, veteran status or housing status. All the protected classes must
be included in your Affirmative Action Plan for it to be acceptable. In addition to other
requirements, your plan MUST include a workforce breakdown, an internal grievance procedure, a
non-retaliation statement, designation of a person by name or position who is responsible for
implementation of the Plan, applicability to both applicants and employees, recruitment of
minorities, equal access to training programs, and an explanation of your method of communicating
the operations of your affirmative action plan to employees and prospective applicants. Barbara
McKinney, Contract Compliance Officer, may be contacted at (812) 349-3429, 8:00 a.m. to 5:00
p.m. Monday through Friday. The successful Bidder must comply with each section of its
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affirmative action plan and be prepared to comply in all respects with the contract provisions
regarding non-discrimination which are included in the Employment Requirement and Wage Rate
section. For contracts paid in whole or in part with federal funds, the Bidder must submit a signed
statement as to whether he or she has previously performed work subject to Executive Order
11246. For contracts paid in whole or in part with federal funds, the successful Bidder must, if
requested, submit a list of all subcontractors who will perform work on the project, and written
and signed statements from authorized agents of the labor pools with which he/she will or may
deal for employees on the work, together with supporting information to the effect that said labor
pools’ practices and policies are in conformity with Executive Order 11246, and that said labor pools
will affirmatively cooperate in, or offer no hindrance to, recruitment, employment, and equal
treatment of employees seeking employment, and performing work under the Contract, or a
certification as to what efforts have been made to secure such statements when such agents or
labor pools have failed or refused to furnish same, prior to the award of the Contract.

Harassment Policy: Each Bidder required to submit an affirmative action plan now must also
submit a harassment plan. The harassment plan must, at minimum, include a definition of
harassment, the name or title of the individual designated to receive and investigate complaints
and a statement that the contractor will not retaliate against an employee for complaining about
harassment. A model harassment policy is included for your convenience in Section IV of this
bidding packet, which you may amend and adapt as your own. Please note that this harassment
policy requirement is new, adopted by the Bloomington Common Council in June, 2019.

Permits: Contractor is responsible for obtaining all permits.



SECTION I11

BID FORM
UNIT PRICES
SAMPLE BOND FORMS
ESCROW AGREEMENT



BID FORM

This BID Summary Sheet shall be completed and submitted with all other BID Documents.

The total project bid amount to complete the Adams Street Sidewalk and Intersection Improvements including all
associated work per plans and specification is;

S

For projects requiring submission of Trench Safety Systems Affidavit, the portion of the total project bid cost
provided above which is attributable to trench safety systemsis S

Requested Form of [] A Single Lump Sum Payment following completion of the project. Invoice
Payment (Choose one): shall be submitted within sixty (60) days following acceptance of the
project.

[] Progressive Payments for work completed and invoiced throughout the
project.

All work shall be completed within One hundred twenty (120) calendar days after the date of the Notice to
Proceed.

Any and all Subcontractors performing work valued over $10,000 shall be listed below: Any subcontractor not
listed below at the time of bid, must be approved by the City of Bloomington prior to performing any work on this
contract. Subcontractors not listed or approved will not be paid for work under this contract. In accordance with
Indiana Code 5-16-13 et seq., incorporated herein by reference, any subcontractor performing work on this
contract is a Tier 2 contractor.

SUBCONTRACTORS ADDRESS TYPE OF WORK

In submitting this Bid, Bidder represents that:

A. Bidder has visited the Site and become familiar with and is satisfied as to the general, local, and Site
conditions that may affect cost, progress, performance, and furnishing of the Work.

B. Bidder has examined and carefully studied the Bidding Documents, the other related data identified in
the Bidding Documents and the following Addenda, receipt of which is hereby acknowledged.

No. Dated
No. Dated
No. Dated

Final Invoice shall be submitted within thirty (30) days following final acceptance of the project.

SIGNATURE OF BIDDER

Name of Bidder: Date:
By:
Name & Title Printed:

Bidder Address: Telephone:




UNIT PRICES

City of Bloomington
% Planning and Transportation Department
Letting Date: November 20,2019
Proposal Schedule of Items (Unit Prices) Pagelof5

Project Title : Adams Street Sidewalk and Intersection Improvements

Approximate

LINE ITEM DESCRIPTION Quantity and  UNITS UNIT PRICE BID AMOUNT
Units
001 105-06845 CONSTRUCTION ENGINEERING 1.00 Lump Sum - -
002 110-01001 MOBILIZATION AND DEMOBILIZATION 1.00 Lump Sum s - -
003 201-02255  TREE 18 IN., REMOVE 4.00 EACH - - -
004 202-02273 CENTER CURB, CONCRETE, REMOVE 11.00 SYS - - -
005 202-02278 CURB, CONCRETE, REMOVE 118.00 LFT I -
006 202-02279 CURB AND GUTTER, REMOVE 653.00 LFT - - e
007 202-52710  SIDEWALK CONCRETE, REMOVE 1919.00 SYS L -
008 202-91385  INLET, REMOVE 3.00 EACH _ - - -
009 202-93741 GUARDRAIL, END TREATMENT, REMOVE 2.00 EACH - I S
010 202-96133 PIPE, REMOVE 50.00 LFT - - e
011 203-02000 EXCAVATION, COMMON 1020.00 CYS I S -
012 203-02070 BORROW 409.00 cys  _000- - -
013 205-12108 STORM WATER MANAGEMENT BUDGET 3096.00 DOL L -
SWQCP PREPARATION AND

014  205-12109  IMPLEMENTATION, LEVEL 1 1.00 lumpSum - =
015 207-08264  SUBGRADE TREATMENT, TYPE I 100.00 SYS - - -
016 207-09935 SUBGRADE TREATMENT, TYPE IC 2096.00 sys 000 - - -
017 211-02050 B BORROW 50.00 CYS - - - -
018 211-09264  STRUCTURE BACKFILL, TYPE 140.00 cys 0 000- - -
019 301-12234  COMPACTED AGGREGATE NO 53 110.00 CYS - - -
020 304-07493  WIDENING WITH HVA, TYPE B 613.00 moNn 00 - - -
021 306-08034 MILLING, ASPHALT, 1 1/2 IN. 7033.00 SYS I - -
022 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 584.00 TON - - -
023  401-10258  JOINT ADHESIVE, SURFACE 6828.00 LFT - - -
024  401-10259  JOINT ADHESIVE, INTERMEDIATE 3332.00 k- - -
025 401-11785 LIQUID ASPHALT SEALANT 6828.00 LFT - - -
026  402-07451 HMA WEDGE AND LEVEL, TYPE B 15.00 moNn 00 - - -
027  406-05520  ASPHALT FOR TACK COAT 3.00 TON - - -
028 502-11564  PCCP,7 IN. 35.00 sys 000 - - -
029 503-05240 D-1 CONTRACTION JOINT 21.00 LFT - - -

CONTINUED TO NEXT PAGE



City of Bloomington
Planning and Transportation Department
Letting Date: November 20,2019

Proposal Schedule of Items (Unit Prices) Page?2 of 5

Project Title : Adams Street Sidewalk and Intersection Improvements

Approximate

LINE ITEM DESCRIPTION Quantityand  UNITS UNIT PRICE BID AMOUNT
Units
0030 601-02241 GUARDRAIL, REMOVE 83.00 LFT - - -
0031 604-06070  SIDEWALK, CONCRETE 918.00 SYS . S -
0032 604-08086 CURB RAMP, CONCRETE 168.00 SYS . B -
0033 604-12083 DETECTABLE WARNING SURFACES 23.00 SYS S I
0034 605-06120 CURB, CONCRETE 1597.00 LfTm o0 - -
0035 605-06125 CURB, CONCRETE, MODIFIED 93.00 LFT = =
0036 605-06125{1} CURB, CONCRETE, MODIFIED {PLANTER} 1125.00 LFT R - -
0037 605-06140 CURB AND GUTTER, CONCRETE 483.00 LFT °___ .=
0038 605-06215  CENTER CURB, D CONCRETE 10.00 LFT - -
0039 605-52807 CURB AND GUTTER, COMBINED {SLOPING} 99.00 LFT °____ -
0040 610-09108  PCCP FOR APPROACHES, 9 IN. 100.00 SYS - _
0041 615-06505 MONUMENT, B 7.00 EACH °____ - -
0042 618-03659 BUS SHELTER RESET 1.00 EACH - - -
MOBILIZATION AND DEMOBILIZATION FOR
0043 621-01004  SEEDING 8.00 EACH _ = - I S
0044 621-06545 FERTILIZER 1.00 TON [ S - -
0045 621-06560 MULCHED SEEDING U 777.00 SYS - -
0046 621-06567  WATER 6.00 kAL - - -
0047 621-06570 TOPSOIL 155.00 ¢eos - - -
0048 621-06575 SODDING, NURSERY 1269.00 SYS - - -
PLANT, DECIDUOUS TREE, SINGLE STEM,

0049 622-05650 OVER 2 IN.TO 2.5 IN. 23.00 EACH _ = - I S
0050 628-09402  FIELD OFFICE, B 9.00 mMos 000 - S
0051 702-44240 CONCRETE, A, STRUCTURES 48.00 CYS - -
0052 703-06028 REINFORCING BARS 3950.00 LBS I I S
0053 715-05048  PIPE, TYPE 4, CIRCULAR, 6 IN. 1214.00 LFT > -
0054 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 84.00 LFT - I S
0055 715-05149  PIPE, TYPE 2, CIRCULAR, 12 IN. 96.00 LfT o - -
0056 718-12305 GEOTEXTILES FOR UNDERDRAIN, TYPE 1A 1199.00 SYS - -
0057 718-52610  AGGREGATE FOR UNDERDRAINS 108.00 CYS N S - -
0058 720-44000  CASTING, ADJUST TO GRADE {INLET} 1.00 EACH - .

CONTINUED TO NEXT PAGE
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Proposal Schedule of Items (Unit Prices) Page3 of 5

Project Title : Adams Street Sidewalk and Intersection Improvements

Approximate

LINE ITEM DESCRIPTION Quantityand  UNITS UNIT PRICE BID AMOUNT
Units

0059 720-44000{1} CASTING, ADJUST TO GRADE {MANHOLE} 1.00 EACH - I S

0060 720-45005 INLET, A2 1.00 EACH o R

0061 720-45045 INLET, J10 1.00 EACH - -_

0062 720-45410 MANHOLE, C4 2.00 EACH = =

0063 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 2.00 LFT - -

0064 720-98174 INLET, B15 1.00 EACH - -

0065 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.00 EACH - -
TEMPORARY PAVEMENT MARKING,

0066 801-06207 REMOVABLE, 4 IN. 17985.00 LFT = o
TEMPORARY PAVEMENT MARKING,

0067 801-06209 REMOVABLE, 6 IN. 562.00 LFT - R
TEMPORARY PAVEMENT MESSAGE MARKING,

0068 801-06211 REMOVABLE, LANE INDICATION ARROW 5.00 EACH _ - -
TEMPORARY TRANSVERSE PAVEMENT

0069 801-06218 MARKING, REMOVEABLE, 24 IN. 119.00 LFT - -

0070 801-06640 CONSTRUCTION SIGN, A 22.00 EACH - _ =

0071 801-06645 CONSTRUCTION SIGN, B 21.00 EACH - I S

0072 801-06775 MAINTAINING TRAFFIC 1.00 Lump Sum = -

0073 801-07118  BARRICADE, III-A 30.00 T o

0074 801-07119 BARRICADE, I11-B 12.00 LFT - =

0075 802-04089 SIGN, SHEET, REMOVE 5.00 EACH - [
SIGN POST, SQUARE TYPE 1 REINFORCED

0076 802-05701 ANCHOR BASE 219.00 LFT G -

0077 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 9.00 EACH - -

0078 802-07060  SIGN, SHEET, RELOCATE 5.00 EACH = =

0079 802-09838  SIGN, SHEET, WITH LEGEND, 0.080 IN. 59.00 SFT - -

0080 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 26.00 SFT - =

0081 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 60.00 SFT - -

0082 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 6.00 EACH = -
TRANSPORTATION OF SALVAGEABLE SIGNAL

0083 805-02087 EQUIPMENT 1.00 Lump Sum - -
PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18

0084 805-02150 IN. 8.00 EACH o R

0085 805-02445  CONTROLLER AND CABINET, P1 1.00 EACH - e
SIGNAL POLE FOUNDATION 24 IN. X 24 IN. X

0086 805-02645 36 IN. 7.00 EACH = =
EMERGENCY VEHICLE PREEMPTION

0087 805-03979 DETECTOR TWO CHANNEL TWO DIRECTION 2.00 EACH _ - - -

CONTINUED TO NEXT PAGE
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Project Title : Adams Street Sidewalk and Intersection Improvements

Approximate

LINE ITEM DESCRIPTION Quantity and UNITS UNIT PRICE BID AMOUNT
Units

0088 805-03985  DETECTOR CABLE 3C 20GA. 733.00 LFT - -

0089 805-04782 VIDEO VEHICLE DETECTOR SYSTEM 1.00 EACH - -

0090 805-06600 CONDUIT, PVC, 3 IN. 24.00 LFT - -
SIGNAL CANTILEVER STRUCTURE, SINGLE ARM

0091 805-11375 25 FT. 1.00 EACH - -
SIGNAL CANTILEVER STRUCTURE, SINGLE ARM

0092 805-11376 30 FT. 1.00 EACH - -
SIGNAL CANTILEVER STRUCTURE, SINGLE ARM

0093 805-11377 35 FT. 1.00 EACH - -
SIGNAL CANTILEVER STRUCTURE, SINGLE ARM

0094 805-11379 45 FT. 1.00 EACH - -

0095 805-11744 HANDHOLE SIGNAL TYPE 2 8.00 EACH - -

0096 805-11815 CONDUIT, HDPE, 2 IN. SCHEDULE 80 554.00 LFT - -

0097 805-11817 PEDESTRIAN PUSH BUTTON, APS 8.00 EACH - -

0098 805-12016 UNINTERRUPTIBLE POWER SUPPLY 1.00 EACH - -

0099 805-78205  TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 8.00 EACH - -

0100 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN. 2.00 EACH - -

0101 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 2437.00 LFT - -

0102 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 120.00 LFT - -

0103 805-78495  SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA 508.00 LFT - -

0104 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.00 EACH - -

0105 805-950005 SIGNAL POLE, PEDESTAL, 10 FT 7.00 EACH - -
SIGNAL CANTILEVER STRUCTURE, DRILLED

0106 805-99999 SHAFT FOUNDATION, SPECIAL 4.00 EACH - -
PAVEMENT MESSAGE MARKING,

0107 808-02977 THERMOPLASTIC, BIKE SYMBOL 5.00 EACH - -
TRANSVERSE MARKING, THERMOPLASTIC,

0108 808-03439 CROSSWALK LINE, WHITE, 24 IN. 295.00 LFT - -
PAVEMENT MESSAGE MARKING, PAINT, BIKE

0109 808-03442 SYMBOL 1.00 EACH - -

0110 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 13.00 SYS - -
LINE, THERMOPLASTIC, BROKEN, WHITE, 4

0111 808-06701 IN. 117.00 LFT - -

0112 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 963.00 LFT - -

0113 808-06716 LINE, REMOVE 2988.00 LFT - -
LINE, THERMOPLASTIC, DOTTED, WHITE, 4

0114 808-11482 IN. 214.00 LFT - -

0115 808-12032 GROOVING FOR PAVEMENT MARKINGS 5953.00 LFT - -

0116 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. 192.00 LFT - -

CONTINUED TO NEXT PAGE
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Project Title : Adams Street Sidewalk and Intersection Improvements

Approximate

LINE ITEM DESCRIPTION Quantity and  UNITS UNIT PRICE BID AMOUNT
Units

0117 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3851.00 LFT - -
TRANSVERSE MARKING, THERMOPLASTIC,

0118 808-75260 CROSSHATCH LINE, WHITE, 12 IN. 108.00 LFT ° -
TRANSVERSE MARKING, THERMOPLASTIC,

0119 808-75278 CROSSHATCH LINE, YELLOW, 12 IN. 138.00 LFT - -
TRANSVERSE MARKING, THERMOPLASTIC,

0120 808-75297 STOP LINE, WHITE, 24 IN. 75.00 LFT - _
PAVEMENT MESSAGE MARKING,

0121 808-75320 THERMOPLASTIC LANE INDICATION ARROW 16.00 EACH - -
SNOWPLOWABLE RAISED PAVEMENT

0122 808-75996  MARKER, REMOVE 52.00 EACH = _
SNOWPLOWABLE RAISED PAVEMENT

0123 808-75998 MARKER 52.00 EACH - e

0124 808-99999 SHADE, THERMOPLASTIC, SOLID, GREEN 842.00 SFT - -

TOTAL PROJECT BID: -

Bidder acknowledges that:

1. Each Bid Unit Priceincludes an amount considered by Bidder to be adequate to cover Contactor's overhead and profit for each
separately identified item, and

2. Estimated quantities are not guaranteed, and are solely for the purpose of comparison of Bids, and final payment for all Unit Price
Work will be based on actual quantities determined as provided in the Contract Documents.



BID BOND

Bidder
Name: [Full formal name of Bidder]

Address (principal place of business):
[Address of Bidder’s principal place of business]

Surety
Name: [Full formal name of Surety]

Address (principal place of business):
[Address of Surety’s principal place of business]

Owner
Name: [Full formal name of Owner]

Address (principal place of business):
[Address of Owner’s principal place of business]

Bid
Project (name and location):

[Owner project/contract name, and location of the
project]

Bid Due Date: [Enter date bid is due]

Bond
Penal Sum: [Amount]

Date of Bond: [Date]

Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth in this Bid Bond, do each

cause this Bid Bond to be duly executed by an authorized officer, agent, or representative.

Bidder
(Full formal name of Bidder)
By:
(Signature)
Name:
(Printed or typed)
Title:
Attest:
(Signature)
Name:
(Printed or typed)
Title:

Surety
(Full formal name of Surety) (corporate seal)
By:
(Signature) (Attach Power of Attorney)

Name:

(Printed or typed)
Title:
Attest:

(Signature)

Name:

(Printed or typed)
Title:

Notes: (1) Note: Addresses are to be used for giving any required notice. (2) Provide execution by any additional parties, such as joint

venturers, if necessary. (3) Any singular reference to Bidder, Surety, Owner or other party shall be considered plural where applicable.

EJCDC® C-430, Bid Bond (Penal Sum Form).
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
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10.

11.

Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and assigns
to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond. Payment of the penal sum is
the extent of Bidder’s and Surety’s liability. Recovery of such penal sum under the terms of this Bond will be Owner’s
sole and exclusive remedy upon default of Bidder.

Default of Bidder occurs upon the failure of Bidder to deliver within the time required by the Bidding Documents (or
any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding Documents and
any performance and payment bonds required by the Bidding Documents.

This obligation will be null and void if:

3.1. Owner accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents (or any
extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding Documents and
any performance and payment bonds required by the Bidding Documents, or

3.2. All Bids are rejected by Owner, or

3.3. Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents (or any
extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when required by
Paragraph 5 hereof).

Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after receipt by
Bidder and Surety of written notice of default from Owner, which notice will be given with reasonable promptness,
identifying this Bond and the Project and including a statement of the amount due.

Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice of Award
agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award including extensions
does not in the aggregate exceed 120 days from the Bid due date without Surety’s written consent.

No suit or action will be commenced under this Bond prior to 30 calendar days after the notice of default required in
Paragraph 4 above is received by Bidder and Surety, and in no case later than one year after the Bid due date.

Any suit or action under this Bond will be commenced only in a court of competent jurisdiction located in the state in
which the Project is located.

Notices required hereunder must be in writing and sent to Bidder and Surety at their respective addresses shown on
the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by United States Postal
Service registered or certified mail, return receipt requested, postage pre-paid, and will be deemed to be effective upon
receipt by the party concerned.

Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the authority of the
officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal, and deliver such Bond and
bind the Surety thereby.

This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any applicable
statute that has been omitted from this Bond will be deemed to be included herein as if set forth at length. If any
provision of this Bond conflicts with any applicable statute, then the provision of said statute governs and the remainder
of this Bond that is not in conflict therewith continues in full force and effect.

The term “Bid” as used herein includes a Bid, offer, or proposal as applicable.

EJCDC® C-430, Bid Bond (Penal Sum Form).
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
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PERFORMANCE BOND

Contractor
Name: [Full formal name of Contractor]

Address (principal place of business):
[Address of Contractor’s principal place of business]

Surety
Name: [Full formal name of Surety]

Address (principal place of business):
[Address of Surety’s principal place of business]

Owner
Name: [Full formal name of Owner]

Mailing address (principal place of business):

[Address of Owner’s principal place of business]

Contract

Description (name and location):

[Owner’s project/contract name, and location of the
project]

Contract Price: [Amount from Contract]

Effective Date of Contract: [Date from Contract]

Bond
Bond Amount: [Amount]
Date of Bond: [Date]

(Date of Bond cannot be earlier than Effective Date of Contract)
Modifications to this Bond form:
[ None [ See Paragraph 16

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth in this Performance
Bond, do each cause this Performance Bond to be duly executed by an authorized officer, agent, or

representative.

Contractor as Principal

(Full formal name of Contractor)

By:
(Signature)
Name:
(Printed or typed)
Title:
Attest:
(Signature)
Name:
(Printed or typed)
Title:

Surety

(Full formal name of Surety) (corporate seal)

By:
(Signature)(Attach Power of Attorney)

Name:

(Printed or typed)
Title:
Attest:

(Signature)

Name:

(Printed or typed)
Title:

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to Contractor,

Surety, Owner, or other party is considered plural where applicable.

EJCDC® C-610, Performance Bond.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
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The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators,
successors, and assigns to the Owner for the performance of the Construction Contract, which is incorporated
herein by reference.

If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no obligation
under this Bond, except when applicable to participate in a conference as provided in Paragraph 3.

If there is no Owner Default under the Construction Contract, the Surety’s obligation under this Bond will arise
after:

3.1. The Owner first provides notice to the Contractor and the Surety that the Owner is considering declaring
a Contractor Default. Such notice may indicate whether the Owner is requesting a conference among
the Owner, Contractor, and Surety to discuss the Contractor’s performance. If the Owner does not
request a conference, the Surety may, within five (5) business days after receipt of the Owner’s notice,
request such a conference. If the Surety timely requests a conference, the Owner shall attend. Unless
the Owner agrees otherwise, any conference requested under this Paragraph 3.1 will be held within ten
(10) business days of the Surety’s receipt of the Owner’s notice. If the Owner, the Contractor, and the
Surety agree, the Contractor shall be allowed a reasonable time to perform the Construction Contract,
but such an agreement does not waive the Owner’s right, if any, subsequently to declare a Contractor
Default;

3.2. The Owner declares a Contractor Default, terminates the Construction Contract and notifies the Surety;
and

3.3. The Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the
Construction Contract to the Surety or to a contractor selected to perform the Construction Contract.

Failure on the part of the Owner to comply with the notice requirement in Paragraph 3.1 does not constitute
a failure to comply with a condition precedent to the Surety’s obligations, or release the Surety from its
obligations, except to the extent the Surety demonstrates actual prejudice.

When the Owner has satisfied the conditions of Paragraph 3, the Surety shall promptly and at the Surety’s
expense take one of the following actions:

5.1. Arrange for the Contractor, with the consent of the Owner, to perform and complete the Construction
Contract;

5.2. Undertake to perform and complete the Construction Contract itself, through its agents or independent
contractors;

5.3. Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract
for performance and completion of the Construction Contract, arrange for a contract to be prepared for
execution by the Owner and a contractor selected with the Owners concurrence, to be secured with
performance and payment bonds executed by a qualified surety equivalent to the bonds issued on the
Construction Contract, and pay to the Owner the amount of damages as described in Paragraph 7 in
excess of the Balance of the Contract Price incurred by the Owner as a result of the Contractor Default;
or

5.4. Waive its right to perform and complete, arrange for completion, or obtain a new contractor, and with
reasonable promptness under the circumstances:

EJCDC® C-610, Performance Bond.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
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5.4.1 After investigation, determine the amount for which it may be liable to the Owner and, as soon as
practicable after the amount is determined, make payment to the Owner; or

10.

11.

12.

13.

5.4.2 Deny liability in whole or in part and notify the Owner, citing the reasons for denial.

If the Surety does not proceed as provided in Paragraph 5 with reasonable promptness, the Surety shall be
deemed to be in default on this Bond seven days after receipt of an additional written notice from the Owner
to the Surety demanding that the Surety perform its obligations under this Bond, and the Owner shall be
entitled to enforce any remedy available to the Owner. If the Surety proceeds as provided in Paragraph 5.4,
and the Owner refuses the payment, or the Surety has denied liability, in whole or in part, without further
notice, the Owner shall be entitled to enforce any remedy available to the Owner.

If the Surety elects to act under Paragraph 5.1, 5.2, or 5.3, then the responsibilities of the Surety to the Owner
will not be greater than those of the Contractor under the Construction Contract, and the responsibilities of
the Owner to the Surety will not be greater than those of the Owner under the Construction Contract. Subject
to the commitment by the Owner to pay the Balance of the Contract Price, the Surety is obligated, without
duplication for:

7.1. the responsibilities of the Contractor for correction of defective work and completion of the
Construction Contract;

7.2. additional legal, design professional, and delay costs resulting from the Contractor’s Default, and
resulting from the actions or failure to act of the Surety under Paragraph 5; and

7.3. liquidated damages, or if no liquidated damages are specified in the Construction Contract, actual
damages caused by delayed performance or non-performance of the Contractor.

If the Surety elects to act under Paragraph 5.1, 5.3, or 5.4, the Surety’s liability is limited to the amount of this
Bond.

The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to
the Construction Contract, and the Balance of the Contract Price will not be reduced or set off on account of
any such unrelated obligations. No right of action will accrue on this Bond to any person or entity other than
the Owner or its heirs, executors, administrators, successors, and assigns.

The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to
related subcontracts, purchase orders, and other obligations.

Any proceeding, legal or equitable, under this Bond must be instituted in any court of competent jurisdiction
in the location in which the work or part of the work is located and must be instituted within two years after
a declaration of Contractor Default or within two years after the Contractor ceased working or within two
years after the Surety refuses or fails to perform its obligations under this Bond, whichever occurs first. If the
provisions of this paragraph are void or prohibited by law, the minimum periods of limitations available to
sureties as a defense in the jurisdiction of the suit will be applicable.

Notice to the Surety, the Owner, or the Contractor must be mailed or delivered to the address shown on the
page on which their signature appears.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location
where the construction was to be performed, any provision in this Bond conflicting with said statutory or legal
requirement will be deemed deleted therefrom and provisions conforming to such statutory or other legal

EJCDC® C-610, Performance Bond.
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14.

15.

16.

requirement will be deemed incorporated herein. When so furnished, the intent is that this Bond will be
construed as a statutory bond and not as a common law bond.

Definitions

14.1.

14.2.

14.3.

14.4.

14.5.

Balance of the Contract Price—The total amount payable by the Owner to the Contractor under the
Construction Contract after all proper adjustments have been made including allowance for the
Contractor for any amounts received or to be received by the Owner in settlement of insurance or other
claims for damages to which the Contractor is entitled, reduced by all valid and proper payments made
to or on behalf of the Contractor under the Construction Contract.

Construction Contract—The agreement between the Owner and Contractor identified on the cover
page, including all Contract Documents and changes made to the agreement and the Contract
Documents.

Contractor Default—Failure of the Contractor, which has not been remedied or waived, to perform or
otherwise to comply with a material term of the Construction Contract.

Owner Default—Failure of the Owner, which has not been remedied or waived, to pay the Contractor
as required under the Construction Contract or to perform and complete or comply with the other
material terms of the Construction Contract.

Contract Documents—All the documents that comprise the agreement between the Owner and
Contractor.

If this Bond is issued for an agreement between a contractor and subcontractor, the term Contractor in this
Bond will be deemed to be Subcontractor and the term Owner will be deemed to be Contractor.

A modification, omission, or addition to the terms and conditions of the public work contract, plans,
specifications, drawings, or profile, or any defect in the public work contract or in the proceedings preliminary
to the letting and awarding of the public work contract does not discharge the surety.

17. Modifications to this Bond are as follows: [Describe modification or enter “None”]

EJCDC® C-610, Performance Bond.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
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PAYMENT BOND

Contractor
Name: [Full formal name of Contractor]

Address (principal place of business):

[Address of Contractor’s principal place of
business]

Surety
Name: [Full formal name of Surety]

Address (principal place of business):
[Address of Surety’s principal place of business]

Owner

Name: [Full formal name of Owner]
Mailing address (principal place of business):
[Address of Owner’s principal place of business]

Contract

Description (name and location):
[Owner’s project/contract name, and location of the
project]

Contract Price: [Amount, from Contract]

Effective Date of Contract: [Date, from Contract]

Bond
Bond Amount: [Amount]
Date of Bond: [Date]

(Date of Bond cannot be earlier than Effective Date of Contract)
Modifications to this Bond form:
[ None [ See Paragraph 18

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth in this Payment
Bond, do each cause this Payment Bond to be duly executed by an authorized officer, agent, or

representative.

Contractor as Principal

Surety

(Full formal name of Contractor)

By:
(Signature)
Name:
(Printed or typed)
Title:
Attest:
(Signature)
Name:
(Printed or typed)
Title:

(Full formal name of Surety) (corporate seal)

By:
(Signature)(Attach Power of Attorney)

Name:

(Printed or typed)
Title:
Attest:

(Signature)

Name:

(Printed or typed)
Title:

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to Contractor,

Surety, Owner, or other party is considered plural where applicable.

EJCDC® C-615, Payment Bond.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.

Page1of4




The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators,
successors, and assigns to the Owner to pay for labor, materials, and equipment furnished for use in the
performance of the Construction Contract, which is incorporated herein by reference, subject to the
following terms.

If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies, and holds
harmless the Owner from claims, demands, liens, or suits by any person or entity seeking payment for labor,
materials, or equipment furnished for use in the performance of the Construction Contract, then the Surety
and the Contractor shall have no obligation under this Bond.

If there is no Owner Default under the Construction Contract, the Surety’s obligation to the Owner under this
Bond will arise after the Owner has promptly notified the Contractor and the Surety (at the address described
in Paragraph 13) of claims, demands, liens, or suits against the Owner or the Owner’s property by any person
or entity seeking payment for labor, materials, or equipment furnished for use in the performance of the
Construction Contract, and tendered defense of such claims, demands, liens, or suits to the Contractor and
the Surety.

When the Owner has satisfied the conditions in Paragraph 3, the Surety shall promptly and at the Surety’s
expense defend, indemnify, and hold harmless the Owner against a duly tendered claim, demand, lien, or
suit.

The Surety’s obligations to a Claimant under this Bond will arise after the following:
5.1. Claimants who do not have a direct contract with the Contractor

5.1.1. have furnished a written notice of non-payment to the Contractor, stating with
substantial accuracy the amount claimed and the name of the party to whom the materials
were, or equipment was, furnished or supplied or for whom the labor was done or performed,
within ninety (90) days after having last performed labor or last furnished materials or
equipment included in the Claim; and

5.1.2. have sent a Claim to the Surety (at the address described in Paragraph 13).

5.2. Claimants who are employed by or have a direct contract with the Contractor have sent a Claim to the
Surety (at the address described in Paragraph 13).

If a notice of non-payment required by Paragraph 5.1.1 is given by the Owner to the Contractor, that is
sufficient to satisfy a Claimant’s obligation to furnish a written notice of non-payment under Paragraph 5.1.1.

When a Claimant has satisfied the conditions of Paragraph 5.1 or 5.2, whichever is applicable, the Surety shall
promptly and at the Surety’s expense take the following actions:

7.1. Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the
Claim, stating the amounts that are undisputed and the basis for challenging any amounts that are
disputed; and

7.2. Pay or arrange for payment of any undisputed amounts.

7.3. The Surety’s failure to discharge its obligations under Paragraph 7.1 or 7.2 will not be deemed to
constitute a waiver of defenses the Surety or Contractor may have or acquire as to a Claim, except as to
undisputed amounts for which the Surety and Claimant have reached agreement. If, however, the
Surety fails to discharge its obligations under Paragraph 7.1 or 7.2, the Surety shall indemnify the
Claimant for the reasonable attorney’s fees the Claimant incurs thereafter to recover any sums found
to be due and owing to the Claimant.
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10.

11.

12.

13.

14.

15.

16.

The Surety’s total obligation will not exceed the amount of this Bond, plus the amount of reasonable
attorney’s fees provided under Paragraph 7.3, and the amount of this Bond will be credited for any payments
made in good faith by the Surety.

Amounts owed by the Owner to the Contractor under the Construction Contract will be used for the
performance of the Construction Contract and to satisfy claims, if any, under any construction performance
bond. By the Contractor furnishing and the Owner accepting this Bond, they agree that all funds earned by
the Contractor in the performance of the Construction Contract are dedicated to satisfying obligations of the
Contractor and Surety under this Bond, subject to the Owner’s priority to use the funds for the completion
of the work.

The Surety shall not be liable to the Owner, Claimants, or others for obligations of the Contractor that are
unrelated to the Construction Contract. The Owner shall not be liable for the payment of any costs or
expenses of any Claimant under this Bond, and shall have under this Bond no obligation to make payments
to or give notice on behalf of Claimants, or otherwise have any obligations to Claimants under this Bond.

The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or
to related subcontracts, purchase orders, and other obligations.

No suit or action will be commenced by a Claimant under this Bond other than in a court of competent
jurisdiction in the state in which the project that is the subject of the Construction Contract is located or after
the expiration of one year from the date (1) on which the Claimant sent a Claim to the Surety pursuant to
Paragraph 5.1.2 or 5.2, or (2) on which the last labor or service was performed by anyone or the last materials
or equipment were furnished by anyone under the Construction Contract, whichever of (1) or (2) first occurs.
If the provisions of this paragraph are void or prohibited by law, the minimum period of limitation available
to sureties as a defense in the jurisdiction of the suit will be applicable.

Notice and Claims to the Surety, the Owner, or the Contractor must be mailed or delivered to the address
shown on the page on which their signature appears. Actual receipt of notice or Claims, however
accomplished, will be sufficient compliance as of the date received.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location
where the construction was to be performed, any provision in this Bond conflicting with said statutory or
legal requirement will be deemed deleted here from and provisions conforming to such statutory or other
legal requirement will be deemed incorporated herein. When so furnished, the intent is that this Bond will
be construed as a statutory bond and not as a common law bond.

Upon requests by any person or entity appearing to be a potential beneficiary of this Bond, the Contractor
and Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.

Definitions
16.1.Claim—A written statement by the Claimant including at a minimum:

16.1.1. The name of the Claimant;

16.1.2. The name of the person for whom the labor was done, or materials or equipment
furnished;
16.1.3. A copy of the agreement or purchase order pursuant to which labor, materials, or

equipment was furnished for use in the performance of the Construction Contract;

16.1.4. A brief description of the labor, materials, or equipment furnished;
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17.

18.

19.

16.1.5. The date on which the Claimant last performed labor or last furnished materials or
equipment for use in the performance of the Construction Contract;

16.1.6. The total amount earned by the Claimant for labor, materials, or equipment furnished as
of the date of the Claim;

16.1.7. The total amount of previous payments received by the Claimant; and

16.1.8. The total amount due and unpaid to the Claimant for labor, materials, or equipment
furnished as of the date of the Claim.

16.2.Claimant—An individual or entity having a direct contract with the Contractor or with a subcontractor
of the Contractor to furnish labor, materials, or equipment for use in the performance of the
Construction Contract. The term Claimant also includes any individual or entity that has rightfully
asserted a claim under an applicable mechanic’s lien or similar statute against the real property upon
which the Project is located. The intent of this Bond is to include without limitation in the terms of
“labor, materials, or equipment” that part of the water, gas, power, light, heat, oil, gasoline, telephone
service, or rental equipment used in the Construction Contract, architectural and engineering services
required for performance of the work of the Contractor and the Contractor’s subcontractors, and all
other items for which a mechanic’s lien may be asserted in the jurisdiction where the labor, materials,
or equipment were furnished.

16.3.Construction Contract—The agreement between the Owner and Contractor identified on the cover
page, including all Contract Documents and all changes made to the agreement and the Contract
Documents.

16.4.0wner Default—Failure of the Owner, which has not been remedied or waived, to pay the Contractor
as required under the Construction Contract or to perform and complete or comply with the other
material terms of the Construction Contract.

16.5.Contract Documents—All the documents that comprise the agreement between the Owner and
Contractor.

If this Bond is issued for an agreement between a contractor and subcontractor, the term Contractor in this
Bond will be deemed to be Subcontractor and the term Owner will be deemed to be Contractor.

A modification, omission, or addition to the terms and conditions of the public work contract, plans,
specifications, drawings, or profile, or any defect in the public work contract or in the proceedings preliminary
to the letting and awarding of the public work contract does not discharge the surety.

Modifications to this Bond are as follows: [Describe modification or enter “None”]
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ESCROW AGREEMENT
Adams Street Sidewalk and Intersection Improvements

THIS ESCROW AGREEMENT is made and entered into this day of
20, by andbetween the City of Bloomington, Indiana, Board of Public Works (the "Owner"), and

, (the "Contractor™), and First Financial Bank,
an Ohio state chartered bank (the "Escrow Agent"). The Owner and Contractor shall be collectively
referred to as the “Parties” herein.

WHEREAS, the Owner and Contractor entered into an Agreement dated the day of
, 20 , in the amount of $100,000.00 or more, for the construction of a
public works project (the "Construction Agreement"); and

WHEREAS, said Construction Agreement provides that portions of payments by Owner to Contractor
shall be retained by Owner (the "Retainage™) and shall be placed in the escrow account created hereby.

NOW, THEREFORE, IT ISAGREED AS FOLLOWS:

To the extent that the Owner retains funds out of payments applied for by the Contractor under
the provisions of the Construction Agreement providing for payments based on the value of the
work in place and the materials stored, the Owner shall place the funds so retained in an escrow
account. Such deposit shall be made within three (3) business days after the date such payments are
made to Contractor.

The Escrow Agent shall open a "Money Market™ account that invests primarily in short-term,
interest bearing bank deposit accounts, and/or investment grade securities and deposit said Retainage
promptly into the account; however, the Escrow Agent makes no representation as to the yield of such
investment and will not bear liability for any delays in depositing the Retainage or for any failure to achieve
the maximum possible yield from such Deposit.

The income from and earnings on and all gains derived from the investment and reinvestment of the
funds (escrow income) shall be held in the escrow account. The Escrow Agent shall deposit all funds
and hold all investments in a specific escrow fund so that a quarterly accounting can and shall be
made to the Contractor of all investments made in such funds and all income, fees, payments,
deposits, and other activities related to the escrow funds.

The Deposit, less any and all transaction or account fees or charges and out-of-pocket expenses of
Escrow Agent attributable to, or incurred in connection with, the deposit thereof in accordance with the
terms of this Agreement which items may be deducted by the Escrow Agent from the Deposit as set
forth below (such net sum being the “Net Deposit™), will be delivered by Escrow Agent in accordance
with the terms of this Escrow Agreement to the person or persons entitled thereto or, herein, to a
substitute impartial party or a court of competent jurisdiction. Escrow Agent agrees to provide the
Parties with copies of each monthly statement for the Escrow Account for the period for which the
Deposit is held by Escrow Agent. As a condition to the delivery of any funds constituting part of the
Deposit, Escrow Agent may require from the recipient a receipt therefor and, upon final payment or




disposition, may require its release from any liability arising out of the execution or performance hereof,
such release to be in a form reasonably satisfactory to Escrow Agent.

The Escrow Agent shall pay over the net sum held by it hereunder as follows:

The Escrow Agent shall hold all of the escrow funds and shall release the principal, Net Deposit, plus
any accrued interest thereon, less any expenses, including but not limited to attorneys’ fees, thereof only
upon the execution and delivery to it of a Payment Certificate attached here as Exhibit A, executed
by the Owner and by the Contractor specifying the portion or portions of the principal of the escrow
funds to be released and the person or persons to whom such portions are to be released. After receipt
of said Payment Certificate the Escrow Agent shall remit the designated part of escrowed principal
and the same proportion of the escrowed income to the person(s) specified in the Payment
Certificate. Such release of escrow funds shall be no more than thirty (30) days from the date of
receipt by the Escrow Agent of the release executed by the Owner and Contractor.

Although statutorily entitled to a fee, the Escrow Agent agrees to waive the monthly statement fee and
the monthly minimum balance.

All income earned on the escrowed principal shall be paid to the Contractor.

In lieu of the presentation of the Payment Certificate described above, any document purporting to be a
certificate will be deemed by the Escrow Agent to be a proper certificate, or will suffice as a joint
instruction, if it contains: (i) the name of the payee; (ii) the amount of the payment to be made; (iii) the
manner of payment (i.e., by certified or cashier’s check, by account-to-account transfer, or by wire
transfer, whichever is applicable); and (iv) the signatures of each of the Parties hereto, excluding the
Escrow Agent.

Escrow Agent will be entitled to rely upon the authenticity of any signature (and upon any facsimile of a
signature as if it were an original signature) and the genuineness and/or validity of any writing received
by Escrow Agent from either of the Parties pursuant to or otherwise relating to this Escrow Agreement.

Each signatory to this Escrow Agreement warrants that it has full and complete authority to enter into
this Escrow Agreement.

The Escrow Agent may at any time request written instructions from the Parties with respect to the
interpretation hereof or of action to be taken or suffered or not taken hereunder and, notwithstanding any
other provision hereof, will be entitled to withhold (and will not be under any liability to any person for
withholding) action hereunder until it has received written instructions signed by all of the Parties.

In the event of the receipt by the Escrow Agent of any notice, demand, or certificate not provided for or
in compliance with this Escrow Agreement or of any inconsistent or conflicting notices or certificates,
the Escrow Agent will be protected in taking no action whatsoever with reference to any such notice or
demand, unless such inaction constitutes gross negligence or willful misconduct on the part of the
Escrow Agent. In case of: (i) receipt of contradictory instructions from the Parties; (ii) any dispute as to
any matter arising under this Agreement; or (iii) any uncertainty as to the meaning or applicability of
any of the provisions hereof, Escrow Agent may, at its option at any time thereafter, deposit the Deposit
and/or documents or assets then being held by it in escrow into a court having appropriate jurisdiction,
or take such affirmative steps as it may elect in order to substitute an impartial bank of comparable



financial and industrial standing to hold the Deposit and/or documents and will thereby be discharged
and relieved of any and all liability hereunder.

The Escrow Agent may resign at any time by giving a minimum of thirty (30) days' prior written notice
of resignation to the Parties, such resignation to be effective on the date specified in such notice. The
Deposit, and any other assets held by the Escrow Agent under the terms of this Escrow Agreement as of
the effective date of the resignation, will be delivered to a successor escrow agent designated in writing
jointly by the Parties. If no successor escrow agent has been appointed as of the effective date of the
resignation, all obligations of the Escrow Agent hereunder will nevertheless cease and terminate, except
that the Escrow Agent's sole responsibility thereafter will be to keep safely the Deposit then held by it
and to deliver the same to a person designated by both Parties or in accordance with the direction of a
final order or judgment of a court of competent jurisdiction.

The Escrow Agent has no responsibility concerning compliance by the Parties with their duties to each
other under this Escrow Agreement or any other agreements. Escrow Agent will have only such duties
and obligations as are specifically imposed upon it by the terms and conditions of this Escrow
Agreement and no implied duties or obligations will be read into this Escrow Agreement against Escrow
Agent.

The Parties, jointly and severally, agree to indemnify and hold harmless Escrow Agent from and against
any and all costs including its attorney's fees, claims or damages howsoever occasioned that may be
incurred by Escrow Agent acting under this Escrow Agreement or to which Escrow Agent may be put in
connection with Escrow Agent acting under this Escrow Agreement arising from the Parties’ willful
misconduct or negligence.

In the absence of such a joint written authorization and in the absence of the termination of the
Contractor as provided above, the escrowed funds shall be paid in the manner directed by a certified
copy of a judgment of a court of record establishing the rights of the parties to said funds.

The account shall be a commercial money market account set up by the Escrow Agent to hold the
retainage, and there shall be no fees and no minimum balance required. The account shall earn
interest rate based on balances. The Parties agree to reimburse Escrow Agent for all reasonable
expenses, disbursements and advances incurred or made by Escrow Agent in the performance of its
duties hereunder (including reasonable fees, expenses and disbursements of its counsel).

The Escrow Agent will not be required to use its own funds in the performance of any of its obligations
or duties or the exercise of any of its rights or powers, and will not be required to take any action which
in Escrow Agent's reasonable judgment would cause it to incur expense or liability unless furnished with
security and indemnity which it reasonably deems to be satisfactory.

This Agreement and anything done or performed hereunder by either the Contractor or Owner shall
not be construed to prejudice or limit the claims which either party may have against the other
arising out of the aforementioned Construction Agreement.

This instrument constitutes the entire agreement between the Parties regarding the duties of the
Escrow Agent with respect to the investment and payment of escrow funds. The Escrow Agent is not
liable to the Owner and Contractor for any loss or damages, other than loss or damage directly caused
by Escrow Agent’s own gross negligence or willful misconduct.



This Escrow Agreement may be amended, modified, superseded, cancelled, renewed or extended, and
the terms or covenants hereof may be waived only by a written instrument executed by all the Parties
hereto.

This Escrow Agreement contains the entire agreement between the Parties with respect to the escrow
transaction contemplated herein and may not be changed or terminated orally.

This Escrow Agreement shall be governed by the laws of the State of Indiana.

This Escrow Agreement will be binding upon and inure solely to the benefit of the Parties hereto and
their respective heirs, administrators, successors and assigns, and will not be enforceable by or inure to
the benefit of any third party, except any successor escrow agent. No party may assign any of its rights
or obligations under this Escrow Agreement without the written consent of the other parties, except that
either of the Parties may assign its rights and obligations hereunder in connection with a permitted
assignment of its rights and obligations under the Agreement in which case any signatures required
hereunder will be those of such assignee.

This Escrow Agreement may be executed in any number of counterparts and by different parties hereto
in separate counterparts, each of which when so executed will be deemed to be an original and all of
which taken together will constitute one and the same agreement. Any party so executing this
Agreement by facsimile transmission shall promptly deliver a manually executed counterpart, provided
that any failure to do so shall not affect the validity of the counterpart executed by facsimile
transmission.

All notices, waivers, consents, approvals and other communications hereunder shall be in writing
and shall be deemed to have been properly given on the date of service if delivered personally or
on the date of mailing if deposited in the United States mail, first class postage prepaid, to the
extent required by applicable law, and will comply with the requirements of the Uniform Commercial
Code then in effect, addressed appropriately as follows:

If to Owner:

City of Bloomington Board of Public Works

401 N. Morton Street, Suite 130

Bloomington IN 47404

Attn: Craig Shonkwiler, Transportation & Traffic Engineer

If to Escrow Agent:
First Financial Bank
536 N. College Ave.
Bloomington, IN 47404
Attn: Cindy Kinnarney

If to Contractor:
Name:
Address:
City/State:
Attn:




In Witness Whereof, the undersigned have executed this Escrow Agreement as of the day and year
first above written.

OWNER:
City of Bloomington, Board of Public Works

By:

Kyla Cox Deckard, President

CONTRACTOR:

By:

Printed Name:

Title:

Tax 1.D. No.:

ESCROW AGENT:
First Financial Bank

By:

Printed Name:

Title:




AUTHORIZATION TO RELEASE ESCROW FUNDS
(Date)

First Financial Bank
536 N. College Avenue
Bloomington, IN 47404

Attn: Cindy Kinnarney

Ladies and Gentlemen:

Pursuant to that certain Escrow Agreement dated as of , 20 , by and among you as
Escrow Agent and the undersigned (the “Escrow Agreement”), the undersigned hereby jointly notify and instruct
you to issue a check for the balance in the Escrow Account as follows:

Escrow Account for Retainage on Project:
Account Holder/Contractor:
Primary Account Number:

The undersigned, in consideration of the release of funds being held by Escrow Agent, and other good and
valuable consideration, receipt of which is hereby acknowledged, hereby release, acquit and forever discharge
the Escrow Agent, and it employees, officers, directors, agents, accountants, attorneys and parent companies,
and all directors, agents, accounts and attorneys of such parent companies and all employees, officers, and heirs,
executors, administrators, successors and assigns of all of the foregoing, jointly and severally (collectively, the
“Bank Parties”), of and from all and any manner of action, actions, cause and causes of action, suits, debts, dues,
sums of money, accounts, bonds, bills, covenants, contracts, agreements, promises, obligations, defenses,
offsets, counterclaims, damages, judgments, claims, demands and liabilities of any kind or character whatsoever,
known or unknown, suspected or unsuspected, in contract or in tort, in law or in equity, that any one or more of
the undersigned had, have, may have or may in the future have against any one or more of the Bank Parties
arising out of, for or by reason of or resulting from or in any way related, directly or indirectly, to the Escrow
Agreement. In addition, the undersigned, jointly and severally, agree not to commence, aid, cause, permit, join in,
prosecute or participate in any suit or other proceeding in a position which is adverse to any of the Bank Parties,
which suit or proceeding arises from or relates to, in whole or in part, directly or indirectly, any of the foregoing
matters.

Sincerely,
THE ESCROW PARTIES:
The City of Bloomington Contractor
By: By:

Craig Shonkwiler, Transportation and Traffic Engineer
Printed Name:

Title:

Reviewed and Approved By:

Escrow Agent
Terri Porter, Director First Financial Bank
Planning and Transportation Department

By:

Dated:

Printed Name and Title



SECTION IV

AFFIRMATIVE ACTION PLAN REQUIREMENTS



Director/Assistant City
Attorney

Barbara E. McKinney

City of Bloomington
Human Rights Commission

2019

To: Prospective Bidders/Vendors
RE: Affirmative Action, Harassment Policy, Living Wage Ordinance and Drug Testing Policy
FROM: Barbara E. McKinney, Human Rights Director/ Contract Compliance Officer

Affirmative Action: All bidders and vendors with the City of Bloomington for projects in excess of
$10,000.00 must submit an affirmative action plan to my office. This plan must insure applicants
and employees are treated in a manner that provides equal employment opportunity and tends to
eliminate inequality based upon race, religion, color, sex, national origin, ancestry, disability, sexual
orientation, gender identity, veteran status and/or housing status.

Even if your company already has a plan on file with the City, you must check with me to make sure
it complies with our current requirements, including having a workforce breakdown form that is no
more than six months out of date. If you already have a plan, but it does not cover all of the City’s
current requirements, you may submit a separate supplement with your plan to fill any gaps.

You must submit your written affirmative action plan (or supplement) to me at least twenty-four
hours before the bid, quote or proposal deadline. You must submit your plan to me separately from
your bid or quote. Twenty-four hours will give me sufficient time to review your and the other
plans. | recommend you submit your affirmative action plan to me earlier, if possible, so you and |
will have time to work out any problems that may be in your plan. Bidders who fail to submit
acceptable plans to my office by the deadline are subject to disqualification.

| strongly advise you to confirm with me that | have received your plan and it meets our
requirements well before the submittal deadline. We will make every effort to work with you to
clear up any problems. However, it remains your responsibility to confirm that | have received your
plan and that it complies with our requirements. If you fail to confirm that | received and approved
your plan, you risk losing your eligibility to submit a bid or quote. We will be glad to provide a
receipt upon request. Please let us know if you want a receipt when you submit your plan.

You must insure all the required protected classes listed above are included in your plan. In
addition to other requirements, your plan MUST include a current workforce breakdown, an
internal grievance procedure, a non-retaliation statement, designation of a person by name or



position who is responsible for implementing the plan, applicability to both applicants and
employees, recruitment of minorities, equal access to training programs, and an explanation of
your methods of communicating the operations of your affirmative action plan to your employees
and prospective applicants.

Accompanying this letter you will find the following materials:

1. A workforce breakdown form. You MUST submit a workforce breakdown form (sometimes
called a “utilization report”) with your affirmative action plan. This form is provided for your
convenience. If you already have a current form you have completed for another
jurisdiction that includes the same type of information, you may submit a copy of that form
instead of using our form. Your workforce breakdown data cannot be more than six months
old. Even if you already have an acceptable affirmative action plan on file with my office,
you should submit a new workforce breakdown each time you bid for a city contract, to be
sure we have up-to-date figures.

2. An affirmative action plan checklist. | will use this checklist to review your affirmative action
plan. If you compare your plan with this list, you should be able to tell whether your plan
fulfills the City’s requirements. If you omit any elements on the checklist, your plan will not
be approved.

3. Asample affirmative action plan that you may amend and adapt as your own.

These documents may be useful if your company has never designed an affirmative action plan
before. Feel free to adopt this plan as your own or to amend it to meet your needs.

Additional materials, such as the City of Bloomington’s Contract Compliance Regulations, are
available from my office upon request.

Harassment Policy: All bidders and vendors required to submit an affirmative action plan must also
submit a harassment plan. The harassment plan must, at minimum, include a definition of
harassment, the name or title of the individual designated to receive and investigate complaints
and a statement that the contractor will not retaliate against an employee for complaining about
harassment. A model harassment policy is included for you convenience, which you may amend
and adapt as your own. Please note that this harassment policy requirement is new, adopted by the
Bloomington Common Council in June, 2019.

Living Wage: Also, please be aware that you may be required to comply with the Bloomington
Living Wage Ordinance. Whether the LWO applies to your project depends upon the size and type
of your project and the number of people you employ. If you have questions about the applicability
of the LWO, click on the LWO flow chart at www.bloomington.in.gov/livingwage, or call me. For
2019, the living wage for covered employees is $13.00 an hour.

Drug Test Policy: Finally, please be aware that if you are submitting a bid for a public works project
with an estimated cost of $150,000.00 or more, you will need to submit you company’s written



http://www.bloomington.in.gov/livingwage

drug testing plan with your bid. Your plan must comply with I.C. 4-13-18-1. Failure to do so may
make you ineligible to be awarded a bid or contract. Please see your bid packet for more details.

If you have any questions, contact me at 812.349.3429 or email me at
mckinneb@bloomington.in.gov. My office hours are Monday through Friday, 8-5.

Thank you.


mailto:mckinneb@bloomington.in.gov

Model Affirmative Action Plan

, declares its policy to provide equal opportunity
in employment, training and advancement, and to administer its employment practices without
regard to race, color, religion, sex, national origin, ancestry, disability, sexual orientation, gender
identity, veteran status, or housing status. Our policy of nondiscrimination will prevail throughout
every aspect of our employment practices, including recruitment, hiring, training and all other
terms and conditions of employment. We shall implement an affirmative action plan to make it
widely known that equal employment opportunities are available on the basis of individual merit.
We shall survey and analyze our employment workforce annually to determine what steps, if any,
are needed to conform effectively to this equal employment policy.

Responsible Officer

Mr. or Ms. (or the
officer) isthe equal employment opportunity officer for our company
andisresponsible forimplementing this affirmative action policy.

Publication of Policy
Our employees will be made aware of our commitment to affirmative action through the following
procedures:

posting notices on employee bulletin boards,

including our policy statement and plan in our personnel manual,
regularly sending out notice of our policy in paycheck envelopes, and
training supervisors to recognize discriminatory practices.

OQ0O0O

We will make potential employees aware of our policy through the following procedures:

0 including the words "Equal Opportunity Employer" in all of our advertisements

and notices for job openings,
0 notifying employment agencies about our commitment, and
0 sending notice of our policy to unions.

Implementing Our Policy

Our affirmative action plan will be implemented by widening our recruitment sources. We shall
advertise in newspapers and other media that reach people in protected classes. We shall send
job notices to schools with large percentages of students in the protected classes and to local
groups that serve these classes.

We shall examine our hiring practices periodically to insure that we consider only job-related
qualifications in filling our positions. We shall discard irrelevant educational requirements and
unnecessary physical requirements. We shall ask only job-related questions on our
employment applications.



We shall keep affirmative action information on each applicant who voluntarily provides this
information, but separate from his or her application. We shall keep records on our hiring
decisions to evaluate the success of our affirmative action measures. We shall decide placement,
duties, benefits, wages, training prospects, promotions, layoffs and terminations without regard
to race, sex, religion, color, national origin, ancestry, disability, sexual orientation, gender
identity, veteran status or housing status.

GRIEVANCE PROCEDURE

If an employee or applicant feels she or he has been discriminated against on the basis of race, sex,
religion, color, national origin, ancestry, disability, sexual orientation, gender identity, veteran
status or housing status, she or he may bring the complaint to her or his immediate supervisor. If
the complaint is not resolved readily at that level, she or he may submit it to
(personnel officer, corporate president, other)
who will make a final decision on its validity. This grievance process does not preclude his or her
complaining to local, state or federal civil rights agencies. We will not retaliate against an employee
or applicant for voicing a grievance or for filing a complaint with the appropriate agency.

Our current workforce breakdown is shown on the attached form.

Corporate President Date



AFFIRMATIVE ACTION PLAN CHECKLIST

NOTE: This is not an Affirmative Action Plan

Contractor: Plan MUST Include:

Policy statement of equal employment opportunity

Covers: Applicants for employment
Employees
On basis of: Race
Religion
Color
Sex
National Origin
Ancestry
Disability
Sexual Orientation
Gender ldentity
Veteran Status
Housing Status

Designates a person responsible forimplementation
of the Plan

Provides for communication of the policy:
Within the Organization
Outside the Organization
(e.g., recruitment sources, unions)

Applies to all terms and conditions of employment
(e.g., hiring, placement, promotion, duties, wages,
benefits, use of facilities, layoff, discipline,
termination)

Provision for: Recruitment from minority groups
Provision for: Equal access to training programs
Grievance Procedure

Prohibits retaliation for filing grievances

Workforce Breakdown
(figures up to date within 6 months)

HARRASSMENT POLICY CHECKLIST

Definition of harassment
Designates a person to receive and
Investigate harassment complaints

Prohibits retaliation for filing a
harassment complaint

Yes

O

Oooooooooooooad

O O

o O o o g

Company Name:

Effective Date:

No Comments:
O

Oooooooooooooad

O O

o o o o o



COMPANY NAME:

ADDRESS:

WORKFORCE BREAKDOWN FORM

REPRESENTATIVE:

PHONE:

E-MAIL ADDRESS:

Position, Title
Class or
Category

Total
Number
Employees
in Each

Total
Number
Minority

Employees

Percent
of
Total

Total
Number
Female

Employees

Percent
of
Total

Total
Number
Employees
with
Disabilities

Percent
of
Total

| swear or affirm under penalties of perjury that this workforce breakdown is accurate, to the
best of my knowledge.

Signature and Title of Representative:

Date:




MODEL HARASSMENT POLICY

Policy prohibiting harassment in the workplace

It is the policy of (company name) to maintain a
workplace free of harassment on the basis of race, sex, color, ancestry, national origin,
religion, disability, age, sexual orientation, gender identity, housing status or veteran
status. Harassment, as defined herein, is strictly prohibited in the workplace, and is
punishable by appropriate discipline up to and including termination.

Harassment means any unwelcome or offensive conduct, whether written, verbal or
physical, which is

(a) directed at or to an employee because of his or her actual or perceived race, sex,
color, ancestry, national origin, religion, disability, age, sexual orientation, gender
identity, housing status or veteran status or

(b) directed toward any person concerning an individual, or a class of individuals,
because of the race, sex, color, ancestry, national origin, religion, disability, age,
sexual orientation, gender identity, housing status or veteran status of the individual
or class of individuals. For example, racial or ethnic slurs or derogatory epithets are
prohibited in the workplace, regardless of whether a member of the racial or ethnic
group is present when the statement is made.

Harassment does not refer to occasional compliments or other statements of a socially acceptable
nature. Harassment refers to behavior which is unwelcome and which is offensive and/or persistent
enough to create, or has the potential of creating an intimidating, hostile or offensive working
environment for any employee. Harassment includes unwelcome sexual advances or requests for
sexual favors, unwelcome touching of a sexual nature and unwelcome and/or offensive sexual
comments.

3.

This policy applies to all full-time, part-time, permanent and temporary employees,
including supervisors and department heads, as well as to volunteers.

It is a violation of this policy to use an individual’s submission to or rejection of harassing
conduct as the basis for any employment decision affecting the individual.

An employee who believes she, he or they have been subjected to harassment as
defined in this policy shall promptly report the harassment to her or his supervisor and/or
the director of human resources or her or his designee.
(company name) will make reasonable efforts to insure that a human resources
representative of each sex is available to receive such complaints. The human
resources department shall conduct a thorough and prompt investigation and, if
appropriate, take disciplinary action against any offender, including but not limited to
discharge. Staff will keep the complaint as confidential as reasonably possible. No one
will be retaliated against for filing a harassment complaint.

All supervisory personnel who observe or otherwise learn of or have reason to suspect
any conduct which may violate this policy shall promptly report such facts to the
director of human resources or desighee, and shall cooperate fully in any investigation
or disciplinary action undertaken pursuant to this policy. Failure to comply with this
section shall be grounds for appropriate disciplinary action, up to and including
termination.



7. (company name) will provide regular training to
employees and supervisors on the subject of harassment in the workplace. We will
include information about this policy in our orientation and in our personnel policy. A
copy of this policy will be posted on a prominent bulletin board. We take this matter
seriously and will do all that is reasonably necessary to maintain a harassment-free
workplace for our employees.

Signature Date

This sample harassment policy is provided as a courtesy by the Bloomington Human Rights
Commission. We suggest you consider consulting professional legal advice before implementing
a harassment policy. We also suggest that you regularly inform your employees of the existence
of your policy, that you take any and all harassment complaints seriously and that you provide
regular training to your staff, especially your supervisors, on the subject.



SECTION V

STATE FORM NO. 96
QUESTIONNAIRE/NON-COLLUSION AFFIDAVIT
REQUEST FOR TAXPAYER IDENTIFICATION NUMBER AND CERTIFICATION



CONTRACTOR'S BID FOR PUBLIC WORK- FORM 96

State Form 52414 (R21 2-13) | Form 96 (Revised 2013)
Prescribed by State Board of Accounts

PART |
(To be completed for all bids. Please type or print)

Date (month, day, year):

1. Governmental Unit (Owner):

2. County:

3. Bidder (Firm):

Address:

City/State/ZIP code:

4. Telephone Number:

5. Agent of Bidder (if applicable):

Pursuantto notices given, the undersigned offers to furnish labor and/or material necessary to complete the public

works project of

(Governmental Unit) in accordance with plans and specifications prepared by

and dated for the sum of

$

The undersigned further agrees to furnish a bond or certified check with this bid for an amount specified
in the notice of the letting. If alternative bids apply, the undersigned submits a proposal for each in accordance with
the notice. Any addendums attached will be specifically referenced at the applicable page.

If additional units of material included in the contract are needed, the cost of units must be the same as
that shown in the original contract if accepted by the governmental unit. If the bid is to be awarded on a unit
basis, the itemization of the units shall be shown on a separate attachment.

The contractor and his subcontractors, if any, shall not discriminate against or intimidate any employee, or
applicant for employment, to be employed in the performance of this contract, with respect to any matter directly
or indirectly related to employment because of race, religion, color, sex, national origin or ancestry. Breach of this
covenant may be regarded as a material breach of the contract.

CERTIFICATION OF USE OF UNITED STATES STEEL PRODUCTS
(If applicable)

I, the undersigned bidder or agent as a contractor on a public works project, understand my statutory
obligation to use steel products made in the United States (I.C. 5-16-8-2). | hereby certify that | and all subcontractors
employed by me for this project will use U.S. steel products on this project if awarded. | understand that violations
hereunder may result in forfeiture of contractual payments.



ACCEPTANCE

The above bid is accepted this day of ,Subjecttothe
following conditions:
Contracting Authority Members:

PART II

(For projects of $150,000 or more -IC 36-1-12-4)

Governmental Unit:

Bidder (Firm)

Date (month, day, year):

These statements to be submitted under oath by each bidder with and as a part of his bid.

Attach additional pages for each section as needed.

SECTION | EXPERIENCE QUESTIONNAIRE

1. What public works projects has your organization completed for the period of one (1) year prior to the

date of the current bid?

Contract Amount

Class of Work

Completion
Date

Name and Address of Owner

2. What public works projects are now in process of construction by your organization?

Contract Amount

Class of Work

Expected
Completion
Date

Name and Address of Owner




3.

4.

Have you ever failed to complete any work awarded to you? If so, where and why?

List references from private firms for which you have performed work.

SECTION Il PLAN AND EQUIPMENT QUESTIONNAIRE

Explain your plan or layout for performing proposed work. (Examples could include a narrative of when
you could begin work, complete the project, number of workers, etc. and any other information which you
believe would enable the governmental unit to consider your bid.)

Please list the names and addresses of all subcontractors (i.e. persons or firms outside your own firm who
have performed part of the work) that you have used on public works projects during the past five (5) years
along with a brief description of the work done by each subcontractor.




If you intend to sublet any portion of the work, state the name and address of each subcontractor,
equipment to be used by the subcontractor, and whether you will require a bond. However, if you are
unable to currently provide a listing, please understand a listing must be provided prior to contract
approval. Until the completion of the proposed project, you are under a continuing obligation to
immediately notify the governmental unit in the event that you subsequently determine that you will use a
subcontractor on the proposed project.

4. What equipment do you have available to use for the proposed project? Any equipment to be used by
subcontractors may also be required to be listed by the governmental unit.

5. Have you entered into contracts or received offers for all materials which substantiate the prices used in
preparing your proposal? If not, please explain the rationale used which would corroborate the prices

listed.

SECTION Il CONTRACTOR'S FINANCIAL STATEMENT

Attachment of bidder's financial statement is mandatory. Any bid submitted without said financial statement
as required by statute shall thereby be rendered invalid. The financial statement provided hereunder to the governing
body awarding the contract must be specific enough in detail so that said governing body can make a proper
determination of the bidder's capability for completing the project if awarded.



SECTION IV CONTRACTOR'S NON- COLLUSION AFFIDAVIT

The undersigned bidder or agent, being duly sworn on oath, says that he or she has not, nor has any
other member, representative, or agent of the firm, company, corporation or partnership represented by him or her,
entered into any combination, collusion or agreement with any person relative to the price to be bid by anyone at
such letting nor to prevent any person from bidding nor to include anyone to refrain from bidding, and that this bid
is made without reference to any other bid and without any agreement, understanding or combination with any other
person in reference to such bidding.

He or she further says that no person or persons, firms, or corporation has, have or will receive directly
or indirectly, any rebate, fee, gift, commission or thing of value on account of such sale.

SECTION V OATH AND AFFIRMATION

| HEREBY AFFIRM UNDER THE PENALTIES FOR PERJURY THAT THE FACTS AND INFORMATION
CONTAINED IN THE FOREGOING BID FOR PUBLIC WORKS ARE TRUE AND CORRECT.

Dated at this day of

(Name of Organization)

By I
(Title of Person Signing)
ACKNOWLEDGEMENT
STATE OF )
) ss
COUNTY OF )
Before me, a Notary Public, personally appeared the above-named and

swore that the statements contained in the foregoing document are true and correct.

Subscribed and sworn to before me this day of

Notary Public

My Commission Expires:

County of Residence:




Part of State Form 52414 (R212-13) | Form 96 (Revised 2013)

BID OF

(Contractor)

(Address)

FOR

PUBLIC WORKS PROJECTS

OF

Filed

Action taken




i i CITY OF BLOOMINGTON ELECTRONIC FUNDS TRANSFER FORM (EFT)

APRX
Your Name 1001
THE CITY’S REQUIRED METHOD OF PAYMENT IS EFT Your Address
(Electronic Funds Transfer)

PLEASE COMPLETE THE SECTION BELOW TO ENROLL

Your Bank Name

|:|1 23456789 ':FUUUQS?BH-SZ 1Jl: IOP‘I
i}

9 Digit Routing Number  Your Account Number Check Number

EETINFORMATION.

Bank Name:

Type of Account: U Checking U Savings

Routing Number:

Account Number:

Name of Account:

Email for Payment Notification:

REFERENCES FOR SOLE PROPRIETORS & PARTNERSHIPS

Name: Address:

Phone; Email:

Name: Address:

Phone: Email:

Name: Address:

Phone; Email:
BILLING INFORMATION

Payment Remittance

Address (PO Box)

Address (Physical)

City State Zip

Person to Contact

Email

Phone




SECTION VI

GENERAL CONDITIONS



GENERAL CONDITIONS

For
Construction

INDEX TO THE ARTICLES OF THE GENERAL CONDITIONS

DEFINITIONS CHANGES IN CONTRACT PRICE
EXECUTION OF DOCUMENTS CHANGE OF CONTRACT TIME
CORRELATION, INTERPRETATION AND LIQUIDATED DAMAGES
INTENT OF DOCUMENTS WARRANTY AND GUARANTEE: TESTS
AVAILABILITY OF LANDS; PHYSICAL AND INSPECTIONS; CORRECTION,
CONDITIONS; REFERENCE POINTS REMOVAL OR ACCEPTANCE OF
BONDS AND INSURANCE DEFECTIVE WORK.
CONTRACTOR’S RESPONSIBILITIES PAYMENTS AND COMPLETION.
\WORK BY OTHERS SUSPENSION OF WORK AND
TERMINATION.
OWNER’S RESPONSIBILITIES
ARBITRATION.
ENGINEER’S RESPONSIBILITIES DURING
CONSTRUCTION ENVIRONMENTAL REQUIREMENTS.
CHANGES IN THE WORK MISCELLANEOUS.

1.00 DEFINITIONS. The Owner, the Contractor and the Engineer, are those mentioned as such in the Agreement.
They are treated throughout the Contract Documents as if each were of the singular number and masculine
gender. Wherever used in these General Conditions or in the other Contract Documents, the following
terms have the meanings indicated which are applicable to both the singular and plural thereof:

1.01. ADDENDA. Written or graphic instruments issued prior to the execution of the Agreement which
modify or interpret the Contract Documents, by additions, deletions, clarifications, or corrections.
Addenda will become part of the Contract Documents when the Agreement is executed.

1.02. AGREEMENT. The contractual agreement between the Contractor and the Owner.

1.03. APPLICATION FOR PAYMENT. The document prepared by Contractor, in a form acceptable to
Engineer, to request progress or final payments, and which is to be accompanied by such
supporting documentation as is required by the Contract Documents..

1.04. BID. The offer or proposal of the Bidder submitted on the prescribed form setting forth the prices
for the Work to be performed.

1.05. BIDDER. Any person, firm, or corporation submitting a Bid for the Work.

1.06. BoaARD. The City of Bloomington Board of Public Works.



1.07.

1.08.

1.09.

1.10.

1.11.

1.12.

1.13.

1.14.

1.15.

1.16.

1.17.

1.18.

BoNDs. Bid, performance, and payment bonds and other instruments of security, furnished by
the Contractor and his surety in accordance with the Contract Documents.

CALENDAR DAY. Every day shown on the calendar.

CHANGE ORDER. A written order to the Contractor signed by the Owner authorizing an addition,
deletion, or revision in the Work, or an adjustment in the Contract Price or the Contract Time issued
after execution of the Agreement.

CONTRACT. The Contract Documents form the Contract for Construction. The Contract represents
the entire and integrated agreement between the parties hereto and supersedes prior negotiations,
representations, or agreements, either written or oral. The Contract may be amended or modified
only by a Modification. The Contract Documents shall not be construed to create a contractual
relationship of any kind (1) between the Engineer and the Contractor, (2) between the Owner and
a Subcontractor or Sub subcontractor, or (3) between any persons or entities other than the Owner
and Contractor.

CONTRACT DOCUMENTS. The Agreement, Addenda (whether issued prior to the opening of Bid or
the execution of the Agreement), Change Orders issued by the Owner or Engineer, Invitation to
Bidders, Instructions to Bidders, Proposal, Non-Collusion Affidavit, Questionnaire, Contractor’s Bid,
the Bonds, Employment Requirements and Wage Rates, Notification Procedures, General
Equipment Stipulations, the Notice of Award, the Notice to Proceed, these General Conditions, the
Special Conditions, the Specifications, Drawings, and Modifications.

CONTRACT PRICE. The total amount payable to the Contractor under the Contract Documents.

CONTRACT TIME. The number of days stated in the Agreement for the completion of the Work,
computed as provided in these General Conditions; or by the date set forth in the Agreement.

CONTRACTOR. The person, firm, or corporation with whom the Owner has executed the Agreement
and is referred to throughout the Contract Documents as if singular in number. The term
“Contractor” means the Contractor or the Contractor’s authorized representative. The relationship
of the Contractor to the Owner shall be that of an independent contractor.

DAY. A calendar day of twenty-four hours measured from midnight to the next midnight.

DATE OF CONTRACT. The date written in the first paragraph of the Contract Agreement.

DRAWINGS OR PLANS. The graphic and pictorial portions of the Contract Documents, wherever
located or whenever issued, showing the design, location and dimensions of the Work, generally
including plans, elevations, sections, details, schedules and diagrams.

ENGINEER. The Traffic and Transportation Engineer (herein after “City Engineer”, or “Engineer”),
person, firm, or corporation named by the Owner “the City of Bloomington”, or the duly authorized
agents of the Engineer, acting within the scope of the duties entrusted to them.



1.19.

1.20.

1.21.

1.22.

1.23.

1.24.

1.25.

1.26.

1.27.

1.28.

1.29.

1.30.

FIELD ORDER. A written order issued by Engineer which requires minor changes in the Work but
does not change the Contract Price or the Contract Times.

MODIFICATION. (&) A written amendment of the Contract Documents signed by both parties. (b)
A Change Order. (c) A written clarification or interpretation issued by the Engineer. (d) A written
order for a minor change or alteration in the Work issued by the Engineer. A Modification may be
issued only after execution of the Agreement.

NoTICE OF AWARD. The written notice by Owner to a Bidder of Owner’s acceptance of the Bid.

NoOTICE TO PROCEED. A written notice given to the Contractor by the Owner (with a copy to the
Engineer) fixing the date on which the Contract Time will commence to run and on which the
Contractor shall start to perform his or her obligations under the Contract Documents.

OwNER. The City of Bloomington named and designated in the Agreement as “Owner” acting
through its Board of Public Works and its authorized agents. All notices, letters, and other
communication directed to the Owner shall be addressed and delivered to the Office of the City
Engineer, 401 North Morton, Suite #130, Bloomington, Indiana, 47404.

PROGRESS SCHEDULE. A schedule, prepared and maintained by Contractor, describing the
sequence and duration of the activities comprising Contractor’s plan to accomplish the Work within
the Contract Times.

PROJECT. The total construction of which the Work performed under the Contract Documents may
be the whole or a part, and which may include construction by the Owner or by separate
contractors.

RESIDENT PROJECT REPRESENTATIVE. The authorized representative of Engineer assigned to assist
Engineer at the Site. As used herein, the term Resident Project Representative (RPR) includes any
assistants or field staff of Resident Project Representative.

RESPONSIBLE BIDDER. One who is fully capable of performing the contract requirements and who
has the integrity and reliability to insure faithful performance.

RESPONSIVE BIDDER. One who has submitted a Bid conforming in all material respects to the
Contract Documents.

SHopP DRAWINGS. All drawings, diagrams, illustrations, brochures, schedules and other data which
are prepared by the Contractor, a Subcontractor, manufacturer, supplier or distributor and which
illustrate the equipment, material or some portion of the Work.

SPECIFICATIONS. Those portions of the Contract Documents consisting of written technical
descriptions of materials, equipment, construction systems, standards and workmanship as applied
to the Work, and performance of related services.



2.00.

1.31.

1.32.

1.33.

1.34

SUBCONTRACTOR. An individual, firm, or corporation having a direct contact with the Contractor or
with any other Subcontractor for the performance of a part of the Work to a special design at the
site, but does not include a firm which merely furnishes material. All Subcontractor’s performing
work having a value over $10,000.00 must be approved prior to performing any work under this
contract agreement. Any work performed without prior approval will not be compensated for.

SUBSTANTIAL COMPLETION. The date as determined by the Engineer when the construction of the
Project or a specified part thereof is sufficiently completed, in accordance with the Contract
Documents, so that the Project or specified part can be utilized for the purposes for which it was
intended; or if there be no such determination, the date of final completion.

WOoRK. Any and all obligations, duties, and responsibilities necessary to the successful completion
of the Project assigned to, or undertaken by, the Contractor under the Contract Documents,
including all labor, materials, equipment, and other incidentals, and the furnishing thereof.

WORK CHANGE DIRECTIVE.—A written directive to Contractor issued on or after the Effective Date
of the Contract, signed by Owner and recommended by Engineer, ordering an addition, deletion,
or revision in the Work.

1.35. MISCELLANEOUS DEFINITIONS

1.35.1.As ORDERED, As DIRECTED, AS REQUIRED, AS PERMITTED, AS ALLOWED. The order,
directions, requirement, permission, or allowance of the Owner or Engineer is intended only to the
extent of judging compliance with the Contract Documents. The terms do not imply that the Owner
or Engineer has any authority or responsibility for supervision of the Contractor’'s forces or
construction operations. Such supervision is the sole responsibility of the Contractor.

1.35.2. REASONABLE, SUITABLE, ACCEPTABLE, PROPER, SATISFACTORY. The terms reasonable,
suitable, acceptable, proper, and satisfactory mean such to the Owner or Engineer and are intended
only to the extent of judging compliance with the Contract Documents.

1.35.3. UNDERSTOOD AND AGREED. Whenever in these Contract Documents the expression “it is
understood and agreed” or an expression of like import is used, such expression means the mutual
understanding and agreement of the parties executing the Contract Agreement.

EXECUTION OF AGREEMENT.

2.01.

2.02.

2.03.

2.04.

EXECUTION OF AGREEMENT. The Agreement and other Contract Documents will be executed as set
forth in the Special Conditions.

DELIVERY OF BONDS AND EVIDENCE OF INSURANCE. When the executed Agreements are delivered
to the Owner, the Contractor shall also deliver to the Owner such Bonds and evidence of insurance
as he or she may be required to furnish in accordance with the Agreement.

CoPIEs OF DOCUMENTS. The Owner shall furnish to the Contractor the number of copies of the
Contract Documents set forth in the Special Conditions or a minimum of 1 set of complete
documents.

CONTRACTOR’S PRE-AWARD REPRESENTATIONS. The Contractor represents that Contractor has
familiarized themselves with, and assumes full responsibility for having familiarized themselves



2.05.

2.06.

2.07.

2.08.

with, the nature and extent of the Contract Documents, Work, locality, and with all local conditions
and federal, state, and local laws, ordinances, rules and regulations that may in any manner affect
performance of the Work, and represents that the Contractor has correlated their study,
observations and site visits with the requirements of the Contract Documents. The Contractor also
represents that the Contractor has studied all surveys and investigation reports of subsurface and
latent physical conditions referred to in the Specifications and made such additional surveys and
investigations as the Contractor deems necessary for the performance of the Work at the Contract
Price in accordance with the requirements of the Contract Documents and that the Contractor has
correlated the results of all such data with the requirements of the Contract Documents.

COMMENCEMENT OF CONTRACT TIME; NOTICE TO PROCEED. Unless otherwise provided in the SPECIAL
CoNDITIONS, the Contractor will be expected to start active and continuous work on the contract
within fifteen (15) calendar days after the date of the Notice to Proceed. In no case shall work
begin prior to the date of the Notice to Proceed unless this time is waived and mutually agreed
upon and indicated on the Notice to Proceed. If a delayed starting date is indicated in the proposal,
the fifteen (15) calendar day limitation shall be waived. Work day charges will then begin on a
date mutually agreed upon, but not later than the delayed starting date specified. In the event
that any contract is canceled after an award has been made but prior to the issuing of the Notice
to Proceed, no reimbursement will be made for any expenses accrued relative to this contract
during that period.

STARTING THE PROJECT. The Engineer shall be notified at least three (3) days in advance of the
date on which the work is expected to begin. Should the prosecution of the work for any reason
be discontinued, the Engineer shall be notified at least twenty-four (24) hours in advance of
resuming operations.

BEFORE STARTING CONSTRUCTION. Before undertaking each part of the Work, the Contractor shall
carefully study and compare the Contract Documents and check and verify pertinent figures shown
thereon and all applicable field measurements. The Contractor shall at once report in writing to
the Engineer any conflict, error, or discrepancy which the Contractor may discover. However,
Contractor shall not be liable to the Owner or Engineer for the Contractors failure to discover any
conflict, error, or discrepancy in the Drawings or Specifications.

SUBMISSION OF SCHEDULES. Within ten (10) days after delivery of the executed Agreement by the
Owner to the Contractor, the Contractor shall submit to the Engineer for review, an estimated
progress schedule that shall be in ‘Critical Path’ format and indicating the starting and completion
dates of the various stages of the Work, and a preliminary schedule of Shop Drawing submissions
and other specified schedules. The ‘Critical Path’ schedule must include all possible overlapping
work that can be accomplished should one action or function not be available or accessible to the
contractor in order to show that the Contractors interrelated activities that will control the work
path to complete the project within the time limits set forth for the project. Contracts with fewer
than sixty (60) calendar days completion time, fewer than thirty-five (35) work days, or fewer than
sixty (60) days between the date of the notice to proceed and the completion date do not need to
submit a progress schedule. The progress schedule may be used as a basis for establishing major
construction operations and as a check on the progress of the work. The Engineer shall be notified
at least three (3) days in advance of the date on which the work is expected to begin. Sufficient
materials, equipment, labor shall be provided by the Contractor to meet the progress schedule (if



3.00.

4.00.

required) and to guarantee the completion of the project in accordance with the plans and
specifications.

CORRELATION, INTERPRETATION, AND INTENT OF CONTRACT DOCUMENTS. Itis the intent of the Specifications
and Drawings to describe a complete Project to be constructed in accordance with the Contract Documents.
The Contract Documents comprise the entire Agreement between the Owner and the Contractor. They
may be altered only by a Modification.

The Contract Documents are complementary. What is called for by one is as binding as if called for by all.
If the Contractor finds a conflict, error, or discrepancy in the Contract Documents, the Contractor shall call
it to the Engineer’s attention in writing at once. Before proceeding with the Work affected thereby, the
Contractor shall not be liable to the Owner or Engineer for their failure to discover any conflict, error or
discrepancy in the Specifications or Drawings. Any Work that may reasonably be inferred from the
Specifications or Drawings as being required to produce the intended result shall be supplied whether or
not it is specifically called for. Work, materials or equipment described in words which so applied have a
well-known technical or trade meaning shall be deemed to refer to such recognized standards.

In case of discrepancy, and subject to the terms of the AGREEMENT between Owner and Contractor,
calculated dimensions will govern over scaled dimensions; plans will govern over specifications; special
conditions will govern over the plans and specifications. The instructions to Bidders and the description of
the pay items listed in the itemized proposal will govern over plans, specifications, and special conditions.
The precedence outlined herein shall not absolve the Contractor of their responsibility with regard to errors
and omissions, or from the Contractors requirement to follow all IOSHA, OSHA, any local safety ordinances,
and general good construction practices.

Advantage shall not be taken of any apparent error or omission in the plans or specifications. In the event
such an error or omission is discovered, the Engineer shall be notified immediately in writing. Such
corrections and interpretations as may be deemed necessary for fulfilling the intent of the plans and
specifications will then be made.

AVAILABILITY OF LANDS; PHYSICAL CONDITIONS; REFERENCE POINTS.

4.01. AVAILABILITY OF LANDS. The Owner shall furnish, as indicated in the Contract Documents and not
later than the date of the Notice to Proceed, the lands upon which the Work is to be done, rights-
of-way for access thereto, and such other lands which are designated for use by the Contractor.
Easements for permanent structures or permanent changes in existing facilities will be obtained
and paid for by Owner, unless otherwise specified in the Contract Documents. If the Contractor
believes that any delay in the Owner’s furnishing these lands or easements entitles the Contractor
to an extension of the Contract Time, the Contractor may make a claim therefore as provided in
these General Conditions.

4.02. PHysICAL CONDITIONS; SURVEYS AND REPORTS. Refer to Instructions to Bidder. For
identification of those surveys and investigation reports of subsurface and latent physical conditions
at the Project site or otherwise affecting performance of the Work which have been relied upon by
the Engineer in preparation of the Drawings and Specifications, refer to SPECIAL CONDITIONS.

4.03. UNFORESEEN PHYSICAL CONDITIONS. The Contractor shall promptly notify the Owner and Engineer
in writing of any subsurface or latent physical conditions at the site differing materially from those
indicated in the Contract Documents. The Engineer will promptly investigate those conditions and
advise the Owner in writing if further surveys or subsurface tests are necessary. Promptly
thereafter, the Owner shall obtain the necessary additional surveys and tests and furnish copies to
the Engineer and Contractor. If the Engineer finds that the results of such surveys or tests indicate



4.04.

that there are subsurface or latent physical conditions which differ materially from those intended
in the Contract Documents, and which could not reasonably have been anticipated by the
Contractor, a Change Order shall be issued incorporating the necessary revisions.

REFERENCE POINTS. The Owner shall provide engineering surveys for construction to establish
reference points which in the Owner’s judgment are necessary to enable the Contractor to proceed
with the Work. The Contractor shall be responsible for surveying and laying out the Work (unless
otherwise provided in the Special Conditions), and shall protect and preserve the established
reference points and shall make no changes or reallocations without the prior written approval of
the Owner. The Contractor shall report to the Engineer whenever any reference point is lost or
destroyed or requires relocation because of necessary changes in grades or locations. The
Contractor shall replace and accurately relocate all reference points so lost, destroyed or moved at
the Contractor’s expense.

5.00. BONDS AND INSURANCE.

5.01.

5.02.

5.03.

PERFORMANCE, PAYMENT AND OTHER BONDS. When Contractor delivers the executed counterparts
of the AGREEMENT to Owner, the Contractor shall furnish a Performance Bond, Payment Bond, and
other Bonds specified in AGREEMENT as security for the faithful performance and payment of all
the Contractor’s obligations under the Contract Documents. The Performance Bond shall be in an
amount at least equal to 200% of the Contract Price, unless otherwise listed in SUPPLEMENTARY
CONDITIONS. The Payment Bond shall also be in an amount at least equal to 200% of the Contract
Price, unless otherwise listed in SUPPLEMENTARY CONDITIONS Bonds shall be executed on
the forms (when provided) included in the Contract Documents and with such sureties as are
licensed to conduct business in the state of Indiana and are named in the current list of “Surety
Companies Acceptable on Federal Bonds” as published in Circular 570 (amended) by the Audit Staff
Bureau of Accounts, U.S. Treasury Department. The surety shall have an “A” minimum rating of
performance and a financial rating strength of five times the Contract Price, all as stated in “Best’s
Key Rating Guide, Property-Liability”. Each Bond shall be accompanied by a “Power of Attorney”
authorizing the attorney-in-fact to bind the surety and certified to include the date of the Bond.

TERMINATION OF SURETY. If the surety on any Bond furnished by the Contractor is declared a
bankrupt or becomes insolvent or its right to do business is terminated or revoked in any state
where any part of the Project is located, the Contractor shall within five (5) days thereafter
substitute another Bond and surety, both of which shall be acceptable to the Owner.

CONTRACTOR’S LIABILITY INSURANCE. The Contractor shall purchase and maintain such insurance
as will protect the Contractor from claims under worker’'s compensation laws, disability benefit
laws, or similar employee benefit laws, from claims for damages because of bodily injury,
occupational sickness or disease, or death of the Contractor’'s employees, and claims insured by
personal injury liability coverage; from claims for damages because of bodily injury, sickness or
disease, or death of any person other than his or her employees including claims insured by
personal injury liability coverage; and from claims for injury to or destruction of tangible property,
including loss of use resulting therefrom - any or all of which may arise out of or result from the
Contractor’s operations under the Contract Documents, whether such operations be by Contractor
or by any Subcontractor or anyone directly or indirectly employed by any of them or for whose acts
any of them may be legally liable. This insurance shall include the specific coverage’s and be
written for not less than any limits of liability and maximum deductibles specified in the



Supplementary Conditions or required by law, whichever is greater, shall include contractual liability
insurance and shall include the Owner and Engineer as additional insured parties. Before starting
the Work, the Contractor shall file with the Owner and Engineer certificates of such insurance,
acceptable to the Owner; these certificates shall contain a provision that the coverage afforded
under the policies will not be canceled or materially changed until at least fifteen (15) days prior
written notice has been given to the Owner and Engineer.

6.00. CONTRACTOR’S RESPONSIBILITIES.

6.01.

6.02.

6.03.

SUPERVISION AND SUPERINTENDENCE. The Contractor shall supervise and direct the Work
efficiently and with the Contractor’s best skill and attention. The Contractor shall be solely
responsible for the means, methods, techniques, sequences and procedures of construction, but
the Contractor shall not be solely responsible for the negligence of others in the design or selection
of a specific means, method, technique, sequence or procedure of construction which is indicated
in and required by the Contract Documents. The Contractor shall be responsible to see that the
finished Work complies accurately with the Contract Documents.

RESIDENT SUPERINTENDENT. The Contractor shall keep on the Work site at all times during its
progress a competent resident superintendent, who shall not be replaced without written notice to
the Owner and Engineer. The superintendent will be the Contractor’s representative at the site
and shall have authority to act on behalf of the Contractor. All communications given to the
superintendent shall be as binding as if given to the Contractor.

LABOR, MATERIALS AND EQUIPMENT. The Contractor shall furnish all materials, equipment, labor,
transportation, construction equipment and machinery, tools, appliances, fuel, power, light, heat,
telephone, water and sanitary facilities, and all other facilities and incidentals necessary for the
execution, testing, initial operation, and completion of the Work.

All materials and equipment shall be new, except as otherwise provided in the Contract Documents.
If required by the Engineer, the Contractor shall furnish satisfactory evidence as to the kind and
quality of materials and equipment. All materials and equipment shall be applied, installed,
connected, erected, used, cleaned and conditioned in accordance with the instructions of the
applicable manufacturer, fabricator or processors, except as otherwise provided in the contract
Documents.

The Contractor shall be fully responsible for all acts and omissions of the Contractor’s
Subcontractors and of persons and organizations directly or indirectly employed by them, and of
persons and organizations for whose acts any of them may be liable to the same extent that the
Contractor is responsible for the acts and omissions of persons directly employed by the Contractor.
Nothing in the Contract Documents shall create any contractual relationship between the Owner
or Engineer and any Subcontractor or other person or organization having a direct contact with the
Contractor, nor shall it create any obligation on the part of the Owner or Engineer to pay or to see
to the payment of any monies due any Subcontractor or any other person or organization, except
as may otherwise be required by law. The Owner or Engineer may furnish to any Subcontractor
or other person or organization, to the extent practicable, evidence of amounts paid to the
Contractor on account of specific Work done in accordance with the schedule of values.

The divisions and sections of the Specifications and the identification of any Drawings shall not
control the Contractor in dividing the Work among Subcontractors or delineating the Work to be
performed by any specific trade.



6.04.

6.05.

6.06.

The Contractor agrees to bind specifically every Subcontractor to the specific terms and conditions
of the Contract Documents for the benefit of the Owner.

All Work performed for the Contractor by a Subcontractor shall be pursuant to an appropriate
agreement between the Contractor and the Subcontractor which shall contain provisions that waive
all rights the contracting parties may have against one another for damages caused by fire or other
perils covered by insurance, except such rights as they may have to the proceeds of such insurance.
The Contractor shall pay each Subcontractor a just share of any insurance monies received by the
Contractor.

PATENT FEES AND ROYALTIES. The Contractor shall pay all license fees and royalties and assume
all costs incident to the use in the performance in the Work of any invention, design, process,
product or device which is the subject of patent rights or copyrights held by others. If a particular
invention, design, process, product or device is specified in the Contract Documents for use in the
performance of the Work and if to the actual knowledge of the Owner or Engineer its use is subject
to patent rights or copyrights calling for the payment of any license fee or royalty to others, the
existence of such rights shall be disclosed by the Owner in the Contract Documents. The Contractor
shall indemnify and hold harmless the Owner and Engineer and anyone directly or indirectly
employed by either of them from and against all claims, damages, losses and expenses (including
attorneys’ fees) arising out of any infringement of patent rights or copyrights incident to the use in
the performance of the Work or resulting from the incorporation in the Work of any invention,
design, process, product or device not specified in the Contract Documents, and shall defend all
such claims in connection with any alleged infringement of such rights.

PERMITS. The Contractor shall obtain and pay for all construction permits and licenses and shall
pay all governmental charges and inspection fees necessary for the prosecution of the Work,
which are applicable at the time of his/her Bid. The Owner shall assist the Contractor, when
necessary, in obtaining such permits and licenses. The Contractor shall also pay all public utility
charges necessary for the meter/service connections to place installed devices into working order
and placing said service accounts in the name of the City of Bloomington, or their assigned
designee.

LAaws AND REGULATIONS. The Contractor shall give all notices and comply with all laws, ordinances,
rules and regulations applicable to the Work. If the Contractor observes that the Specifications or
Drawings are in conflict therewith, the Contractor shall give the Engineer prompt written notice
thereof, and any necessary changes shall be adjusted by an appropriate Modification. If the
Contractor performs any Work knowing it to be contrary to such laws, ordinances, rules and
regulations, and without such notice to the Engineer, the Contractor shall bear all costs arising
there from; however, it shall not be the Contractors primary responsibility to make certain that the
Specifications and Drawings are in accordance with such laws, ordinances, rules and regulations.

6.07. TAXES. The Contractor shall pay all sales, consumer, use and other similar taxes required to be paid

by the Contractor in accordance with the law of the place where the work is to be performed. The
Owner is exempt from sales tax on products permanently incorporated into the work. The
Contractor may obtain sales tax exemption for such materials, products, and equipment and may
obtain an Indiana General Sales Tax Exemption Certificate from the Owner.



6.08. Use oF PREMISES. The Contractor shall confine their equipment, the storage of materials and

6.09.

6.10.

6.11.

equipment and the operations of the Contractor’s workmen to areas permitted by law, ordinances,
permits, or the requirements of the Contract Documents, and shall not unreasonably encumber the
premises with materials or equipment. No assumptions of allowable traffic closures shall be made
by the Contractor unless specifically called for in a “Maintenance of Traffic” plan should one exist.
All roadway and lane closures must be approved by the Engineer prior to implementing the closure
and a ‘Notice of Intent’ to close a lane or roadway must be delivered in writing to the Engineer by
the Wednesday preceding the week of the desired closure date or time so proper notification can
be given to the required personnel.

The Contractor shall not load nor permit any part of any structure to be loaded with weights that
will endanger the structure, nor shall the Contractor subject any part of the Work to stresses or
pressures that will endanger it.

RECORD DRAWINGS. The Contractor shall keep one record copy of all Specifications, Drawings,
Addenda, Modifications, and Shop Drawings at the site in good order and annotated to show all
changes made during the construction process. These shall be available to the Engineer and shall
be delivered to the Engineer for the Owner upon completion of the Project and prior to final
payment.

SAFETY AND PROTECTION. The Contractor shall be responsible for initiating, maintaining and
supervising all safety precautions and programs in connection with the Work. The Contractor shall
take all necessary precautions for the safety of, and shall provide the necessary protection to
prevent damage, injury, or loss to: all employees on the Work and other persons who may be
affected thereby. This includes ensuring the safety of pedestrians, bicyclist, and motorists who are
allowed to access the site during the project. All the Work and all materials or equipment to be
incorporated therein, whether in storage on or off the site, and other property at the site or
adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures and
utilities not designated for removal, relocation, or replacement in the course of construction.

The Contractor shall comply with all applicable laws, ordinances, rules, regulations and orders of
any public body having jurisdiction for the safety of persons or property or to protect them from
damage, injury or loss. The Contractor shall notify owners of adjacent utilities when prosecution
of the Work may affect them. All damage, injury or loss to any property caused directly or
indirectly, in whole or in part, by the Contractor, any Subcontractor or anyone directly or indirectly
employed by any of them or anyone for whose acts any of them may be liable, shall be remedied
by the Contractor: except damage or loss attributable to the fault of Drawings or Specifications or
to the acts or omissions of the Owner or Engineer or anyone employed by either of them or anyone
for whose acts either of them may be liable, and not attributable, directly or indirectly, in whole or
in part, to the fault or negligence of the Contractor. The Contractor’s duties and responsibilities
for the safety and protection of the Work shall continue until such time as all the Work is completed
and the Engineer has issued a notice to the Owner and Contractor in accordance with
Supplementary Conditions that the Work is acceptable.

SUPERINTENDENT OF SAFETY. The Contractor shall designate a responsible member of his or her
organization at the site whose duty shall be the prevention of accidents. This person shall be the
Contractor’s superintendent unless otherwise designated in writing by the Contractor to the Owner.
The Superintendent of Safety shall be responsible for the maintenance of traffic control devices
and personnel in accordance with the Manual on Uniform Traffic Control Devices (M.U.T.C.D.) for



7.00.

work zone safety. Weekly “Sign and Barricade Reports” are to be submitted by the Superintendent
of Safety.

6.12. EMERGENCIES. In emergencies affecting the safety of persons or the Work or property at the site
or adjacent thereto, the Contractor, without special instruction or authorization from the Engineer
or Owner, is obligated to act, at the Contractor’s discretion, to prevent threatened damage, injury
or loss. The Contractor shall give the Engineer prompt written notice of any significant changes in
the Work or deviations from the Contract Documents caused thereby, and a Change Order shall
thereupon be issued covering the changes and deviations involved. If the Contractor believes that
additional work done by the Contractor in an emergency which arose from causes beyond the
Contractor’s control entitles the Contractor to an increase in the Contract Price or an extension of
the Contract Time, the Contractor may make a claim therefore.

6.13. INDEMNIFICATION. The Contractor shall indemnify and hold harmless the Owner and Engineer and
their agents and employees from and against all claims, damages, losses and expenses including
attorneys’ fees arising out of or resulting from the performance of the Work, provided that any
such claim, damage, loss or expense: is attributable to bodily injury, sickness, disease or death, or
to injury to or destruction of tangible property (other than the Work itself) including the loss of use
resulting there from and is caused in whole or in part by any negligent act or omission of the
Contractor, any Subcontractor, anyone directly or indirectly employed by any of them or anyone
for whose acts any of them may be liable regardless of whether or not it is caused in part by a
party indemnified hereunder. In any and all claims against the Owner or Engineer or any of their
agents or employees by any employee of the Contractor, any Subcontractor, anyone directly or
indirectly employed by any of them or anyone for whose acts any of them may be liable, the
indemnification obligation shall not be limited in any way by any limitation on the amount or type
of damages, compensation or benefits payable by or for the Contractor or any Subcontractor under
workmen’'s compensation acts, disability benefit acts or other employee benefit acts. The
indemnification obligations of the Contractor shall not extend to the liability of the Engineer, the
Engineer's agents or employees arising out of: the preparation of maps, drawings, opinions,
reports, surveys, Change Orders, designs, or specifications or the giving of or the failure to give
directions or instructions by the Engineer, his or her agents or employees, provided such giving or
failure to give is the primary cause of injury or damage.

WORK BY OTHERS.

The Owner may perform additional work related to the Project by its own forces, or the Owner may let
other direct contracts therefore which shall contain General Conditions similar to these. The Contractor
shall afford the other contractors who are parties to such direct contracts (or the Owner, if Owner is
performing the additional work) reasonable opportunity for the introduction and storage of materials and
equipment and the execution of work, and shall properly connect and coordinate the Contractor’'s Work
with theirs.

If any part of the Contractor's Work depends for proper execution or results upon the work of any such
other contractor (or Owner), the Contractor shall inspect and promptly report to the Engineer in writing
any defects or deficiencies in such work that render it unsuitable for such proper execution and results.
The Contractor’s failure to so report shall constitute an acceptance of the other work as fit and proper for
the relationship of the Contractor’'s Work except as to defects and deficiencies which may appear in the
other work after the execution of the Contractor’s Work.



8.00.

9.00.

The Contractor shall do all cutting, fitting, and patching of the Contractor’'s Work that may be required to
make its several parts come together properly and fit it to receive or be received by such other work. The
Contractor shall not endanger any work of others by cutting, excavating, or otherwise altering their work
and will only cut or alter their work with the written consent of the Engineer and of the other contractors
whose work will be affected.

If the performance of additional work by other contractors or the Owner is not noted in the Contract
Documents prior to the execution of the contract, written notice thereof shall be given to the Contractor
prior to starting any additional work. If the Contractor believes that the performance of any such additional
work by the Owner or others involves the Contractor in additional expense or entitles the Contractor to an
extension of the Contract Time, the Contractor may make a claim therefore.

OWNER’S RESPONSIBILITIES.
The Owner shall issue all communications to the Contractor through the Engineer.

In case of termination of the employment of the Engineer, the Owner shall appoint an engineer against
whom the Contractor makes no reasonable objection, whose status under the Contract Documents shall
be that of the former Engineer. Any dispute in connection with such an appointment shall be subject to
arbitration.

The Owner shall furnish the data required of the Owner under the Contract Documents promptly and shall
make payments to the Contractor promptly after they are due.

In addition to the Owner’s rights to request changes in the Work, the Owner shall be obligated to execute
Change Orders.

ENGINEER’S STATUS DURING CONSTRUCTION.

9.01. OWNER’S REPRESENTATIVE. The Engineer will be the Owner's representative during the
construction period. The duties and responsibilities and the limitations of authority of the Engineer
as the Owner’s representative during construction are set forth in these General Conditions and
shall not be extended without the written consent of the Owner and the Engineer.

9.02. CLARIFICATIONS AND INTERPRETATIONS. The Engineer will issue with reasonable promptness such
written clarifications or interpretations of the Contract Documents (in the form of Drawings or
otherwise) as the Engineer may determine necessary, which shall be consistent with or reasonably
inferable from the overall intent of the Contract Documents. If the Contractor believes that a
written clarification and interpretation entitles the Contractor to an increase in the Contract Price,
the Contractor may make a claim therefore.

9.03. REJECTING DEFECTIVE WORK. The Engineer will have authority to reject Work which is “defective”
(which term is hereinafter used to describe Work that is unsatisfactory, faulty or defective, or does
not conform to the requirements of the Contract Documents or does not meet the requirements of
any inspection, test or approval referred to in the Specifications, or has been damaged prior to the
Engineer’'s recommendation of final payment). The Engineer will also have authority to require
special inspection or special testing of the Work whether or not the Work is fabricated, installed or
completed.

9.04. DECISIONS ON DISAGREEMENTS. The Engineer will be the interpreter of the requirements of the
Contract Documents and the judge of the performance hereunder. In the Engineer’s capacity as
interpreter and judge he/she will exercise his/her best efforts to insure faithful performance by



both Owner and Contractor. He or she will not show partiality to either and will not be liable for
the result of any interpretation or decision rendered in good faith. Claims, disputes, and other
matters relating to the execution and progress of the Work or the interpretation of or performance
under the Contract Documents shall be referred to the Engineer for decision, which the Engineer
will render in writing within a reasonable time.

9.05. ARBITRATION. Either the Owner or the Contractor may demand arbitration with respect to any
such claim, dispute, or other matter that has been referred to the Engineer, except any which have
been waived by the making or acceptance of final payment, such arbitration to be in accordance
with these General Conditions. However, no demand for arbitration of any such claim, dispute, or
other matter shall be made until the earlier of (a) the date on which the Engineer has rendered
his/her decision or (b) the tenth day after the parties have presented their evidence to the Engineer
if he/she has not rendered his/her written decision before that date. No demand for arbitration
shall be made later than thirty (30) days after the date on which the Engineer rendered his/her
written decision in respect to the claim, dispute or other matter as to which arbitration is sought;
and the failure to demand arbitration within said thirty (30) days period shall result in the Engineer’s
decision being final and binding upon the Owner and the Contractor. If the Engineer renders a
decision after arbitration proceedings have been initiated, such decision may be entered as
evidence but shall not supersede the arbitration proceedings, except where the decision is
acceptable to the parties concerned.

9.06. LIMITATIONS ON THE ENGINEER’S RESPONSIBILITIES. Neither the Engineer’s authority to act under
this article or elsewhere in the Contract Documents nor any decision made by the Engineer in good
faith either to exercise or not exercise such authority shall give rise to any duty or responsibility of
the Engineer to the Contractor, any Subcontractor, any material, manufacturer, fabricator, supplier
or any of their agents or employees or any other person performing any of the Work.

The Engineer will not be responsible for the Contractor’s means, methods, techniques, sequences,
or procedures of construction, or the safety precautions and programs incident thereto, and the
Engineer will not be responsible for the Contractor’s failure to perform the Work in accordance with
the Contract Documents.

The Engineer will not be responsible for the acts or omissions of the Contractor, or any
Subcontractors, or any of Contractor’s or their agents or employees or any other persons at the
site or otherwise performing any of the Work.

10.00. CHANGES IN THE WORK.

Without invalidating the Agreement, the Owner may, at any time or from time to time, order additions,
deletions or revisions in the Work; these will be authorized by Change Orders and initiated through a Field
Order or Work Change Directive from the Engineer or Owner. Upon receipt of a Change Order, the
Contractor shall proceed with the Work involved. All such Work shall be executed under the applicable
conditions of the Contract Documents. If any Change Order causes an increase or decrease in the Contract
Price or an extension or shortening of the Contract Time, an equitable adjustment will be made as provided
in these General Conditions on the basis of a claim made by either party.

The Engineer may authorize minor changes or alterations in the Work not involving extra cost and not
inconsistent with the overall intent of the Contract Documents. These may be accomplished by a Field
Order or Work Change Directives. If the Contractor believes that any minor change or alteration authorized
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by the Engineer entitles Contractor to an increase in the Contract Price, the Contractor may make a claim
therefore.

Additional work performed by the Contractor without authorization of a Change Order will not entitle him
or her to an increase in the Contract Price or an extension of the Contract Time, except as otherwise
provided herein.

The Owner shall execute appropriate Change Orders prepared by the Engineer covering changes in the
Work to be performed as provided herein and any other claim of the Contractor for a change in the Contract
Time or the Contract Price which is confirmed by the Engineer.

It is the Contractor’s responsibility to notify his or her Surety of any changes affecting the general scope of
the Work or change in the Contract Price and the amount of the applicable Bonds shall be adjusted
accordingly.

CHANGE OF CONTRACT PRICE.

The Contract Price constitutes the total compensation payable to the Contractor for performing the Work.
All duties, responsibilities and obligations assigned to or undertaken by the Contractor shall be at the
Contractor’s expense without change in the Contract Price.

The Contract Price may only be changed by a Change Order. Any claim for an increase in the Contract
Price shall be based on written notice delivered to the Owner and Engineer within twenty (20) days of the
occurrence of the event giving rise to the claim. Notice of the amount of the claim with supporting data
shall be delivered within forty-five (45) days of such occurrence unless the Engineer allows an additional
period of time to ascertain accurate cost data. All claims for adjustments in the Contract Price shall be
determined by the Engineer if the Owner and the Contractor cannot otherwise agree on the amount
involved. Any change in the Contract Price resulting from any such claim shall be incorporated in a Change
Order. All changes requested by the Engineer or Owner must be submitted to the Contractor in the form
of a Field Order, at which time, the contractor shall provide in return a request for a change order with the
prices for said requested work detailed by item and quantity for the Engineer and Owner to review for
acceptance and so they can issue a Change Order for the approved work.

The value of any Work covered by a Change Order or of any claim for an increase or decrease in the
Contract Price shall be determined in one of the following ways:

Where the Work involved is covered by unit prices contained in the Contract Documents, by
application of unit prices to the quantities of the items involved.

By mutual acceptance of a lump sum.

On the basis of the Cost of the Work plus a Contractor’'s Fee for overhead and profit (determined in
accordance with the following paragraphs).

11.01. Cost oF THE WORK. The term “Cost of the Work” means the sum of all costs necessarily incurred
and paid by the Contractor in the proper performance of the Work. Except as otherwise may be
agreed to in writing by the Owner, such costs shall be in amounts no higher than those prevailing
in the locality of the Project, and shall include only the following items:

Payroll costs for employees in the direct employ of the Contractor in the performance of the Work
under schedules of job classifications set forth in the Wage Scale Determination. Payroll costs for
employees not employed full time on the Work shall be apportioned on the basis of their time spent
on the Work. Payroll costs shall include, but not be limited to, salaries and wages plus the cost of
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fringe benefits which shall include social security contributions, unemployment, excise and payroll
taxes, worker’'s compensation, health and retirement benefits, bonuses, sick leave, vacation and
holiday pay applicable thereto. Such employees shall include superintendents and foremen at the
site. The expenses of performing Work after regular working hours, on Sunday or legal holidays
shall be included in the above to the extent authorized by the Owner.

The cost of all materials and equipment furnished and incorporated in the Work, including costs of
transportation and storage thereof, and manufacturers’ field services required in connection
therewith. All cash discounts shall accrue to the Contractor unless the Owner deposits funds with
the Contractor with which to make payments, in which case the cash discounts shall accrue to the
Owner. All trade discounts, rebates and refunds, and all returns from sale of surplus materials and
equipment shall accrue to the Owner, and the Contractor shall make provisions so that they may
be obtained.

Payments made by the Contractor to the Subcontractors for Work performed by the
Subcontractors. If required by the Owner, the Contractor shall obtain competitive bids from
Subcontractors acceptable to the Owner and shall deliver such bids to the Owner, who will then
determine with the advice of the Engineer which bids will be accepted. If a subcontract provides
that the Subcontractor is to be paid on the basis of Cost of the Work Plus a Fee, the Subcontractor’s
Cost of the Work shall be determined in the same manner as the Contractor’s Cost of the Work.
All subcontracts shall be subject to the other provisions of the Contract Documents insofar as
applicable.

Costs of special consultants (including, but not limited to, engineers, architects, testing laboratories,
surveyors, lawyers and accountants) employed for services specifically related to the Work.

SUPPLEMENTAL CoOsSTS include the following:

The proportion of necessary transportation, traveling and subsistence expenses of the Contractor’s
employees incurred in discharge of duties connected with the Work.

The cost, including transportation and maintenance, of all materials, supplies, equipment,
machinery, appliances, office and temporary facilities at the site and hand tools not owned by the
workmen, which are consumed in the performance of the Work, and cost less market value of such
items used but not consumed which remain the property of the Contractor.

Rentals of all construction equipment and machinery and the parts thereof whether rented from
the Contractor or others in accordance with the rental agreements approved by the Owner with
the advice of the Engineer, and the costs of transportation, loading, unloading, installation,
dismantling and removal thereof - all in accordance with the terms of said rental agreements. The
rental of any such equipment, machinery or parts shall cease when the use thereof is no longer
necessary for the Work.

Sales, use or similar taxes related to the Work, and for which the Contractor is liable, imposed by
any governmental authority.

Deposits lost for causes other than the Contractor’'s negligence, royalty payments and fees for
permits and licenses.

Losses, damages and expenses, not compensated by insurance or otherwise, sustained by the
Contractor in connection with the execution of, and to, the Work, provided they have resulted from
causes other than the negligence of the Contractor, any Subcontractor, or anyone directly or
indirectly employed by any of them or for whose acts any of them may be liable. Such losses shall
include settlements made with the written consent and approval of the Owner. No such losses,
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damages and expenses shall be included in the Cost of the Work for the purpose of determining
the Contractor’'s fee. If, however, any such loss or damage requires reconstruction and the
Contractor is placed in charge thereof, the Contractor shall be paid for the Contractor’s services a
fee proportionate to that stated under Contractor’s Fee.

The cost of utilities, fuel and sanitary facilities at the site.

Minor expenses such as telegrams, long distance phone calls, telephone service at the site,
expressage and similar petty cash items in connection with the Work.

The cost of premiums for additional bonds and insurance required because of changes in the Work.

The term “CosT oF THE WORK” shall not include any of the following:

Payroll costs and other compensation of the Contractor's officers, executives, principals (of
partnership and sole proprietorships), general managers, engineers, architects, estimators,
lawyers, auditors, accountants, purchasing and contracting agents, expediters, timekeepers, clerks,
and other personnel employed by the Contractor, whether at the site or in the Contractor’s principal
or a branch office for general administration of the Work and not specifically included in the agreed
upon schedule of job classifications - all of which are to be considered administrative costs covered
by the Contractor’s Fee.

Expenses of the Contractor’s principal and branch offices other than the Contractor’s office at the
site.

Any part of the Contractor’'s capital expenses, including interest on the Contractor’s capital
employed for the Work and charges against the Contractor for delinquent payments.

Cost of premiums for all bonds and for all insurance policies whether or not the Contractor is
required by the Contract Documents to purchase and maintain the same (except as otherwise
provided above).

Costs due to the negligence of the Contractor, any Subcontractor, or anyone directly or indirectly
employed by any of them or for whose acts any of them may be liable, including but not limited to
the correction of defective Work, disposal of materials or equipment wrongly supplied and making
good any damage to property.

Other overhead or general expense costs of any kind not specifically and expressly included in the
Cost of the Work.

CONTRACTOR’S FEE. The Contractor’s Fee which includes the Contractor’'s overhead and profit shall
be determined as follows:

A mutually acceptable fee; or, if none can be agreed upon,
A fee based on the following percentages of the various portions of the Cost of the Work:

for payroll costs and the cost of all materials and equipment included in the Work,
the Contractor’s Profit shall be ten percent.

for payments to Subcontractors, the Contractor’s Profit shall be five percent; and
if a subcontract is on the basis of Cost of the Work Plus a Fee, the maximum
allowable to the Subcontractor as a fee for overhead and profit shall be ten
percent, and



no fee shall be payable on the basis of costs of special consultants or supplemental
costs.

11.05. CreDIT. The amount of credit to be allowed by the Contractor to the Owner for any such change
which results in a net decrease in cost, will be the amount of the actual net decrease. When both
additions and credits are involved in any one change, the combined overhead and profit shall be
figured on the basis of the net increase, if any.

Whenever the cost of any Work is to be determined pursuant to preceding paragraphs, the
Contractor will submit in form prescribed by the Engineer an itemized cost breakdown together
with supporting data.

11.06. UNIT PrRICE WORK. Where the Contract Documents provide that all or part of the Work is to be
Unit Price Work, initially the Contract Price will be deemed to include for all Unit Price Work an
amount equal to the sum of the unit price for each separately identified item of Unit Price Work
times the approximate quantity of each item as indicated in the Agreement.

The approximated quantities of items of Unit Price Work are not guaranteed and are solely for the
purpose of comparison of Bids and determining an initial Contract Price. Payments to Contractor
for Unit Price Work will be based on actual quantities.

Each unit price will be deemed to include an amount considered by Contractor to be adequate to
cover Contractor’s overhead and profit for each separately identified item.

Engineer will determine the actual quantities and classifications of Unit Price Work performed by
Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations on such
matters before rendering a written decision thereon (by recommendation of an Application for
Payment or otherwise). Engineer’s written decision thereon will be final and binding (except as
modified by Engineer to reflect changed factual conditions or more accurate data) upon Owner and
Contractor, and the final adjustment of Contract Price will be set forth in a Change Order.

12.00. CHANGE OF CONTRACT TIME.

The Contract Time may only be changed by a Change Order. Any claim for an extension in the Contract
Time shall be based on written notice delivered to the Owner and Engineer within twenty (20) days of the
occurrence of the event giving rise to the claim. Notice of the extent of the claim with supporting data
shall be delivered within forty-five (45) days of such occurrence unless the Engineer allows an additional
period of time to ascertain more accurate data. All claims for adjustment in the Contract Time shall be
determined by the Engineer if the Owner and the Contractor cannot otherwise agree. Any change in the
Contract Time resulting from any such claim shall be incorporated in a Change Order. Computation of
Contract time shall be in accordance with the contract agreement and not that of the Indiana Department
of Transportation (INDOT).

The Contract Time will be extended in an amount equal to time lost due to delays beyond the control of
the Contractor if the Contractor makes a claim therefore as provided in the preceding paragraph. A claim
for an extension of the Contract Time otherwise allowable under the Contract Documents, shall be granted
only to the extent the time lost exceeds the float, using Critical Path analysis as called for in Section 2.08
above, for a delayed activity at the time of the event giving rise to the Claim. Float, whether expressly
disclosed or implied in any manner, is jointly owned by the project participants. Such delays shall include,
but not be restricted to, acts or neglect by any separate contractor employed by the Owner, fires, floods,
labor disputes, epidemics, abnormal weather conditions, or acts of God.

All time limits stated in the Contract Documents are of the essence of the Agreement. The Contractor
agrees to make no monetary claim for delays, interferences or hindrances of any kind in the performance
of this Contract occasioned by any act or omission to act of the Owner or any other party, and agrees that



13.00.

14.00.

any such claim shall be fully compensated for by an extension of time to complete performance of the work
where Critical Path analysis shows such an extension of time is warranted.

LIQUIDATED DAMAGES.

Liquidated damages shall be paid to the Owner in accordance with the Agreement. If no provision is made
in the Agreement, liquidated damages shall be paid as follows:

In the event the Contractor fails to satisfactorily complete the entire Work contemplated and provided for
under this contract on or before the date of completion as determined and described elsewhere herein, the
Owner shall deduct from the amount due the Contractor the sum of Five Hundred Dollars ($500.00) for
each calendar day of delay, which sum is agreed upon not as a penalty, but as a fixed and liquidated
damage for each day of such delay, to be paid in full and subject to no deduction, it being understood and
agreed that timely completion is of the essence. If the monies due the Contractor are less than the amount
of such liquidated damages, then the Contractor or the Contractor’'s surety shall pay the balance to the
Owner.

WARRANTY AND GUARANTEE: TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF
DEFECTIVE WORK.

14.01. WARRANTY AND GUARANTEE. The Contractor warrants and guarantees to the Owner and Engineer
that all materials and equipment will be new unless otherwise specified and that all Work will be
of good quality and free from faults or defects and in accordance with the requirements of the
Contract Documents and of any inspections, tests or approvals referred to in the Tests and
Inspection paragraph. All unsatisfactory Work, all faulty or defective Work, and all Work not
conforming to the requirements of the Contract Documents at the time of acceptance thereof or
of such inspections, tests or approvals, shall be considered defective. Prompt notice of all defects
shall be given to the Contractor. All defective  Work, whether or not in place, may be rejected,
corrected, or accepted as provided herein.

14.02. TeSTS AND INSPECTIONS. If the Contract Documents, laws, ordinances, rules, regulations or orders
of any public authority having jurisdiction require any Work to specifically be inspected, tested, or
approved by some public body, the Contractor shall assume full responsibility therefore, pay all
costs in connection therewith and furnish the Engineer the required certificates of inspection,
testing, or approval. All other inspections, tests, or approvals required by the Contract Documents
shall be performed by organizations acceptable to the Owner and the Contractor and the costs
thereof shall be borne by the Owner unless otherwise specified.

The Contractor shall give the Engineer timely notice of readiness of the Work for all inspections,
tests or approvals. If any such Work required so to be inspected, tested or approved is covered
without written concurrence of the Engineer, it must, if requested by the Engineer, be uncovered
for observation, and such uncovering shall be at the Contractor's expense unless the Contractor
has given the Engineer timely notice of the Contractor’s intention to cover such Work and the
Engineer has not acted with reasonable promptness in response to such notice. This timeframe of
notification shall be no less than 2 hours, and occur during normal working hours of the City of
Bloomington (Monday through Friday — 8:00a.m. to 5:00p.m.) Requests for inspection during all
other hours shall receive 48 hours’ notice.

Neither observations by the Engineer nor inspections, tests or approvals by persons other than the
Contractor shall relieve the Contractor from his/her obligations to perform the Work in accordance
with the Contract Documents.



14.03.

14.04.

14.05.

14.06.

14.07.

Access To WORK. Owner, Engineer, their consultants and other representatives and personnel of
Owner, independent testing laboratories, and authorities having jurisdiction have access to the Site
and the Work at reasonable times for their observation, inspection, and testing. Contractor shall
provide them proper and safe conditions for such access and advise them of Contractor’'s safety
procedures and programs so that they may comply with such procedures and programs as
applicable.

UNCOVERING WORK. If any Work is covered contrary to the written request of the Engineer, it
must, if requested by the Engineer, be uncovered by the Contractor for the Engineer’s observation
and replaced at the Contractor’s expense.

If any Work has been covered which the Engineer has not specifically requested to observe prior
to its being covered, or if the Engineer considers it necessary or advisable that covered Work be
inspected or tested by others, the Contractor, at the Engineer’s request, shall uncover, expose or
otherwise make available for observation, inspection or testing as the Engineer may require, that
portion of the Work in question, furnishing all necessary labor, material and equipment. If it is
found that such Work is defective, the Contractor shall bear all the expenses of such uncovering,
exposure, observation, inspection and testing and of satisfactory reconstruction, including
compensation for additional professional services, and an appropriate deductive Change Order shall
be issued. If, however, such Work is not found to be defective, the Contractor shall be allowed an
increase in the Contract Price or an extension of the Contract Time, or both, directly attributable
to such uncovering, exposure, observation, inspection, testing and reconstruction if the Contractor
makes a claim therefore.

OWNER MAY Stop THE WORK. If the Work is defective, or the Contractor fails to supply sufficient
skilled workmen or suitable materials or equipment, or if the Contractor fails to make prompt
payment to Subcontractors or for labor, materials or equipment, the Owner may order the
Contractor to stop the Work, or any portion thereof, until the cause for such order has been
eliminated; however, this right of the Owner to stop the Work shall not give rise to any duty on
the part of the Owner to exercise this right for the benefit of the Contractor or any other party.

CORRECTION OR REMOVAL OF DEFECTIVE WORK. If required by the Engineer prior to his/her
recommendation of final payment, the Contractor shall promptly, without cost to the Owner and
as specified by the Engineer, either correct any defective Work, whether or not fabricated, installed
or completed, or, if the Work has been rejected by the Engineer, remove it from the site and
replace it with non-defective Work. If the Contractor does not correct such defective Work within
a reasonable time, all as specified in a written notice from the Engineer, the Owner may have the
deficiency corrected or the rejected Work removed and replaced. All direct or indirect costs of such
correction or removal and replacement, including compensation for additional professional services,
shall be paid by the Contractor, and an appropriate deductive Change Order shall be issued. The
Contractor shall also bear the expenses of making good all Work of others destroyed or damaged
by the Contractor’s correction, removal or replacement of his/her defective Work.

CORRECTION PERIOD. If, after final payment and prior to the expiration of one year after the date
of Substantial Completion (unless a longer period is set forth in the Supplementary Conditions) or
such longer period as may be prescribed by law or by the terms of any applicable special guarantee
required by the Contract Documents, any Work is found to be defective, the Contractor shall
promptly, without cost to the Owner and in accordance with the Owner’s written instructions, either
correct such defective Work or, if it has been rejected by the Owner, remove it from the site and



replace it with non-defective Work. If the Contractor does not promptly comply with the terms of
such instructions, the Owner may have the defective Work removed and replaced, and all direct
and indirect costs of such removal and replacement, including compensation for additional
professional services, shall be paid by the Contractor.

14.08. ACCEPTANCE OF DEFECTIVE WORK. If, instead of requiring correction or removal and replacement
of defective Work, the Owner (and, prior to final payment, the Engineer) prefers to accept it, the
Engineer or Owner may do so. In such case, if acceptance occurs prior to final payment, a Change
Order shall be issued incorporating the necessary revisions in the Contract Documents, including
appropriate reduction in the Contract Price; or, if the acceptance occurs after final payment, an
appropriate amount shall be paid by the Contractor to the Owner.

14.09. NEGLECTED WORK BY THE CONTRACTOR. If the Contractor should fail to prosecute the Work in
accordance with the Contract Documents, including any requirements of the progress schedule,
the Owner, after seven (7) days’ written notice to the Contractor may, without prejudice to any
other remedy the Owner may have, make good such deficiencies and the cost thereof (including
compensation for additional professional services) shall be charged against the Contractor if the
Engineer agrees with such action, in which case a Change Order shall be issued incorporating the
necessary revisions in the Contract Documents including an appropriate reduction in the Contract
Price. If the payments then or thereafter due the Contractor are not sufficient to cover such
amount, the Contractor shall pay the difference to the Owner.

15.00. PAYMENTS AND COMPLETION.

15.01. APPLICATION FOR PROGRESS PAYMENT. The Contractor may, no more frequently than every thirty
(30) days make an estimate of the value of the Work completed, and submit an Application for
Payment. Progress payments for Unit Price Work will be based on the number of units completed
during the pay period, as determined under the provisions of Paragraph 11.06. The estimated cost
of repairing, replacing, or rebuilding any part of the Work or replacing materials which do not
conform to the Contract Documents will be deducted from the estimated value. The Application
for Payment shall be submitted to the Engineer for review and approval.

15.01.01. At least twenty (20) days before the date established in the Agreement for each
progress payment (but not more often than once a month), Contractor shall submit to
Engineer for review an Application for Payment filled out and signed by Contractor covering
the Work completed as of the date of the Application and accompanied by such supporting
documentation as is required by the Contract Documents.

15.01.02. If payment is requested on the basis of materials and equipment not incorporated in
the Work but delivered and suitably stored at the Site or at another location agreed to in
writing, the Application for Payment must also be accompanied by: (a) a bill of sale, invoice,
copies of subcontract or purchase order payments, or other documentation establishing
full payment by Contractor for the materials and equijpment; (b) at Owner’s request,
documentation warranting that Owner has received the materials and equipment free and
clear of all Liens; and (c) evidence that the materials and equipment are covered by
appropriate property insurance, a warehouse bond, or other arrangements to protect
Owner’s interest therein, all of which must be satisfactory to Owner.

15.01.03. Beginning with the second Application for Payment, each Application must include an
affidavit of Contractor stating that all previous progress payments received by Contractor



15.02.

15.03.

15.04.

15.05.

15.06.

have been applied to discharge Contractor’s legitimate obligations associated with prior
Applications for Payment.

15.01.03. The amount of retainage with respect to progress payments will be as stipulated in the
Agreement.

CONTRACTOR’S WARRANTY OF TITLE. The Contractor warrants and guarantees that title to all Work,
materials and equipment covered by any Application for Payment, whether incorporated in the
Project or not, will pass to the Owner at the time of payment free and clear of all liens, claims,
security interests and encumbrances (hereafter in these General Conditions referred to as “Liens”).

REVIEW OF APPLICATION FOR PAYMENT. The Contractor shall furnish to the Engineer such detailed
information as the Engineer may request to aid in the review and approval of such Estimates. The
Engineer will, within five (5) working days after receipt of each Application for Payment, either
recommend payment and present the Application to the Owner, or return the Application to the
Contractor indicating in writing the Engineer’s reasons for refusing to recommend payment. In the
latter case, the Contractor may make the necessary corrections and resubmit the Application. The
Owner will pay to the Contractor within forty-five (45) days after receipt of Application. The escrow
agent, Owner, and Contractor shall enter into a written escrow agreement. Under that agreement,
the Owner shall withhold five percent (5%) of the dollar value of all work satisfactorily completed
until the Contract work is complete. Upon substantial completion of the work, any amount retained
may be paid to the Contractor. When the work has been substantially completed except for the
work which cannot be completed due to weather conditions, lack of materials or other reasons
which in the judgment of the Owner are valid reasons for non-completion, the Owner may make
additional payments, retaining at all times an amount sufficient to cover the estimated cost of the
work still to be completed. Such Applications for Payment are processed on a regular biweekly
schedule, which will be provided to the Contractor.

FINAL INSPECTION. When the Work has been substantially completed and at a time mutually
agreeable to the Owner, Engineer, and Contractor, the Engineer and Contractor shall make a final
walk-through inspection of the Work. The Engineer shall report to the Owner his/her findings as
to the acceptability and completeness of the Work.

APPLICATION FOR FINAL PAYMENT. Upon written notice from the Engineer that Work is completed
and acceptable as provided in the Supplementary Conditions, the Contractor shall make application
for final payment following the procedure for progress payments. The final Application for Payment
shall be accompanied by all other documentation called for in the Contract Documents and such
other data and schedules as the Engineer may reasonably require.

FINAL PAYMENT. If, on the basis of the Engineers observation and review of the Work during
construction, his/her final inspection and his/her review of the final Application for Payment, all as
required by the Contract Documents, the Engineer is satisfied that the Work has been completed
and the Contractor has fulfilled all of his/her obligations under the Contract Documents, the
Engineer will, within ten (10) days after receipt of the final Application for Payment, present the
Application to the Owner for Payment. Thereupon the Engineer will give written notice to the
Contractor that the Work is acceptable subject to the provisions of the paragraph regarding waiver
of claims. Otherwise, the Engineer will return the Application to the Contractor, indicating in writing
his/her reasons for refusing to recommend final payment, in which case the Contractor shall make



15.07.

15.08.

the necessary corrections and resubmit the Application. The Owner shall, within forty-five (45)
days of presentation to the Owner of the final Application for Payment, pay the Contractor the
entire sum found to be due after deducting all amounts to be retained under any provision of the
Contract Documents.

CONTRACTOR’S CONTINUING OBLIGATION. The Contractor’s obligation to perform the Work and
complete the Project in accordance with the Contract Documents shall be absolute. Neither
recommendation of any progress or final payment by the Engineer, nor the issuance of a certificate
of Substantial Completion, nor any payment by the Owner to the Contractor under the Contract
Documents, nor any use or occupancy of the Project or any part thereof by the Owner, nor any act
of acceptance by the Owner nor any failure to do so, nor any correction of defective Work by the
Owner shall constitute an acceptance of Work not in accordance with the Contract Documents.

WAIVER OF CLAIMS. The making and acceptance of final payment shall constitute:

a waiver of all claims by the Owner against the Contractor other than those arising from unsettled
Liens, from defective Work appearing after final inspection or from failure to comply with the
requirements of the Contract Documents or the terms of any special guarantees specified therein,
and a waiver of all claims by the Contractor against the Owner other than those previously made
in writing and still unsettled.

16.00. SUSPENSION OF WORK AND TERMINATION.

16.01.

16.02.

OWNER MAY SUSPEND WORK. The Owner may, at any time and without cause, suspend the Work
or any portion thereof for a period of ninety (90) days by notice in writing to the Contractor, which
shall fix the date on which Work shall be resumed. The Contractor shall resume the Work on the
date so fixed. The Contractor will be allowed an increase in the Contract Price or an extension of
the Contract Time, or both, directly attributable to any suspension if the Contractor makes a claim
therefore as provided in these General Conditions.

OWNER MAY TERMINATE. If the Contractor is adjudged a bankrupt or insolvent, or if the Contractor
makes a general assignment for the benefit of his/her creditors, or if a trustee or receiver is
appointed for the Contractor or for any of his/her property, or if the Contractor files a petition to
take advantage of any debtor’s act, or to reorganize under the bankruptcy or similar laws, or if the
Contractor repeatedly fails to supply sufficient skilled workmen or suitable materials or equipment,
or if the Contractor repeatedly fails to make prompt payments to Subcontractors or for labor,
materials or equipment or if the Contractor disregards laws, ordinances, rules, regulations or orders
of any public body having jurisdiction, or if the Contractor disregards the authority of the Engineer,
or if he or she otherwise violates any provision of the Contract Documents, then the Owner may,
without prejudice to any other right or remedy and after giving the Contractor and the Contractor’s
Surety seven (7) days’ written notice, terminate the services of the Contractor and take possession
of the Project and of all materials, equipment, tools, construction equipment and machinery
thereon owned by the Contractor, and finish the Work by whatever method the Owner may deem
expedient. In such case the Contractor shall not be entitled to receive any further payment until
the Work is finished. If the unpaid balance of the Contract Price exceeds the direct and indirect
costs of completing the Project, including compensation for additional professional services, such
excesses shall be paid to the Contractor. If such costs exceed the unpaid balance, the Contractor
shall pay the difference to the Owner. Such costs incurred by the Owner shall be incorporated in
a Change Order.



16.03.

Where the Contractor’s services have been so terminated by the Owner, said termination shall not
affect any rights of the Owner against the Contractor then existing or which may thereafter accrue.
Any retention or payment of monies by the Owner due the Contractor will not release the Contractor
from liability.

Upon seven days written notice to the Contractor, the Owner may, without cause and without
prejudice to any other right or remedy, elect to abandon the Project and terminate the Agreement.
In such case, the Contractor shall be paid for all Work executed and any expense sustained plus a
reasonable profit.

CONTRACTOR MAY STOP WORK OR TERMINATE. If, through no act or fault of the Contractor, the
Work is suspended for a period of more than ninety (90) days by the Owner or under an order of
court or other public authority, or the Engineer fails to act on any Application for Payment within
thirty (30) days after it is submitted, or the Owner fails to pay the Contractor any sum
recommended by the Engineer or awarded by arbitrators within thirty (30) days of its approval and
presentation, then the Contractor may, upon seven (7) days’ written notice to the Owner and
Engineer, terminate the Agreement and recover from the Owner payment for all Work executed
and any expense sustained plus a reasonable profit. In addition and in lieu of terminating the
Agreement, if the Engineer has failed to act on an Application for Payment or the Owner has failed
to make any payment as aforesaid, the Contractor may upon seven (7) days’ notice to the Owner
and Engineer stop the Work until the Contractor has been paid all amounts then due.

17.00. ARBITRATION.

17.01

17.02

17.03

17.04

As a condition precedent to the commencement of judicial action for resolution of Claims, disputes,
and other matters in question arising out of, or relating to, the Agreement, including any
disagreement with Engineer's decisions, either Owner or Contractor shall file a written demand for
arbitration of the dispute with the other party.

No demand for arbitration of any Claim, dispute, or other matter that is required to be referred to
Engineer initially for decision in accordance with Paragraph 10.00, 11.00 and 12.00 of the General
Conditions may be made until the earlier of (a) the date on which Engineer has rendered a written
decision or (b) thirty (30) days after the parties have presented their evidence to Engineer if a
written decision has not been rendered by Engineer before that date. No demand for arbitration of
any such Claim, dispute, or other matter may be made later than thirty (30) days after the date on
which Engineer has rendered a written decision in respect thereof; and the failure to demand
arbitration within said thirty (30) day period shall result in Engineer's decision being final and
binding upon Owner and Contractor. If Engineer renders a decision after arbitration or judicial
proceedings have been initiated, such decision may be entered as evidence but will not supersede
such proceedings, except where the decision is acceptable to the parties concerned.

In all other cases, the demand for arbitration shall be made within a reasonable time after the
Claim, dispute, or other matter in question has arisen, and in no event shall any such demand be
made after the date when institution of legal or equitable proceedings based on such Claim,
dispute, or other matter in question would be barred by the applicable statute of limitations.

If the party upon whom the demand for arbitration is made rejects arbitration, or fails to give a
written response within thirty (30) days after receiving the demand, the other party may commence
judicial action on the merits of the dispute. If the party upon whom the demand for arbitration is



18.00.

17.05

17.06

made accepts arbitration, the other party may commence arbitration in accordance with the
Construction Industry Arbitration Rules of the American Arbitration Association then obtaining. The
agreement to arbitrate entered into in accordance herewith will be specifically enforceable under
the prevailing law of any court having jurisdiction.

If a Claim, dispute, or other matter in question between Owner and Contractor involves the work
of a Subcontractor, either Owner or Contractor may join such Subcontractor as a party to the
arbitration between Owner and Contractor. Contractor shall include in all subcontracts a specific
provision whereby the Subcontractor consents to being joined in an arbitration between Owner
and Contractor involving the Work of such Subcontractor. Nothing in this paragraph nor in the
provision of such subcontract consenting to joinder shall create any Claim, right, or cause of action
in favor of Subcontractor and against Owner, Engineer, or Engineer's Consultants that does not
otherwise exist

The award rendered by the arbitrators will be final, and judgment may be entered upon it in any
court having jurisdiction.

ENVIRONMENTAL REQUIREMENTS.

The Contractor, when constructing a project involving trenching and/or other related earth excavation,
shall comply with the following environmental constraints and be required to install appropriate erosion
control devices as determined by the City of Bloomington, which may include, but not be limited to the
placement of inlet protection, silt fencing, check dams, temporary seeding and/or mulching. All costs for
this work shall be included in the cost of the base Bid with work performed by the contractor to ensure
that all erosion in contained on site.

18.01.

18.02.

18.03.

18.04.

WETLANDS. The Contractor, when disposing of excess, spoil, or other related earth construction
materials on public or private property, shall not fill in or otherwise convert wetlands.

FLOODPLAINS. The Contractor, when disposing of excess, spoil, or other related earth construction
materials on public or private property, shall not fill in or otherwise convert 100 year flood plain
areas delineated on the latest FEMA Floodplain Maps.

HiISTORIC PRESERVATION. Any excavation by the Contractor that uncovers an historical or
archaeological artifact shall be immediately reported to the City Engineer’s Office. Construction
shall be temporarily halted pending the notification process and further directions issued by the
City after consultation with the State Historic Preservation Office (SHPO).

ENDANGERED SPECIES. The Contractor shall comply with the Endangered Species Act, which
provides for the protection of endangered and/or threatened species or their critical habitat be
brought to the attention of the contractor, the contractor shall immediately report this evidence to
the City Engineer. Construction shall be temporarily halted pending the notification process and
further directions issued by the OWNER after consultation with the U.S. Fish and Wildlife Service.

18.05 Rule 5 Permit. The Contractor shall comply with all applicable requirements of the Rule 5 Permit

for erosion control utilizing applicable Best Management Practices (B.M.P.'s) prior to the
commencement of work.

19.00. MISCELLANEOUS.



19.01.

19.02.

19.03.

19.04.

19.05.

19.06.

19.07.

GIVING NOTICE. Whenever any provision of the Contract Documents requires the giving of written
notice it shall be deemed to be validly given if delivered in person to the individual or to a member
of the firm or to an officer of the corporation for whom it is intended, or if delivered at or sent by
first class, registered or certified mail, postage prepaid, to the business address provided on the
Contractual Agreement, or by e-mail to the recipient, with the words “Formal Notice” or similar in
the e-mail’s subject line.

COMPUTATION OF TIME. Computation of time shall be set forth by the number of calendar days
allowed for in the contract agreement. Calendar days shall consist every day shown on the
calendar.

ADDITIONAL SPECIFICATION REQUIREMENTS. Areas of work not covered under Special Conditions
will be required to meet specifications covered in applicable sections of Indiana Department of
Transportation Specifications 2018 Edition (or latest edition and supplements at time of Bid) for
the installation and placement of materials to ensure quality workmanship. INDOT Specifications
shall not be interpreted to contradict current Public Works or Bloomington Utility Specifications,
which shall override and supersede INDOT Specifications.

MAINTENANCE OF TRAFFIC. For all maintenance of traffic, including pedestrian routes, the
Contractor shall follow the current Indiana Manual on Uniform Traffic Control Devices (MUTCD)
with regard to all signage and signage placement used during the project for both vehicular, bicycle
and pedestrian traffic travelling through the project limits. The Contractor shall install and maintain
any temporary pedestrian routes in accordance with the Draft Public Right of Way Accessibility
Guidelines (PROWAG) and must be approved by the Department of Planning and Transportation.

LIMITATION OF DAMAGES. With respect to any and all Change Proposals, Claims, disputes subject
to final resolution, and other matters at issue, neither Owner nor Engineer, nor any of their officers,
directors, members, partners, employees, agents, consultants, or subcontractors, shall be liable to
Contractor for any claims, costs, losses, or damages sustained by Contractor on or in connection
with any other project or anticipated project.

No WAIVER. A party’s non-enforcement of any provision will not constitute a waiver of that
provision, nor will it affect the enforceability of that provision or of the remainder of this Contract.

SURVIVAL OF OBLIGATIONS. All representations, indemnifications, warranties, and guarantees made
in, required by, or given in accordance with the Contract, as well as all continuing obligations
indicated in the Contract, will survive final payment, completion, and acceptance of the Work or
termination of the Contract or of the services of Contractor.
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Special Conditions

Contractor shall maintain local access for all residents and local business within the limits of the project during
construction.

Contractor shall limit his/her operations to within the project site. Contractors using any property outside the public
right of way shall have an agreement in writing from each respective property owner of said property on file with
the City of Bloomington Project Representative prior to usage. No verbal agreements are permitted.

Contractor is responsible for securing the construction site at all times.
(Revised 05-02-19)

The Standard Specifications are revised as follows:

SECTION 107, AFTER LINE 767, INSERT AS FOLLOWS:

107.26 Existing Conditions of Utilities, Additional Right-of-Way, and Encroachments
Such existing conditions are as described below.

(a) Utilities
The status of all utility companies and organizations potentially involved with the work to be
performed are described below as know at the time this contract was prepared. The active engagement of
the Utility Coordinator does not minimize nor negate the responsibility of the Contractor to perform duties
per the Standard Specifications.

The facilities of AT&T exist within the project limits, but are not expected to be affected by the
proposed construction. If questions arise, Matt Spindler of the utility may be contacted at (317) 265-3050.

The facilities of Comcast exist within the project limits, but are not expected to be affected by the
proposed construction. The facilities consist of aerial cables underbuilt on Duke Distribution poles. If
questions arise, Steve McArtor of the utility may be contacted at 812-822-3267.

The facilities of Duke Energy Distribution exist within the project limits, but are not expected to
be affected by the proposed construction. The facilities consist of an overhead 3 phase electric line along
the south side of Adams St. This line crosses Adams St. and continues north. An underground single phase
electric line runs along the east side of Adams St. from Sta. 178+10 and feeds existing street lights. If
questions arise, Jared Dickey of the utility may be contacted at 812-375-2111. Work plan approval is
pending.

The facilities of City of Bloomington Utilities exist within the project limits. Their facilities have
been adjusted to accommodate construction. If questions arise, Jane Fleig of the utility may be contacted
at 812-349-3631.

The facilities of Duke Energy Lighting exist within the project limits. The facilities consist of
existing street lights along the east side of Adams St. The poles at approximate stations 182+25 and
184+05 will be relocated as indicated on the exhibit attached to Duke Lighting’s work plan. It is
anticipated pre-construction activities will take approximately 120 days and approximately 60 days for




relocation activities. If questions arise, Craig Barker of the utility may be contacted at 812-277-3134.
Work plan approval is pending.

The facilities of Vectren exist within the project limits, but are not expected to be affected by the
proposed construction. The facilities consist of a 6 gas main along the north side of 3™ Street, a 4” gas
main along the west side of Adams Street form Patterson to Kirkwood Avenue, a 6 gas main crossing
Adams St. near station 174+45, a 2" gas main along the west side of Adams St from Kirkwood Avenue to
the end of the project limits, a 2 gas main crossing Kirkwood Avenue near station 332+79, and a 2”” gas
main on the south side of Kirkwood Avenue ending just before station 332+80. If questions arise, Mostafa
Khallad of the utility may be contacted at 765-287-2150.

The facilities of Bloomington Digital Underground exist within the project limits. The facilities
consist of conduits and manholes along the east side of Adams St. The manhole located at approximate
station 181+75 shall be adjusted by the contractor. If questions arise, Rick Dietz of the utility may be
contacted at 812-349-3454.

(b) Right-of-Way
There is no involvement of additional right-of-way for the contract.

(c) Encroachments
There is no involvement of encroachments for the contract.

(d) Other Noteworthy Conditions
There are no other noteworthy conditions which may affect the prosecution and progress of the
contract.

(e) Preconstruction Conference Notification
The Contractor shall provide notification during the preconstruction conference about known
corrections to or omissions of the information presented in 107.26(a) through 107.26(d) above. Otherwise,
notification shall be provided as required in 105.06. Notifications regarding such corrections or omissions
shall not alleviate the Contractor's inquiry or interpretation obligations as contained in 105 IAC 11-3-7.

108-C-091 FAILURE TO COMPLETE ON TIME FOR RESTRICTION

(Revised 05-02-19)

The Standard Specifications are revised as follows:

SECTION 108, AFTER LINE 590, INSERT AS FOLLOWS:

The work specified shall be arranged and prosecuted such that traffic is restricted on Adams
Street and Kirkwood Avenue for not longer than the number of calendar days shown on the Proposal
sheet.




If the necessary work is not completed and Adams Street and Kirkwood Avenue are not reopened
to unrestricted traffic within the number of calendar days for restriction shown on the Proposal sheet,
$500.00 will be assessed as liquidated damages, not as a penalty, but as damages sustained for each
calendar day for which traffic on Adams Street and Kirkwood Avenue remains restricted in excess of the
number shown on the Proposal sheet.

Extension of restriction time, if required, shall be in accordance with 108.08.

108-C-095 FAILURE TO COMPLETE ON TIME FOR CALENDAR COMPLETION DATE

(Revised 05-02-19)
The Standard Specifications are revised as follows:
SECTION 108, DELETE LINES 580 THROUGH 582.

SECTION 108, AFTER LINE 582, INSERT AS FOLLOWS:

If the contract is not completed on or before the contract completion date shown on the Proposal
sheet, $500.00 will be assessed as liquidated damages, not as a penalty, but as damages sustained, for
each calendar day that the contract is not complete.

Extension of contract time, if required, shall be in accordance with 108.08.

202-T-161 REMOVAL OF EXISTING TRAFFIC SIGNAL EQUIPMENT
(Adopted 11-30-06)
The following existing traffic signal installations shall be removed. The removal
shall be in accordance with 105.03 and shall include the partial removal of existing
traffic signal foundations in accordance with 805.03 that are not to be utilized in
the finished project.
LOCATIONS

Adams St. and Kirkwood Ave.

PORTLAND CEMENT CONCRETE PAVEMENT, PCCP, 7 INCH, WITH INTEGRAL COLOR

Description

This work shall consist of Portland Cement Concrete Pavement, PCCP, 7 Inch,
with Integral Color, mixed, handled, placed on a prepared subgrade and subbase and
finished in accordance with the plans and 502.

Material



Materials shall be in accordance with 502.02.

Submit batch sample for PCCP, 7 Inch, with Integral Color, Federal Standard
595 Color Number 31136. Contractor to supply mockup of not less than one square
yard, tooled and finished representative of the final product, for Engineer’s
review and acceptance prior to placement of PCCP.

Color admixtures will be allowed iIn addition to those identified In 912.03.
Color admixtures shall be Federal Standard 595, Color Number 31136.

The Engineer may conduct visual inspection of the concrete to verify adequate
color of PCCP, 7 Inch, with Integral Color.

Construction Requirements

PCCP, 7 Inch, with Integral Color shall be cured per color additive
manufacturer’s recommendation and is subject to approval by the Engineer. Curing
shall be in accordance with 504 where not conflicting with the color additive
manufacturer’s recommendation. For formed PCCP, 7 Inch, with Integral Color,
immediately after the forms are removed, the sides of the PCCP, 7 Inch, with
Integral Color, shall be cured.

The textured surface of PCCP shall be jointed in a pattern as shown on the
plans. The textured surface shall be applied uniformly using consistent finishing
practices. All surfaces shall be finished within reasonably the same time after
placing. After tooling joints, a clear curing material per 504.04 shall be
applied.

D-1 Contraction Joints shall be in accordance with 503.

Measurement

PCCP, 7 Inch, with Integral Color will be measured per 502.22.

Basis of Payment

PCCP, 7 Inch, with Integral Color will be paid for in accordance with 502.23.
The cost of color additive, batch sample, and jointing pattern shall be included in
the cost of PCCP, 7 Inch.

DETECTABLE WARNING SURFACES

The Standard Specifications are revised as follows:

SECTION 905, BEGIN LINE 37, DELETE AND INSERT AS FOLLOWS:



Detectable warning surfaces for concrete curb ramps shall be constructed
using materials from the City of Bloomington’s approved list of Detectable Warning
Surfaces, which is maintained by the City of Bloomington Planning and
Transportation Department Engineering Division. A surface manufacturer wishing to
add a product to the approved list shall contact the City of Bloomington Planning
and Transportation Department Engineering Division.

BUS SHELTER RESET

Description
This work shall consists of the removal, storage, and resetting of the
existing bus shelter along Adams St.

Materials
Materials shall be in accordance with the manufacturer’s specifications.

Construction Requirements

Removal of the existing bus shelter shall be done with care, making an effort
to remove the bus shelter with minimum damage. The bus shelter shall remain in
good, reusable condition.

Store and protect the bus shelter during construction to prevent damage,
theft, or vandalism.

Any parts that are damaged from the removal and storage of the bus shelter
shall be replaced with similar parts in accordance with the manufacturer’s
specifications.

IT the bus shelter is damaged and unable to be reset, the Contractor shall
contact Bloomington Transit to coordinate replacing the existing bus shelter with a
new bus shelter.

Bus shelters shall be reset with the opening facing to the north. The bus
shelter shall be located 6 inches north of the southern edge of the sidewalk area
and 6 inches west of the east joint of the sidewalk area.

Method of Measurement

Removal and resetting of bus shelters will be measured by the number of bus
shelters removed.

Basis of Payment

The accepted quantity of Bus Shelter Reset will be paid for at the contract
unit price per each bus shelter.

Pay Item Symbol Pay Unit
BUS SHELTER RESET - - - o i s i i i et e e e et e e e mmmm e e e mmeem e m e EACH

The cost of removing and storing the bus shelter, placing the bus shelter, and
equipment, labor, materials, tools and incidentals are included in the cost of this

work.

The cost of sidewalk will be paid for in accordance with 604.




CONCRETE, A, STRUCTURES

Description

This work shall consists of furnishing and placing Portland cement concrete
for the retaining wall along Adams St. and incidental construction in accordance
with 105.03.

Classes of Concrete
The class of concrete shall be in accordance with 702.02.

Materials
Materials shall be in accordance with 702.03.

Construction Requirements
Construction requirements shall be iIn accordance with 702.04 to 702.26.

Method of Measurement
Concrete shall be measured In accordance with 702.27.

Basis of Payment
The accepted quantity of Bus Shelter Reset will be paid for at the contract
unit price per each bus shelter and in accordance with 702.28.

Pay Item Symbol Pay Unit

CONCRETE, A, STRUCTURES. - - o i ottt e it et e e d e e e me e e e e e eeeeeeen s CYS

EMERGENCY VEHICLE PREEMPTION SYSTEM

The emergency vehicle preemption detection supplied for this project shall be
the Opticom two-way, two channel, paid for at the unit price for Emergency
Vehicle Preemption Detector, Two Channel, Two Direction EACH.

The confirmation light kit shall be paid for at the unit price for Emergency
Vehicle Confirmation Light Kit EACH.

Any substitution of products must be approved by the OWNER and ENGINEER.

Installation shall be per manufacturers specifications. All material, labor,
and installation is incidental to the unit price of Emergency Vehicle Preemption
Detector, Two Channel, Two Direction EACH and Emergency Vehicle Confirmation Light
Kit EACH. Required wiring shall be included in the cost of the pay items.

Payment will be made under:

Pay Item Pay Unit Symbol
Emergency Vehicle Preemption Detector, Two Channel, Two Direction....... EACH
Emergency Vehicle Confirmation Light Kit. . ... ... _ .. .. .. .. .. ........ EACH

SIGNAL TIMING IMPLEMENTATION

The Contractor shall input the signal timings, provided by the Engineer, upon
the completion of signal equipment installation. The Contractor shall coordinate with
the City of Bloomington to obtain temporary signal timings for each phase of



construction. Implementation shall be included in the cost of Controller and Cabinet,
P1 (EACH).

Payment will be made under:
Pay Item Pay Unit Symbol

Controller and Cabinet, Pl. ... .. e e e e e e e e e e e emmeaeans EACH

805-T-123 VIDEO VEHICLE DETECTOR SYSTEM

The video vehicle detector system is comprised of CCD video image sensors
(cameras) and a machine vision processor as separate units. The system shall be
capable of monitoring vehicles on a roadway via processing of video images and
shall provide detector outputs to a traffic signal controller.

Only models from the Department’s list of approved Traffic Signal Control
Equipment shall be used. Video vehicle detector systems will be placed and
maintained on the Department’s approved list after being evaluated and approved by
the Department. Manufacturers wishing to have their system considered should
contact the Highway Support Manager, Operations Support Division.

The video vehicle detector system shall include a minimum of 4 CCD video
image sensors (cameras), the machine vision processor, set-up and operating
software, all connectors, all cables, and miscellaneous equipment necessary for the
installation and operation of the system.

The video vehicle detector system shall be compatible with Econolite traffic
signal controllers. The system shall be installed and maintained during all
construction phases at each intersection. The Contractor shall be required to
adjust the detection zones as necessary for each phase of construction.

A 10 year operational warranty or standard manufacturer’s warranty, whichever
is longer, shall be provided for each Machine Vision Processor.

A 5 year operational warranty or standard manufacturer’s warranty, whichever
is longer, shall be provided for each CCD Video Image Sensor.

The effective date for the beginning of the warranty shall be the traffic
signal turn-on date as noted on Traffic Signal Completion Report Form (IC 636A). A
written copy of the warranty shall be presented to the Engineer prior to final
acceptance of the contract.

The warranty shall service all defects in material or workmanship of the
equipment. The manufacturer shall not be responsible for damage caused by



negligence, severe weather acts such as lightning, flood, etc., or use of the
equipment in a manner not originally intended. Temperatures between -30°F and
+165°F will not be considered severe weather acts. The vendor or manufacturer shall
be responsible, during the warranty period, for transportation costs of items
requiring warranty service to and from the Operations Support Division, Highway
Support Section. A maximum turn-around time for service of all defects in material
and workmanship of equipment shall be no longer than 60 calendar days. Continued
failure, repeated malfunctions, or exceeding the maximum turn-around time for
warranty service will be cause to remove that model from the Department’s list of
approved models.

The system will be measured and paid for at the contract unit price per each
for video vehicle detector system, complete in place.

The CCD video image sensors (cameras), machine vision processor, set-up and
operating software, all connectors, all cables, miscellaneous equipment necessary
for the installation and operation of the system, and the warranty shall be
included in the cost of the video vehicle detector system. The cost of detection
zone adjustments during construction shall be included in the cost of the video
vehicle detector system.

The mounting structure will be measured in accordance with 805.15 and paid
for in accordance with 805.16.

SIGNAL PEDESTAL FINISHING

All signal pedestal poles on the project shall be painted black. The paint
application process shall be in accordance with 909, the applicable portions of
805.04, and per manufacturer recommendations.

The cost of all material, manufacturing, transportation, packaging, labor,
equipment, and all necessary incidentals to perform this work shall be included in
the cost of the signal pole in accordance with 805.

SIGNAL POLE POWDER COATING

All traffic signal mast arms, signal poles, and mounting brackets shall be hot-
dip galvanized both inside and outside, then powder coated black. This work shall
not be measured for payment, but shall be included in the cost of Signal Cantilever
Structure, Single Arm.

UNINTERRUPTIBLE POWER SUPPLY

The power supply unit shall be capable of handling surges and spikes present in
normal utility power. Battery backup of up to 12 hours should be provided for power
outages. The power supply unit shall have remote monitoring capabilities. The power
supply unit and battery backup shall be housed in a separate cabinet mounted to the
side of the traffic signal cabinet. An automatic transfer switch shall be included.



All equipment shall be compatible with the Econolite Cobalt TS2 controller. The
cost of any additional equipment or labor to install this equipment shall be included
in the cost of the controller and cabinet.

TRAFFIC SIGNAL CONTROL EQUIPMENT

SECTION 922, BEGIN LINE 9, INSERT AS FOLLOWS:

Models shall be Econolite Cobalt TS2 selected from the Department’s list of approved Traffic
Signal and ITS Control Equipment, unless otherwise specified.

SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, SPECIAL

All signal cantilever structures and foundations shall be designed by the
Structure Manufacturer and approved by the Engineer. The design shall meet Indiana
Design Manual criteria.

All traffic signal cantilever structures shall be hot-dip galvanized both inside
and outside, then powder coated black.

The cost of all material, manufacturing, transportation, packaging, labor,
equipment, and all necessary incidentals to perform this work shall be included in
the cost of Signal Cantilever Structure, Single Arm and Signal Cantilever Structure,
Drilled Shaft Foundation, Special.

Payment will be made under:

Pay ltem Pay Unit Symbol

Signal Cantilever Structure, Single Arm XX FT.. ... . i e e aaann EACH
Signal Cantilever Structure, Drilled Shaft Foundation, Special.......... EACH



Supplementary Conditions

List of Subjects

Supplementary Conditions

SC-1  Subcontractors and Suppliers, Add the following new paragraph immediately after Paragraph
2.09 of the General Conditions:

6.14  All work performed for the Contractor by a Subcontractor or Supplier will be pursuant to an
appropriate agreement between Contractor and Subcontractor or Supplier which specifically binds the
Subcontractor or Supplier to the applicable terms and conditions of the Contract Documents for the benefit of
Owner and Engineer.




OCT 31,2019

"General Decision Number: IN20190006 10/25/2019
Superseded General Decision Number: IN20180006
State: Indiana
Construction Types: Heavy and Highway

Counties: Adams, Allen, Bartholomew, Benton, Blackford,

Boone, Brown, Carroll, Cass, Clark, Clay, Clinton, Crawford,
Daviess, Dearborn, Decatur, DeKalb, Delaware, Dubcis, Elkhart,
Fayette, Floyd, Fountain, Franklin, Fulton, Gibson, Grant,
Greene, Hamilton, Hancock, Harriscon, Hendricks, Henry, Howard,
Huntington, Jackson, Jasper, Jay, Jefferson, Jennings, Johnson,
Knox, Kosciusko, Lagrange, Lawrence, Madison, Marion, Marshall,
Martin, Miami, Monroe, Montgomery, Morgan, Newton, Noble, OChio,
Crange, Owen, Parke, Perry, Pike, Posey, Pulaski, Putnam,
Randolph, Ripley, Rush, Scott, Shelby, Spencer, Starke,
Steuben, Sullivan, Switzerland, Tippecance, Tipton, Union,
Vanderburgh, Vermillion, Vigo, Wabash, Warren, Warrick,
Washington, Wayne, Wells, White and Whitley Ceounties in Indiana.

* EXCEPT LAKE, LAPORTE, PORTER AND ST. JOSEPH COUNTIES HEAVY
AND HIGHWAY CONSTRUCTION PROJECTS

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.60 for calendar year 2019 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EQ, the contractor
must pay all workers in any classification listed on this wage
determinaticn at least $10.60 per hour {or the applicable wage
rate listed on this wage determination, 1f it is higher) for
all hours spent performing con the contract in calendar year
2019, TIf this contract is covered by the EC and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a) (1) {11} (or the EC minimum wage rate,if it is
higher than the cconformed wage rate)., The EO minimum wage rate
will be adjusted annually., Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply tc contracts subject only to the
Davis—Bacon Related Acts, including those set forth at 29 CFR
5.1(a) {2)-(60}, Additional information on contractor
requirements and worker protections under the EG is availabie
at www.dol.gov/whd/govcontracts.

Modification Number Fublication Date
0 01/04/2019
1 01/18/2019
2 02/15/2019
3 03/08/2019




4 04/12/2018%
5 05/03/2019
6 05/10/201%
7 05/17/2019
8 05/24/2019
9 05/31/2019
10 06/07/2019
11 06/21/2019
12 07/05/2019
13 07/19/2019
14 07/26/2019
15 08/09/2019
16 08/16/2019
17 08/30/2019
18 09/20/2019
19 09/277/2019
20 10/25/2019

ASBE0JO08~004 07/01/2019

DEARBORN, FAYETTE, FRANKLIN, OHIO, RIPLEY SWITZERLAND AND UNION
COUNTIES

Rates Fringes

Asbestos Workers/Insulator

{(Includes application of all

insulating materials,

protective coverings,

coatings & finishings to all

types of mechanical systems)..... $ 30.32 18.50
HAZARDOUS MATERTAL HANDLER

(Includes preparation,

wettings, stripping, remocval,

scrapping, vacuuming, bagging

& disposing of all insulation

materials, whether they

contain asbestos or not, from

mechanical systems).............. 5 25.00 13.70

ASBEQOL17-008 06/01/2019
NEWTON COUNTY:

Rates Fringes

ASBESTOS WORKER/HEAT & FROST

INSULATOR . v e vt teee et aeennnns $ 50.50 27.80
HAZARDOUS MATERIAL HANDLER

{INCLUDES PREPARATION,

WETTING, STRIPPING REMOVAL

SCRAPPING, VACUUMING, BAGGING

AND DISPOSAL OF ALL

TNSULATTON MATERIALS, WHETHER

THEY CONTAIN ASBESTOS OR NOT,

FROM MECHAINCAL SYSTEMS)......... $ .37.80 24.54



ASBE0OG18-005 06/01/2018

BROWN, BARTHOLOMEW, BENTON, BOONE, CARRCLL, CASS, CLAY,
CLINTON, DECATUR, DELAWARE, ELKHART. FOUNTAIN, FULTCON, GREENE,
HAMILTON, HANCOCK, HENDRICKS, HENRY, HOWARD, JASPER, JOHNSON,
KOSCIUSKO, LAGRANGE, MARSHALL, MADISON, MARION, MONROE,
MONTGOMERY, MORGAN, OWEN, PARKE, PULASKI, PUTNAM, RUSH, SHELBY,
STARKE, TIPPECANQOE, TIPTON, VERMILLION, VIGO, WARREN and WHITE
Counties

Rates . Fringes

ASBESTOS WORKER/HEAT & FROST

INSULATOR (includes

application of all insulating

materials, protective

coverings, coatings and

finishings to all types of

mechanical systems).............. S 32.20 21.38
HAZARDCUS MATERIAL HANDLER

{includes preparation,

wettings, stripping, removal,

scrapping, vacuuming, bagging

& disposing of =zll

insulation materials, whether

they contain asbestos or not,

from mechanical systems)......... 5 23.00 14.40

ASBEC037-004 04/02/2019

DAVIESS, DUBOIS, GIBSON, KNOX, MARTIN, PIKE, POSEY, SPENCER,
SULLIVAN, VANDERBURGHE AND WARRICK COUNTILS

Rates Fringes

ASBESTOS WORKER/HEAT & FROST
INSULATOR {includes
application of all insulating
materials protective
coverings, coatings an
finishes to all types of
mechanical systems., Also the
application of firestopping,
material openings and
penetrations in walls,
floors, ceilings, curtain
walls and all lead abatement.)...$% 31.12 20.62
HAZARDOUS MATERIAI HANDLER
{Includes preparaticn,
wetting, stripping, removal,
scrapping, vacuuming, bagging
and disposing of all
insulation materials, whether
they contain asbestos or not,




ASBE0041-002 07/01/2019

RDAMS, ALLEN, BLACKFORD, DE KALB, GRANT, HUNTINGTON, JAY,
MIAMI, NOBLE, STEUBEN, WABASH, WELLS AND WHITLEY COUNTIES:

Rates Fringes

ASBESTOS WORKER/HEAT & FROST

INSULATOR (includes

application of all insulating

materials, protective

coverings, coatings and

finishings to all types of

mechanical systems).............. 5 29.50 16.8¢9
HAZARDOUS MATERIAL HANDLER

{includes preparation,

wettings, stripping, removal,

scrapping, vaccuming, bagging

& disposing of all insulation

materials, whether they

contain asbestos or not, from

mechanical systems) .. ..., 5 23.00 14.40

ASBE(0051-003 03/01/2019

CLARK, CRAWFORD. FLOYD, HARRISON, JACKSON, JEFFERSON, JENNINGS,
LAWRENCE, ORANGE, PERRY, SCOTT, and WASHINGTON Counties

Rates Fringes

ASBESTOS WORKER/HEAT & FROST
INSULATOR (Includes
application of all insulating
materials, protective
coverings, coatings and
finishings to all types of
mechanical systems)............. .5 25,81 16.39
HAZARDOUS MATERIAL HANDLER
(includes preparation,
wettings, stripping, remcval,
scrapping, wvaccuming, bagging
& disposing of all insulation
materials, whether they
contain asbestos or not, from
mechanical systems).........c.v... S 192.80 13.30

ASRE0079-002 07/01/2017
RANDOLPH AND WAYNE COUNTIES
Rates Fringes

ASBESTOS WORKER/HEAT & FROST



INSULATOR (Includes

application of all insulating

materials, protective

coverings, coatings &

finishings to all types cof

mechanical systems)............. .5 22.25 8.89
HAZARDOUS MATERIAIL HANDLER

{Includes preparation,

wetting, stripping, removal,

serapping, vacuuming, bagging

& disposing of all insuiatiocn

materials, whether they

contain asbestos or not, from

mechanical systems))......... ceea S 25,00 13.70

BRINOCO3-001 06/01/2019

INDIANAPOLIS
BOONE, HANCOCK, HENDRICKS, JOHNSCN, MARION, MONTGOMERY, MORGAN
and SHELBY COUNTIES

Rates Fringes
Bricklayer, Stone Mason,
Pointer, Caulking........... beea B 32016 14.35
TERRAZZO FINISHER........ ... 5 20,23 10.26
TERRAZZO WORKER/SETTER........... 5 32.27 14.02
Tile & Marble Finisher........... $ 21,02 9.37
Tile, Marble Setter........ veeen o8 31061 13.92

BRINOOD4-004 06/01/2019

FORT WAYNE
ADAMS, ALLEN, DEKALB, HUNTINGTON, NOBLE, STEUBEN, WELLS AND
WHITLEY COUNTIES:

Rates Fringes
BRICKLAYER (STONE MASON,
MARBLE MASONS, POINTER,
CLEANER, AND CAULKER}.........u.. $ 30.37 16.23
Terrazzo Grinder Finisher........ 5 27.00 12,74
Terrazzo Worker Mechanic..... ce..8 31,00 16.42
Tile Setter & Marble Mascn
Mechanic..... e e $ 26.88 14.26
Tile, Marble & Terrazzo
Finisher. v eereernns b ... 8 23.63 12.34 .

BRINOQ04-005 06/01/2C17

CRAWFQORD, DUBOIS, PERRY, POSEY, SPENCER, VANDERBURGEH, and
WARRICK Counties

Rates Fringes




BRICKLAYER. ..o vvu v on s e $ 30.00 14,71
TILE FINISHER. ... vt inannn $ 20.31 12.060
TTILE SETTER. . vttt it ittt na e nnens $ 26.69 12,00

BRINOOO4-009 06/0L/2019

BARTHOLOMEW, BROWN, DEARBORN, DECATUR, JENNINGS, MONROE, CHIOQ,
OWENS, RIPLEY and SWITZERLAND COUNTIES

Rates Fringes
Bricklayer, Stonemason........... $ 29.01 14.32
TERRAZZO FINISHER................ 5 20.23 10.26
TERRAZZO WORKER/SETTER........... $ 32.27 14.02
Tile & Marble Finisher........... $ 21.02 9,37
Tile, Marble Setter.............. 5 31.61 13.92

BRINGOO4-010 06/01/2019

CLARK, FLOYD, and HARRISON Counties

Rates Fringes
BRICKLAYFER
BRICKLAYERS, STONEMASONS
AND CEMENT MASONS........... § 28.00 13.92

BRINOGOO4-015 08/23/2019

TERRE HAUTE
CLAY, DAVIESS, GIBSON, GREENE, EKNOX, MARTIN, PARKE, PIKE,
PUTNAM, SULLIVAN, VERMILLION and VIGO COUNTIES

Rates Fringes

BRICKLAYER

BRICKLAYERS, STONE MASCNS

and POINTER/

CLEANER/CAULKER. . ........ v $ 32.16 14.27

CEMENT MASON (Greene and

Sullivan Counties).......... 5 27.78 11.02

CEMENT MASON (REMAINING

COUNTIES) vt vt ettt v e e ve ena s 5 31.16 14.27

TERRAZO FINISHER............ 5 20.23 10.26

TERRAZZO WORKER., . v v v v n v v v v 5 32.27 14.02

TILE LAYER, MARBLE MASON,

MOSATC WORKER. . ... oovvvi v v $ 31.61 13.82

BRINOOO4-016 06/01/2019

MUNCIE
BLACKFORD, DELAWARE, FAYETTE, FRANKLIN, HAMILTON, HENRY, JAY,
MADISON, RANDOLPH, RUSH, TIPTON, UNION and WAYNE COUNTIES



Rates Fringes

Bricklayer, Stonemnason,

Pointer, Caulker & Cleaner....... $ 30.78 16.07
TERRAZZO FINISHER....... .o usnns $ 20.23 . 10.26
TERRAZZO WORKER/SETTER. .. vvv.en.. .S 32.27 14.02
Tile & Marble Finisher...........$% 21.02 9,37
Tile & Marble Setter; Mosailc

Worker..... e e e e e e $ 31.17 13.01

BRINOGOE-001 06/01/2019

JASPER, NEWTON & STARKE COUNTIES

Rates Fringes
BRICKLAYER (Including
Stonemason, and Pointer,
Caulker & Cleaner) ... . vve e nn $ 38.12 24.40
Tile, Marble & Terrazzo Worker...$ 37.05 21.64

BRINOOL1-001 06/01/2019

LAFAYETTE
BENTON, CARRCLL, CLINTCN, FOUNTAIN, TIPPRCANCE, WARREN and
WHITE COUNTIES

Rates Fringes

Bricklayer, Stonemason,

Peinter, Caulker & Cleaner....... S 29.62 17.05
TERRRAZZO FINISHER............ v...5 20.23 10.26
TERRAZZO WORKER/SETTER...........5 32.27 14.G2
Tile & Marble Finisher........... s 21.02 9.37
Tile & Marble Setter; Mosalc

Worker.......... e e e $ 31.61 13.92

BRIN0O018~-002 06/01/2019
CASS, ELKHART, FULTON, GRANT, HCOWARD, XKOSCUILSKO, LAGRANGE,
MARSHALL, MIAMI, PULASKI, WABASH
Rates Fringes

Bricklayer, Caulker, Cleaner,
Pointer.. ... i v a9 29,49 16.77

CARPOC02-023 04/01/2019
DCEARBORN, JACKSCON, JENNINGS, CHIO, RIPLEY AND SWITZERLAND
COUNTIES

Rates Fringes



CARP0D133-001 04/01/2019

BOONE, CLAY, FOQUNTAIN, MONRCE, MONTGOMERY, MORGAN, OWEN,
PARKE, PUTNAM, VERMILLION AND VIGO COUNTIES

CARPO133-003 04/01/2019
HAMTTLTON, HANCOCK, HENDRICKS, JOHNSON {Townships of Clark, Camp

Atterbury north of Hospital Read, Pleasant, White River), and
MARION Counties

CRRPOL75-004 04/01/2019
CLARK, FLOYD, HARRISON, JEFFERSON,SCOTT AND WASHINGTON COUNTIES
Rates Fringes
CARRP0215-002 04/01/2019
BENTCN, CARROLL, CLINTON, PULASKI, TIPPECANOE, WARREN AND WHITE

COUNTIES

Rates Fringes
CARP0224-011 04/01/2019

CRAWFORD, DUBOCIS, PERRY, PIKE, POSEY, SPENCER, VANDERBURGH AND
WARRICK COUNTIES:

CARP0224-012 04/01/2019

DAVIESS, GIBSON, GREENE, KNOX, LAWRENCE, MARTIN, ORANGE AND
SULLIVAN COUNTIES:



CARRP0232-0303 04/01/2019
ALLEN, DEKALB, LAGRANGE, NOBLE, STEUBEN and WHITLEY COUNTIES
Rates Fringes
CARP0O301-001 04£/01/2019

BARTHCLOMEW, BROWN, (Camp Atterbury south of Hospital Road),
DECATUR, FRANKLIN, JOHNSON {Townships of Blue River, Franklin,

Hensley, Needham, Nineveh, Union) , RUSH AND SHELBY COUNTIES
Rates Fringes
CARPENTER. . .. i i vt i i e ne s vt a v $ 26.62 21.87

CARPD413-003 04/01/2019
ADAMS, CASS, ELKHART, FULTON, GRANT, HOWARD, HUNTINGTON,
KOSCIUSKO, MARSHALL, MIAMI, TIPTON, WABASH AND WELLS COUNTIES:

Rates Fringes
CARP0999-001 06/01/2017
JASPER, NEWTON, AND STARKE COUNTIES

Rates Fringes
CRRF1016-001 04/01/2019
BLACKFORD, DELAWARE, FAYRTTE, HENRY, JAY, MADISON, RANDOLPH,

UNION AND WAYNE COUNTIES

Rates Fringes

CARP1076-004 04/01/2016

HAMILTON and MARION Ccunties, and the following Townships in
JOHNSON County: Caemp Atterbury {North of Hospital Rd.}, Clark,
Pleasant, and White River



CARP1076-005 06/01/2017

JASPER, NEWTON, PULASKI, and STARKE Counties

CRRP1076-006 06/01/2018

BARTHOLOMEW, BLACKFORD, BOONE, BROWN, CLAY, DECATUR, DELAWARE,
FAYETTE, FOUNTAIN, FRANKLIN, HAMILTON, HANCOCK, HENDRICKS,
HENRY, JAY, JOHNSON, MADISON, MARION, MONROE, MONTGOMERY,
MORGAN, OWEN, PARKE, PUTNAM, RANDOLPH, RUSH, SHELBY, UNION,
VERMILLION, VIGO, AND WAYNE COUNTIES

CARP10G80~001 06/01/2018

GIBSON, GREENE, POSEY, SULLIVAN, VANDERBURGH and WARRICK
COUNTIES

Rates Fringes

MILLWRIGHT

ZONE 1

POSEY, VANDERBURGH and

WARRICK COUNTIES........... $ 28.57 23.01

ZONE 2

GIBSON, GREENE AND

SULLIVAN COUNTIES.......... 5 27.29 23.85

ELEC0016-003 04/01/2019
CRAWFORD, DAVIESS, DUBOIS, GIBSON, LAWRENCE, MARTIN, ORANGE,
PERRY, PIKE, POSEY, SPENCER, VANDERBURGH, WARRICK

Rates Fringes
ELEC0016-006 06/01/2019

CRAWFORD, DAVIESS, DUBOIS, GIBSON, LAWRENCE, MARTIN, ORANGE,
PERRY, PIKE, POSEY, SPENCER, VANDERBURGH, WARRICK



Rates Fringes

ELECTRICIAN (Communication
Technician Cnly) ... S 28,03 14.28

ELEC0071~006 01/02/2019

DEARBORN, OHTIO, and SWTIZERLAND COUNTIES

Rates Fringes

Line Construction:
Equipment Operator.......... 5 33.862 13.46
GroUundman, « vv v eneroness 5 24.17 11.38
Lineman & Cable Splicers....5 38.27 14.48

ELEC0153-003 06/03/2019

ELKHART, XKOSCIUSKO and MARSHALL COUNTIES

Rates Fringes
Communication Technician.........$ 26.50 18.33
ELECTRICTAN. v« v vt it e v v v a s v e s n e ns S 34.67 24,27

Includes the installation, operaticn, inspection,
modification, maintenance and repair of systems used for
the transmission and reception cf signals of any nature,
for any purpose, including but not limited to , sound and
voice transmission/transference systems, communication
systems that transmit or receive information and /for
control systems, television and video systems,
micre-processor controlled fire alarm systems, and security
systems and the performance of any task directly related to
such installation or service. The scope of work shall
exciude the installation of electrical pewer wiring and the
installation of condult raceways exceeding fifteen (15)
feet in length.

ELEC0212~002 11/26/2018

DEARBORN, OHIC, and SWITZERLAND COUNTIES
Rates Fringes

ELECTRICIAN (Communication
Technician Only) . ......covvn .5 24,35 10.89

ELEC0212-009 06/03/2019
DEARBORN, OHIO, and SWITZERLAND COUNTIES

Rates Fringes



ELEC0305-003 06/01/2019

ADAMS, ALLEN, DE KALB, HUNTINGTON, LAGRANGE, NOBLE, STEUBEN,
WELLS, and WHITLEY COUNTIES

ELEC0305-004 06/01/2019

ADAMS, ALLEN, DE KALB, HUNTINGTON, LAGRANGE, NOBLE, STEUBEN,
WELLS, and WHITLEY COUNTTES

Rates Fringes

ELECTRICIAN (Communicaticn
Technician Only) ..., 5 28.00 15.98

ELEC0369-005 05/29/2019

CLARK, FLOYD, HARRISON, JACKSON, JEFFERSON, SCOTT, and
WASHTNGTON Counties

ELEC0481-003 05/27/201%9

BARTHOLOMEW, BOONE, DECATUR, HAMILTON, HANCOCK, HENDRICKS,
JENNINGS, JOHNSON, MADISON, MARION, MONTGOMERY, MORGAN, PUTNAM,
RIPLEY, RUSH AND SHELBY COUNTIES

ELEC0481-004 06/01/2019

BARTHOLOMEW, BOONE, DECATUR, HAMILTON, HANCOCK, HENDRICKS,
JENNINGS, JOHNSON, MADISON, MARION, MONTGOMERY, MORGAN, PUTNAM,
RIPLEY, RUSH AND SHELBY COQUNTIES

Rates Fringes

ELECTRICIAN {(Communication
Technician Only)........viveraonn $ 27.60 15.97

ELEC0531-002 05/27/2019



JASPER, PULASKI, and STARKE COUNTIES

ELECG531-003 95/28/2018
JASPER, PULASKI, and STARKE COUNTIES

Rates Fringes

ELECTRICIAN (Communication
Technician Only) . v. et ren s S 27.64 13.23

ELEC0538-005 06/01/2018

FOUNTATN, VERMILLTON, and WARREN Counties

Rates Fringes

ELEC0538-009 09/01/2018

FOUNTAIN, VERMILLION, and WARREN Counties

Rates Fringes

ELECTRICIAN (Communication
Technician ONly}...ee e veenen 3 32.82 16.28

ELEC0O668-001 06/01/2019
BENTCN, CARROLI, CASS, FULTON, TIPPECANOE and WHITE COUNTIES
Rates Fringes

ELRECTRICIAN (Communication
Technician Only) . ... viiaan S 28.90 14.53

ELEC0668-002 06/01/2018

BENTCN, CARROLL, CASS, FULTON, TIPPECANCE and WHITE COUNTIES
Rates Fringes

ELECTRICIAN. .. . vt i i e e as 5 33.60 18.52

FOOTNOTE: a. PAID HOLIDAYS: New Years Day, Memorial Day,
July 4th, Labor Day, Veterans Day Thanksgiving Day and
Christmas Day

ELEC0697~003 08/26/2019



NEWTON COUNTY

Rates Fringes
ELECTRICIAN (Communication
Technician Only) ..o ivinnnnnns $ 34.00 26.70
CBLEC0697-006 05/27/2018
NEWTON COUNTY

Rates Fringes
ELECTRICIAN. . o i it it v e v i en s $ 41.50 37.66

ELEC0O702-003 01/01/2019

DUBOIS, GIBSON, PERRY, PIKE, POSEY, SPENCER AND VANDERBURGH
COUNTIES ¢

Rates Fringes

Line Construction:
GROUNDMAN, Class A.......... S 27.80 14.06
GROUNDMAN-EQUIPMENT
OPERATOR {All other
equiprent) . ... i e $ 35.31 16.24
HEAVY-EQUTPMENT OPERATOR
(All crawler type
equipment D-4 and larger)...$ 40.28 17.68
LINEMAN, i i it e n e e ia et s nan 5 49,11 21.04

ELEC0Q725-007 06/01/2018

BROWN, CLAY, GREENE, KNOX, MONROE, OWEN, PARKE, SULLIVAN AND
VIGO COUNTIES

Rates Fringes
Communication Technician......... $ 28.10 13.68

Includes the installation, operation, inspection,
maintenance, repair and service of radio, television,
recording, wvolice sound and vision production and
reproduction apparatus, egquipment and appliances used for
domestic, commercial, education, entertainment and private
telephone systems.

ELEC0725-014 03/01/2018

BROWN, CLAY, GREENE, KNOX, MONROW, OWEN, PARKE, SULLIVAN AND
VIGO COUNTIES



Rates Fringes

ELEC0O855--002 06/01/2018
BLACKFORD, DELAWARE, FAYETTE, FRANKLIN, HENRY, JAY, RANDOLPH,
UNION and WAYNE Counties

Rates Fringes

ELECTRICIAN {Communication
Technician Only)..... e .S 277,84 14.15

ELEC0855-0CG4 06/01/2019

BLACKFORD, DELAWARE, FAYETTE, FRANKLIN, HENRY, JAY, RANDOLPH,
UNION and WAYNE Counties

ELEC0873~-001 06/01/2018
CLINTON, GRANT, HCWARD, MIAMI, TIPTON, AND WABASH COUNTIES
Rates Fringes

ELECTRICIAN (Communication
Technician Only).....covvvuennan. $ 28.16 14.12

ELRC0873-002 03/01/2019

CLINTON, GRANT, HOWARD, MIAMI, TIPTON AND WABASH COUNTIES:

Rates Fringes .
ELECTRICIAN....... - G 7 I ¢ )44 17.40
‘BIEC1393-001 01/0i/2018
REMAINING COUNTIES

Rates Fringes

Line Construction:
EQUIPMENT OPERATCR 1:
Diggers, bth wheel type
trucks, crawler type, D-4
and smaller, bucket trucks
and live boom type line
trucks., oo i i i e 5 34.69 16.21
ECQUIPMENT OPERATCR 3
{Backhoes over 1/2 yard




bucket capacity, cranes
rated at 15 ton or more

capacity) 95% J.L. rate.....% 43.00 18.62
GROUNDMAN TRUCK DRIVER...... $ 30.79 15.08
GROUNDMAN. . .. oo v i s v v v v e v $ 25,44 13.53
LINEMAN. it e i iieeea s $ 44.40 19.03

ENGI0103-003 04/01/2017
INCLUDING UNDERGROUND AND UTILITY CONSTRUCTION

ADAMS, ALLEN, BENTON, BLACKFORD, CARROLL, CASS, CLINTOHN,
DEKALB, DELAWARE, FAYETTE, GRANT, HAMILTON, HANCOCK, HENRY,
HOWARD, HUNTTINGTON, JAY, JOHNSON, MADISON, MARTION, MIAMI,
RANDOLPH, RUSH, SHELBY, STEUBEN, TIPPECANOE, TIPTON, UNION,
WABASH, WAYNE, WELLS, WHITE AND WHITLEY COUNTIES

Rates Fringes

Power eguipment operators:
GROUP L., $ 34.05 17.50
GROUP 2. .. it iiiiiiineenns $ 32.33 17.50
GROUP 3. .. ...t nnn $ 31.41 17.50
GROUP 4. i iistnianancrnnan $ 29.91 17.50

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GROUP 1: Air compressors in manifold with throttle valve;
Asphalt plant engineer; Auto grade or similar type machine;
Auto patrol; Backhoe or farm-type tractor, 45 hp and over;
Ballast regulator (RR); Bituminous mixer; Bituminous paver;
Bituminous plant engineer; Bulldozer; Caisson driliing
machine; Cherry picker, 15 ton or over; Chip spreader;
Concrete mixer 21 cu. ft. or over; Core drilling machine;
Crane or derrick with any attachment (including clamshell,
dragline, shovel, backhoe, etc.); Dredge engineer; Dredge
operator; Drilling machine on which the drill is an integral
part; Earth mover, rubber-tired {(paddlie wheel, 616, 631,
T8-24 or similar typel; Earth mover, rubber-tired, tandem
($0.50 per hour additional for each bowl); Elevating
grader; Fork 1ift, 10 ton or over; P.C.C. formless paver
post driver; Highlift shovel, 1 1/2 cu. yd. or over; Hoist,
2 drums and over; Helicopter, crew; Hydraulic boom truck;
keystone, skimmer scoop; Loader, self-propelled (belt,
chain, wheel); Locomotive operator; Mechanic; Mucking
machine; Panel board concrete plant, central mix type;
Paver, Hetherington; Pile driver, skid or crawler; Rocad
paving mixer; Rock breaking plant; Rock crushing plant,
portable; Roller {asphalt, waterbound macadam, bituminous
macadam, brick surface); Recller with dozer blade; Root
rake, tractor-mounted; Self-propelled widener; Stump
remover, tractor-mounted; Surface heater and planer; Tandem
push tractor ($0.50 per hour additional); Tractor, boom;
Winch or hoe head; Tractor, push; Tractor with scoop;
Tractor-mounted spreader; Tree mover; Trench machine, over
24", Tug boat operator; Well drilling machine; Winch truck



with A-Irame

GROUP 2: Air compressor with throttle valve or clever
brooks-type combination; Backfiller; Backhoe on farm-type
tractor, under 45 hp; Bull flcat: Cherry picker under 15
ton; Chip spreader, self-propelled; Concrete pump; Concrete
mesh depressor, independently

operated; Concrete spreader, power-driven; End loader under 1
1/2 cu. yd.; Excavating loader, portable; Finishing machine
and bull float; Gunite machine; Head greaser; Mesh or steel
placer; Multiple tamping machine (RR); F.C.C. concrete belt
placer; Pull grader, power control; Refrigerating machine,
freezing operation; Ross carrier; Sheepfcot roller
{self-propelled}; Tamper (multiple vibrating, asphalt,
waterbound macadam, bituminous macadam, brick surface);
Trench machine, 24"" and under; Tube float; Welder

GROUP 3: Assistant plant engineer; Base paver {(Jersey or
similar type machine); Concrete finishing machine; Concrete
mixer, less than 21 cu. ft.; Curb machine; Farm tractor,
including farm tractor with all attachments except backhoe
and inciuding high lift end loaders of 1 cu. vd. capacity
or less; Fire tender on boiler; Hoist, 1 drum; Operator, 5
pleces of minor equipment; Paving breaker; Power broom,
self-propelled; Roller, earth and sub-base material; Slurry
seal machine; Spike machine (RR); Tamper (multiple
vibrating, earth and sub-base material); Throttle vaive and
fire tender combination on horizontal or upright beiler;
Tractaire with drill; Tractor, 50 h.p. or over; Well point
system; Widener, APSCO or similar type

GROUP 4: Air compressor; Assistant to engineer, oiler;
Automatic dry batch plant; Bituminocus distributor;
Bituminous patching tamper; Belt spreader; Broom and belt
machine; Chair cart, self-propelled; Coleman-type screen;
Conveyor, portable; Digger post hole, power-driven; Fork
1ift, under 10 ton; Form grader; Form tamper, motor-driven;
Generator; Hetherington driver; Hydra seeder; Operator, 1
through 4 pleces of minor eguipment; Outboard or inbocard
motor boat; Power curing spraying machine; Power saw,
concrete, power-driven; Pug miil; Pull brcom, power-type;
Seaman tiller; Straw blower or brush mulcher; Striping
machine paint, motor-driven; Sub grader; Tractaire,
tractor, below 50 h.p.; Truck crane oiler, driver;
Spreader; Water pump; Welding machine, 2 cof 300 amps or over

ENGIO150~009 04/01/2019
HEAVY, HIGHWAY AND RAILROAD CONSTRUCTION
ELKHART, FULTON, JASPER, KOSCIUSKO, LAGRANGE, MARSHALL, NEWTON,

NOBLE, PULASXI, and STARKE COUNTIES

Rates Fringes




POWER EQUIPMENT COPERATOR

GROUP 1. viniir oo 5 30.80 28.45
GROUP 2. ... 5 29.20 28.45
GROUP 3...... .o § 27.%0 28.45
GRCGUP 4. ..., i 5 26.50 28.45
GRCUP 5..... et 5 23.25 28.45

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GROUP 1: Air compressors in manifold with throttle valve;
Asphalt plant engineer; Auto grade or similar type machine;
AButo patrol; Automatic Sub-Grade; Backhoe or farm type
tractor, 45 hp and over; Ballast regulator (RR); Barxrier
Wall Machine; Batch Plants {Concrete & Asphalt); B
ituminous mixer; Bituminous paver; Bituminous plant
engineer; Boring Machine; Bulldozer; Caisson drilling
machine; Cherry picker, 15 ton or over; Chip spreader;
Concrete mixer, 21 cu. ft, or over; Concrete Belt Placer;
Concrete Paver; Concrete Pump (Truck Mounted); Concrete Saw
(track mounted); Concrete Spreader (power driven); Core
drilling machine; Crane or derrick with any attachment
{including clamshell, dragline, shovel, backhoe, etc.):
Curb Machine; Gutter Machine; Dredge engineer; Dreadge
operator; Drilling machine on which the drill is an
integral part; Earthmover, rubber-tired (paddle wheel, 616,
631, TS-24 or similar type); Earthmover, rubber-tired,
tandem {.50 per hr. additicnal for each bowl); Elevating
Grader; Forklift (10 ton or over); P.C.C. Formless Paver;
Gradall; Gravel Processing Plant {portable); Operator of
Guard Rail Post Driver; Highlift Shovel 1-1/2 cu.yd. or
over) Frame; Hoist (2 drum & over); Helicopter crew;
Hydraulic boom truck; Hydraulic Excavator; Loaded-Self
propelled (belt chain wheel); Laser Screed; Locomotive
operator; Mechanic; Mucking machine; P.C.C. Concrete Belt
Placer; Panel board concrete plant (central mix type);
Paver (Hetherington); Pavement Breaker; Pile driver, skid
or crawler; Road paving mixer; Rock breaking plant; Rock
crushing plant (portable):; Roller (asphalt, waterbound
macadam, bituminous macadam, brick surface); Roller with
dozer blade; Road Widener; Root rake (tractor-mounted);
Roto Mill Grinder; Self-propelled widener; Stump remover;
Surface heater and planer; Tandem push tractor ($0.50 per
hour additional)}; Tractor, boom; Winch or hoe head; Tractor
{push); Tractor with scoop; Tractor-mounted spreader; Tree
mover; Trench machine, over 24""; Tug boat cperator; Well
drilling machine; Widener {Apsco or similar type); Winch
truck with A-frame

GROUP 2: Air compressor with throttle valve or Clever Brooks
type combination; Backfiller; Farm type tractor (under 45
H.P.); Cherry picker under 15 Ton; Chip spreader
(self-propelled); Concrete pump (trailer type); Concrete
mesh depressor, independently operated; FEnd loader under 1
1/2 cu. vd.; Excavating loader (portable); Finishing
machine and bull float; Gunite machine; Hydraulic Power
unit; Head greaser; Mesh or

steel placer; Multiple tamping backhoe on machine (RR}; Bull



float (bidwell Machine)}; Refrigerating machine-cperation;
Ross Carrier; Sheepfoot roller (self-propelled};
Tamper-Multiple Vibrating (Asphalt, Waterbound, Macadam,
Bituminocus Macadam, Brick Surface); Trench machine (24"" and
under}; Tuke float; Water Pull/Wagon; Welder

GROUP 3: Plant engineer; Base paver (Jersey or similar type
machine}; Concrete finishing machine; Concrete mixer, less
than 21 cu. ft.; Curb machine; Farm tractor, including farm
tractor with all attachments except backhoe and including
high 1ift end loaders of 1 cu. yd. capacity or less;
Fireman, on boiler; Hoist, 1 drum; Cperator, 3-5 pileces of
minor equipment; Paving breaker; Power broom,
self-propelled; Reller, earth and sub-base material; Power
Saw-Concrete (Power Driven}; Slurry seal machine; Spike
machine (RR)}; Sub-surface Material Distributor; Tamper
{multiple vibrating, earth and sub-base material); Throttle
valve; Throttle Valve and fireman combination on horizontal
or upright boiler; Tractaire with drill; Well Point

GROUP 4: Air compressor; Assistant to engineer, oller;
Bituminous patching tamper; Belt spreader; Broom and belt
machine; Chair cart, self-propelled; Coleman-type screeéen;
Conveyor, portable; Deck-hand Digger post hele,
power—driven; Forklift, under 10 ton; Form grader; Form
tamper, motor-driven; Generator; Hetherington driver; Hydra
seeder; Mechanic heater; Cperator, 2 pleces of minor
equipment; Outboard cor inboard motor boat; Power curing
spraying machine; Pug mill; Pull broom, power type; Seaman
tiller; Skid steer lcader over 3/4 cu. yd.; Straw blower or
brush mulcher; Striping machine paint, motor-driven;
Sub-grader; Tractaire; Tractor, below 50 h.p.; Truck crane
oller; Spreader; Water pump

GROUP 5: 8kid steer lcader under 3/4 cu. yds

ENGIO150-039 06/01/2C1%

UNDERGROUND & UTILITY CONSTRUCTION:

JASPER, NEWTON, PULASKI AND STARKE COUNTIES:

Rates Fringes

POWER EQUIPMENT OPERATOR
GROUP 1.....ciuiiiiinnnnannnnn. $ 41.00 36.13
GROUP 2. ... i ..5 40,20 36.13
GROUP 3. ..ttt iinnannennn $ 35.9C 36.13
GROUP d.....iiiiineinnnnnnn 5 33.70 : 36.13
GROUP 5. ... iiiiiniiaennns 5 28.25 36.13

POWER FEQUITMENT OPERATOR CLASSIFICATIONS

GRCUP i: Asphalt plants {construction), Asphalt plant
(permanent), Autce Patrol (Maintainer), Automatic Dry
Batch Plant, Automated Concrete Placer, Automated




Sub-Grader, Automated Slip Form Paver, Automated Finish
Machine, Combination Backhcoe ¥Front, FEnd Loader Machine
(1/2 cu. yd.), Backhoe bucket or over or with attachments),
Combination backhoe 1 cu yd, Backhoe bucket or over or with
attachments, Ballast Regulator {(RR), Belt Loader.
{stationary), Boring Machine (road), Bulldozer, Concrete
Mixer (27 cu. ft. or over), Concrete Pump (truck mounted),
Concrete Breaker (truck mounted and self-prepelled), Core
Drilling Machine, Cranes and Backhoes (all attachments),
Cranes, Hammerhead, Creter Crane, Crushers (concrete, rock,
recycling, etc.), Derricks , Derricks (traveling), Dredge
Operator, Formless Curb and Gutter Machine {36 inches and
over), Formless Curb and Gutter Machine under 36 inches,
Gradall and Machines {of a like nature), Guardrail Post
Driver (truck mounted), Lead Greaser, Helicopter, Highlift
Shovel (3 yd. and over}, Hoist (1 drum}, Heoist (2, and 3
drums}, Hydraulic Power Units {grouting, piledriving and
extracting) Hydro or water blaster (self-propelled),
Locomotive QOperators, Mechanic, Welder, Mucking Machine,
Panelboard Concrete Plant {central mix type), Paver
(Hetherington), Pile Driver {Skid or Crawler), Road Paving
Mixer, Rock Drill Crawler or Skid Rig, Rock Drill (truck
Mounted}, Ross Carrier, Rotc Mill Grinder {36"" and over),
Roto mill grinder (less than 36""), Throttle Valve and
Compressor or Clever Brooks Type Combination, Throttle
Valve and Fireman Combination or Horizontal or Upright
Boiler, Tournapull or similar type equipment, Tractor
{(boom}, Tractor Drawn Belt Loader with attached Pusher
(requires two engineers), Trench Machine, Tug Beat
Operator, Wheel Excavator, Winch Tractor with ""a"" frame,
Scoops, Turnapull or similar types machine used in Tandem
{add $1.00 to class 1 hourly rate for each machine attached
there to}.

GROUP 2: Combination Backhoe Front End Loader Machine with
less than 1/2 cu. yd., Backhoe Bucket or with attachments,
Bituminous Mixer, Bitumincus Paver, Bridge Deck Finisher,
Concrete Mixer {less than 27 cu. ft.), Compressor and
throttle valve, Compressor (common receiver 3), Greaser,
Highlift Shovels (under 3 cu. yds.), Jersey Spreader or
Base Paver, Pavement Bump Grinder (self-propelled), Roller
(Asphalt, waterbound, Macadam, Bituminous Macadam, Brick
Surface, Sheepfoot Reller (self~ propelled with blade),
Surface Heater and Planer, Tamper (mutiple wvibrating,
asphalt waterbound macadam, bituminouus macadam, brick
surface), Tractor (push), Tractor with scoop, Widener,
Apsco or similar type.

GROUP 3: Back Filler, Bituminous Distributor, Broom and Belt
Machine, Bull Fleoat, Compressor {common receiver 2},

Concrete cutter wheel type {(rockwell), Concrete Finishing
Machine, Concrete Spreader (power driven), Digger, Post

Hole (power driven), Finishing Machine and Bull Float,
Forklift, Form Grader, Form Tamper (motor driven),

Hydraulic (boom truck) when used for hauling materials,

Laser screed, Mutiple Tamping Machine, Paving Breaker,
Roller (earth and subbase material), Roller sheepfoot



{self-propelled}, Sub-grader, Tamper, Matipile Vibrating
{earth and subbase material), Tractaire with Drill, Tractor
{with all drawn attachements except backhoe and incliuding
Highlift, Endloader of 1 cu. yd. capacity and less.

GROUP 4: BAlr Compressors, Conveyor (all), Fireman on Boller,
Generator, Grout Machine, Power curing Spraying Machine
{self-propelled), Broom (self-propelled), Seaman Tiller,

Skid steer loaders, Spike Machine {RR), Stripplng Machine
{paint, self-propelled), Throttie Valve, Welding Machine,
Well Points System.

GROUP 5: Deck Hand, Hetherington Driver, Mechanical Heater
(1 to 5), Outhcocard or Inboard Motor Boat, Oiler, Power Saw
(Concrete Power Driven), Water Pump, Grasscutter.

ENGT0181-014 04/01/2019
HEAVY AND HIGHWAY CONSTRUCTION:

BARTHOLOMEW, BROWN, CLARK, CRAWFORD, DEARBORN, DECATUR, DUBOIS,
FLOYD, FRANKLIN, GIBSON, HARRISON, JACKSCON, JEFFERSON,
JENNINGS, LAWRENCE, MARTIN, OHXO, ORANGE, PERRY, PIKE, POSEY,
RIPLEY, SCOTT, SPENCER, SWITZERLAND, VANDERBURGH, WARRICK, and
WASHINGTON COUNTIES

Rates Fringes
Power equipment operators:
GROUP AL ...ttt i iiianianas $ 36.560 16.50
GRCUP B............. beva el .5 33,85 16.50
GROUP C. . ittt it va e 5 31.72 16.50

POWER EQUIPMENT OPERATCOR CLASSIFICATIONS

GROUP A: Air compressor in manifold with throttle valve;
Asphalt plant engineer; Auto grade or similar type machine;
Bituminous mixer; Bituminous paver; Bituminous plant
engineer; Bulldogzer; Caisson drilling machine; Cherry
picker, all; Ballast regulator (RR}; Chip spreader,
self-propelled; Cold grinder or similar type equipment;
Concrete mixer, 21 cu. ft. or over; Concrete pump,
rruck-meunted; Core drilling machine; Crane or derrick with
any attachment {including clamshell, draglline, shovel,
backhoe, etc.}; Dredge operator; Drilling machine on which
the drill is an integral part; EBarth mover, rubber-tired,
tandem .50 per hour additional; Elevating grader;
Endloader, Hi- 1lift shovel; P.C.C. formless paver; Gradall;
Gravel processing plant, portable; Guardrail peost driver
operator; Head greaser; Hi-lift shovel, endloader; Hoist (2
drums and over); Helicopter crew; Hydraullc boom truck,
Keystone, Skimmer Scoop; Loader, self-propelled (belt,
chain wheel); Locomotive operator; Mechanic; Mucking
machine; Multi-bank driil operator; Panel board concrete
plant, central mix type; Paver, Hetherington; Pile driver,



skid or crawler; Road paving mixer; Rock breaking plant;
Rock crushing plant, portable; Roller (asphalt, waterbound,
macadam, bituminous macadam, brick surface); Roller, with
dozer blade; Root rake, tractor-mounted; Stump remover,
tractor- mounted; Surface heater and planer; Tandem push
tractor, $0.50 per hour additional; Tractor, boom winch or
hoe head; Tractor, push; Tractor with scoop:;
Tractor-mounted spreader; Tree mover; Trench machine, over
24""; Tug boat operator; Welder; Well drilling machine;
Self-propelled widener.

GROUP B: Air compressor with throttle valve or clever
brooks-type combination; Backfiller, base paver, Jersey or
similar type machine; Bull float; Concrete finishing
machine; Concrete mesh depressor, independently operated;
Concrete spreader, power- driven; Dredge engineer;
Excavator loader, portable; Fire tender on boller;
Forklift, regardless of ton; Hoists, 1 drum; Mesh or steel
placer; Minor equipment operator, 5 pieces; Multiple
tamping machine (RR); P.C.C. concrete placer; Paving
breaker; Power broom, self-propelled;

Pull grader, power-controlled; Refrigerating machine,
freezing operation; Reller, earth and sub- base material;
Ross carrier (Straddle buggy); Sheepfoot roller,
self-propelled without blade; Tamper, nultiplel\vibrating
(asphalt, waterbound macadam, bituminous macadam, brick
surface}; Tamper, multiple vibrating (earth and sub-base
material); Trench machine, 24"" and under; Tube float; Well
point system; Widener, Apsco or similar type; Winch truck
with A-frame.

GROUP C: Air compressor, oiler; Automatic dry batch plant;
Bituminous distributor; Bitumincus patching tamper; Belt
spreader; Broom and belt machine; Brush burner; Chair cart,
self- propelled; Coleman-type screen; Cold grinder oiler;
Concrete mixer, less than 21 cu. ft.; Conveyor, portable;
Curb machine; Deckhand; Digger {post hole, power-driven);
Farm tractor, including farm tractor with all attachments
(except backhoe, Hi- lift endloaders); Form grader; Form
tamper, motor-driven; Generator; Gunite machine;
Hetherington driver; Hydra seeder; Mechanical heater; Minor
equipment operater, 1 through 4 pieces; Curing spraying
machine; Power saw, concrete {power-driven); Pug mill pull
broom, power type; Seaman tiller; Slurry seal machine;
Spike machine; Straw blower or brush mulcher; Strippling
machine (paint, motor-driven); Sub grader; Throttle valve;
Tractaire with drill; Truck e¢rane and multi-drill oiler,
driver; Spreader; Water pump. i

ENGIOL81-015 04/01/2019
SEWER WATERLINE & UTILITY CONSTRUCTION:
BARTHOLOMEW, BROWN, CLARK, CRAWFORD, DEARBORN, DECATUR, DUBQIS,

FLOYD, FRANKLIN, GIBSON, HARRISON, JACKSON, JEFFERSCN,
JENNINGS, LAWRENCE, MARTIN, CHTO, ORANGE, PERRY, PIKE, PCSEY,



RIPLEY, SCOTT, SPENCER, SWITZERLAND, VANDERBURGH, WARRICK, and
WASHINGTON COUNTIES

Rates Fringes
Power eguipment operators:
GROUP B\ttt iennnennnsns $ 34.98 16.50
GROUP B...'viuiiiiniinnnnnnnn $ 26.85 16.45

SEWER WATERLINE & UTILITY CONSTRUCTION

GROUP A: A-frame winch truck; Alr compressor 900 cu. ft. and
over; Air tugger; Autograde (CMI}; Auto patrol; Backhoe;
Ballast regulator (RR}; Batch plant {electrical control
concrete); Bending machine (pipe); Bituminous plant
{engineer); Bituminous plant; Bitumincus mixer travel
plant; Bituminous paver; Bituminous roller; Buck hoist;
Bulldozer; Cableway; Chicago boom; Clamshell; Ceoncrete
mixer, 21 cu. ft. or over; Concrete paver, concrete pump,
crete; Crane; Craneman; Crusher plant; Derrick; Derrick
boat; Dinky; Dope pots (pipeline); Dragline; Dredge
operator; Dredge engineer; Drill operator; Elevator grader;
Elevator; Ford hoe, or similar type equipment; Forklift;
Formless paver; Gantry crane; Gradall; Grademan; Hopto;
Hough loader or similar type; Hydro crane; Motor crane;
Mucking machine; Multiple tamping machine (RR}; Overhead
crane; Pile driver; Pulls; Push dozer; Push beoats; Roller
{sheep foot}; Ross Carrier; Scoop; Shovel; Side boom; Swing
crane; Trench machine; Welder (heavy duty; Truck-mcunted
concgrete pump; Truck-mounted drill; Well point; Whirleys.

GROUP B: Air compressor, up to 900 cu. ft.; Brakeman; Bull
float; Concrete mixer, over 108 and under 218; Concrete

~ spreader or puddler; Deck engine; Electric vibratox
compactor {earth or rock); Finishing machine; Fireman;
Greaser, on grease facilities servicing heavy equipment;
Material pump; Motor boats; Portable loader; Post hole
digger; Power broom; Rock rolier; Roller, wobble wheel
{earth and rock); Spiks machine (RR); Seaman tiller;
Spreader rock; Sub grader; Tamping machine; Welding
machine; Widener, Apsco or similar type: Bituminous
distributor; Cement gun; Concrete saw; Conveyor; Deckhand
oiler; Earth rcller; Form grader; Generator; Guard rail
driver; Heater; JLG lifts; QOiler; Paving joint machine;
Power traffic signal; Scissor lift; Steam Jennyu; Truck
crane oliler; Vibrator; Water pump.

ENGIO841-011 04/031/2018
HEAVY, HIGHWAY AND UTILITY CONSTRUCTION
BOONE, CLAY, DAVIESS, FCOUNTAIN, GREENE, HENDRICKS, KNOX,

MONRCE, MONTGOMERY, MORGAN OWEN, PARKE, PUTNAM, SULLIVAN,
VERMILLIAN, VIGO, and WARREN COUNTIES



Rates Fringes

Power equipment operators:
GROUP .ttt ittt o $ 32.50 21.15+a
GROUP Z.. .. iiiiiininrnnan .5 26.25 21.15+a

POWER EQUIPMENT OPERATOR CLASSTFICATIONS

GROUFP 1: Air Compressor Over 600 CU FT, Air Compressors (2},
Compressors hooked in Manifold, Asphalt Plant Engineer,
Auto Grade and/or C.M.I. or similar type Machine, Auto
Patrol, Motor Patrol, Power Blade, Aspco Paver, Asphalt
Planer, Asphalt Rollers, Asphalt Paver Operator, Concrete
or Asphalt Milling Machine, Self Propelled Widener, Backhoe
and/or Pavement Breaker Attachment, Self Propelled Pavement
Breaker, Ballast Regulator (R.R), Bituminous Mixer,
Bituminous Paver, Bituminous Plant Engineer, Bulk Cement
Plant Engineer, Bulldozer, One Drum Hoist with Tower or
Boom, Cableways, Tower Machines, Back Filler, Boom Tractor,
Boom or Winch Truck, Winch or Hydraulic Boom Truck, Boring
Machine, Bolier Operator, Brush Mulcher, Bull Float,
Finishing Machine, Power Cranes, Overhead Cranes, Truck
cranes, Piledriver, Skid or Crawler, Guard Rail Post
Driver, Tower Cranes, Hydre Crane, Cherry Picker,
Draglines, Derricks, Shovels, Clam, Gradalls, Two Drum
Machine, Concrete or Asphalt Curb Machine, Self Propelled,
Concrete Mixers with Skid, Tocurnamixer, Concrete Pump
{(Truck or Skid Mounted), Concrete Plant Engineer, Soil
Cement Machine, Formless Paver, Concrete Spreader, Span Saw
(and similar types}, Chip Spreader, Mesh Placer, Dredging
Equipment or Dredge Engineer or Dredge Operator, Tug Boat
Operator, Marine Scoops, Ditching Machine with Dual
Attachment, Standard or Dinkey Locomotives, Drilling
Machine, including Well Testing, Caissons, Shaft or any
similar type Drilling Machine (Well Point Systems), 4 Point
Life System (Power Lift or similar type), Mud Cat, Mucking
Machine, Sull-Air, Mechanics, Welder, Head Eguipment
Greaser, Tournapull, Tractor Operating Scoops, Push
Tractors, Large Rollers on Earth, Loaders (Track or Rubber
Mounted}, or similar type Machine, Lull, Tournadozer,
Scoopmeobiles, Elevating Machines, Power Broom (Self
Propelled), Power Sub Grader, Hydra Ax, Farm Tractor with
Attachments, Soil Stabilizer {Seaman Tiller, Bo mag, Rago
Gator and similar types of equipment), Tree Mover, Stump
Remover, Root Rake, Hydra Seeder, Straw Blower,
Refrigerating Machine, Freezing Operator, Chair Cart-Self
Propelled, Helicopter Crew (3), Ross Carrier or Straddle
Buggy or similar Machine, Rock Crusher Plant, Gravel
Processing Machine, Pipe Cleaning Machine, Pipe Wrapping
Machine, Pipe Bending Machine, Pug Mill, Concrete Bump
Grinder Machine, Power Curing Spray Machine, Forklift
{except when used for landscaping), Snooper Truck Operator.

GROUP 2: Air Compressor 600 cu. ft. and under, Air Tugger,
Alr Valves, Assistant Concrete Plant Engineer, Assistant
Asphalt Plant Engineer, Asphalt Plant Fireman, Bulk Cement



Plant BEquipment Greaser, Concrete Mixers without Skips,
Curbing Machine, Concrete Saw {Self Propelled),
Conveyors,Cement Blimps, Ditching Machine under &"",
Distributor Operatcr On trucks, Deck Hands, Elevators when
used for hoisting material, Engine Tenders, Fork Lift (when
used for landscaping), Farm Tractor, Flreman, Fireman on
Paint or Dope Pots, Form Tamper, Form Grader, Flex Plane,
Generators (two to four), or Welding Machines or Water
Pumps, within 400 feet, Gunite Machine, Machine Mounted
Post Hole Digger, Mude Jack, One Drum Machines without
Tower or Boom, Cne Water Pump, One Welding Machine,
Cutboard or Inboard Motor Boat, Pull Broom {(Power Type,
Siphens and Pulscmeter, Switchman, Striping and or Painting
Machine (motor driwven), Slurry Seal Machine, Track Jack,
Temporary Heat, Throtitle Valve, Tube Float, Tractaire,
Wagon Drill, Multiple Tamping Machine (R.R.), Spike Machine
{R.R.}, Mechanical Heaters, Brush Burner, Vacuum Truck
{Super Sucker and sinmilar types).

FOOTNOTES :

A. Employees operating booms from 149Ft. to 199 Ft.
including jib, shall receceive an additional seventy-five
Cents (.75) per hour above the rate. Employees operating
booms over 199 Ft. including jib, shall receive an
additional cne dollar and twenty~ five cents ($1.25) per
hour above the regular rate.

B, Employees operating scoops, pulls, or tractcrs hooked in
tandem shall receive an additional cne doliar ($1.00) per
hour above the regular rate.

C, Fmpleoyees cperating scoops, pulls, or tractors pulling
any other hauling unit in tandem shall receive an
additional one dollar ($1.00) per hour above the regular
rate.

D. Underground work - Employees working in tunnels, shafts,
etc. shall be paid a thirty percent (30%) premium above the
wage rate.

TRONQO22-001 06/01/2019

BARTHOLOMEW, BENTON, BOONE, BROWN, CARROLL, CASS, CLAY,
CLINTON, DAVIESS (REMAINDER OF COUNTY)}, DECATUR (W 3/4),
DELAWARE (REMAINDER OF CQUNTY), FAYETTE (W 1/3),

FOUNTAIN, FRANKLIN (NW TIP), FULTON (REMAINDER OF COUNTY), GRANT
(REMAINDER OF COUNTY), GREENE, HAMILTON, HANCOCK, HENDRICKS,
HENRY, HOWARD, JACKSON, JASPER (SCQUTHEASTERN 1/2), JENNINGS
(NORTHWEST 2/3), JOHNSON, KNOX (REMAINDER OF COUNTY}, LAWRENCE,
MADISON, MARION, MARTIN (NW 2/3), MIAMI (REMAINDER OF COUNTY},
MONROE, MONTGOMERY, MORGAN, NEWTON (SOUTHERN 1/2), OWEN, PARKE,
PULASKI (REMAINDER OF COUNTY), PUTNAM, RANDOLPH (SW TIP), RUSH
(REMAINDER OF COUNTY)}, SHELBY, SULLIVAN, TIPPECANOE, TIPTON,
VERMILLION, VIGO, WAYNE, WARREN AND WHITE COUNTIES:




Rates Fringes
TRONWORKER . . v v i i it i v i v e v en e 4 32.54 22.920

The following heolidays shall be observed: New Year's Day,
Memorial Day, Independence Day, Labor Day, Thanksgiving Day
and the day after Thanksgiving and Christmas Day. Any
holiday which occurs on a Sunday shall be observed the
following Monday, unless the legzl cbservance cf these
holidays is changed by law.

TRONGG44-010 06/01/2019

DEARBORN, DECATUR {(REMAINDER OF COUNTY), FAYETTE (REMAINDER OF
COUNTY), FRANKLIN (REMAINDER OF COUNTY), JEFFERSON (REMAINDER
OF COUNTY), JENNINGS {(REMAINDER OF COUNTY), OHIO, RIPLEY, RUSH
(SQUTHEASTERN TIP), SWITZERLAND, AND UNICN (SOUTHERN 1/3)

Rates Fringes
Ironworkers:
FENCE ERECTORS........ .0 . $ 28.00 21,20
ORNAMENTAL. .« v v v v v e v e e v i e v s .S 29,47 21.20
STRUCTURAL, MACHINERY
MOVERS, RIGGERS............. $ 29.47 21.20

IRONOQ70-002 06/01/2019

CLARK, CRAWFORD, FLOYD, HARRISON, JACKSON (SOUTHERN 3/4);
JEFFERSON (EXCLUDING NORTHEASTERN TIP); JENNINGS (SOUTHERN
3/4), LAWRENCE (SOUTHERN 2/3), MARTIN (SOUTHEASTERN 2/3},
ORANGE, PERRY (EASTERN 3/4); SCOTT AND WASHINGTCN COUNTIES:

Rates Fringes
TRONOO70-016 06/01/2019
DEARBORN, DECATUR {REMAINDER GF COUNTY), FAYETTE (SE CORNER),

FRANKLIN (S 3/4), OHIC, RIPLEY (REM. CF COUNTY), SWLTZERLAND
(REMATINDER OF COUNTY) and JENNINGS (NE TIP) COUNTIES

Rates Fringes
* TRONO103-001 08/01/2019

DAVIESS (S 1/2), DUBOIS, GIBSON, KNOX (S 1/2), MARTIN {(Sw 1/3),
PERRY (W 1/4), PIKE, POSEY, SPENCER, VANDERBURGH, AND WARRICK



* TRON0147-004 06/01/2019

ADAMS, ALLEN, BLACKFORD, DEKALB, DELAWARE (NORTHEAST THIRD OF
COUNTY), FULTON (EASTERN PART), GRANT (EXCLUDING SOUTHWEST
PORTION}, HUNTINGTCM, JAY, MIAMI (NORTHEAST HALF), NOBLE
(EXCLUDING NORTHEAST TIP), STEUBEN, WABASH, WELLS, and WHITLEY
COUNTIES

IRON0290-004 06/01/2019

FAYETTE (NE 1/4), RANDCLPH (S. PART OF CCOUNTY EXCLUDING
WINCHESTER BUT INCLUDING UNTON CITY) UNION {NORTHERN 2/3) AND
WAYNE (REMAINDER OF COUNTY) COUNTIES

* TRON0O292-005 06/01/2019

ELKHART, FULTON {North 2/3), KOSCIUSKO (Remainder of County),
LAGRANGE (West 1/3), MARSHALL, MIAMI (Northwestern Tip), NOBLE
{(Northwestern Tip), PULASKIL (Northeast Half), and STARKE
COUNTIES

* TRON0395-002 06/01/2019

JASPER (NORTHERN 1/2), NEWPON (NORTHERN 1/2), PULASKI
(NORTHWESTERN TIP) COUNTIES

Rates Fringes

TRCNWCRKER
IRONWORKERS . . . o o v v i v e i e e s 5 41,03 32.34
SHEETER. . ......... e a5 41,28 32,34

LABOQ0O41~003 04/01/2019

HEAVY & HIGHWAY CONSTRUCTION



NEWTON COUNTY

Rates Fringes

LABORERS
Group L. i e ie e nenenan 5 30.79 18.78
GroUD 2.t ittt tnineannnnanan 5 31.09 18.78
Group 3. ... ety $ 31.79 18.78

LABORERS CLASSIFICATIONS (HEAVY AND HIGHWAY)

GROUP 1: Construction Laborer, Carpenter Tender, Fence
Erector, Grade Checker, Guard Ralil Erector, Continuous
Steel Rod or Mat Installer, Wire Mesh Layer, Joint Man
{Mortar, Mastic, and all other types), Lighting Installer
{Permanent or Temporary), Lineman for Automatic Grade Maker
on Paving Machines, Mortar Man, Multi-Plant Erector,
Rip-rap Installer {(all Products and Materials), Road
Marking and Delineation Laborer, Setting and Placing of all
Precast Concrete Products, Sing Installation including
supporting structure, Spraying of all Epoxy, Curing
Compound, or Like Material, Flagperson, Air Tool, Power
Tocl Operator, Asphalt Raker Man, Batch Truck Dumper,
Bridge Hand Rall ERector, Handler (bulk or bag cement),
Chain Saw Man, Concrete Puddler, Concrete Rubber, Concrete
Saw Cperator, Core Drill Operator, Eye Level, Hand Blade
Operator Hydro Seeder Man, Motor Driven Georgia Buggy
Cperator, Power Driven Compactor or Taper Operator, Power
Saw Operator, Pump Crete Assembly Man, Sreed Man or Screw
Man on Asphalt Paver, Regar Installer, Sandblaster Man,
Sealer Applicator for BAsphalt (toxic), Setting and Placing
pre-stressed on Pre-cast Concrete Structural Members, Side
Rail Setters (for Sidewalk, Side Ditches, Radii, and
Pavement), Spreader Box Tender {manua or power driven),
Straw Blower Man, Subsureface Drain and Culvert Pipe Layer,
Concrete Conveyor, Horizonal Boring and Jackman and
Sheetman, Pipe Greade Man, Winch and Windless Operator
Conduit Installer, Sod Layer

GROUP 2: Cutting Torch Burner, Laser Beam Aligner, Manhole
Erector, Sewer Pipe Layer, Water Line Installer, Temporary
or Permanent Welders (electric or Oxy Acetylene)

GROUP 3: Air Track and Wagon Drillman, Dynamite and Powder

Man, Concrete Barrier Rall Form Setter, Concrete Saw Joint
Control Cutting

LABOOO41-005 04/01/2018
UTILITY CONSTRUCTION
JASPER & NEWTON COUNTIES
Rates Fringes

Laborers:



GROUP L., .ttt tis it $ 31.32 17.23
GROUP 2.t ittt et it inaanens $ 31.62 17.23
GROUP 3. .ttt iiiiirnenannnn $ 32.32 17.23

LABCRERS CLASSIFICATIONS {UTILITY CONSTRUCTION)

GROUP 1: Construction laborer; Fence erector; Flagger; Grade
checker; Guard rail erector; Wire mesh layer; Joint man
(mortar, mastic and all other types); Lighting installer
{permanent or temporary); Lineman for automatic grade maker
on paving machines; Mortar man; Multi-plate erector;
Rip-rap installer (all products and materials); Road
marking and delineation laborer; Setting and placing of all
precast concrete products; Sign installation including
supporting structure; Spraying of all epoxy, curing
compound, or like material; sod layer; Air tool, power
tool, and power equipment operator; Asphalt lute man;
Asphalt raker man; Batch truck dumper; Bridge handrail
erector; Handler (bulk or bag cement); Chain saw man;
concrete puddler; concrete rubber; Concrete saw operator;
Core drill operator, eye level; Hand blade operator; Hydro
seader man; Motcér-driven Georgia buggy cperator;
Power-driven compactor or tamper operator; Power saw
operator; Pumpcrete assembly man; Screed man or screw man
on asphalt paver; Rebar installer; Sandblaster man; Sealer
applicator for asphalt (toxie¢); Setting and placing
prestressed or precast concrete structural memebers; Side
rail setter (for sidewalks, side ditches, radii, and
pavements); Spreader box tender {manual or power—driven);
Straw blower man; Subsurface drain and culvert pipe layer;
Transverse and longitudinal hand bull float man; Concrete
conveyor assembly man; Horizental boring and jacking man;
Jackman and sheetman; Pipe grade man; Winch and windlass
operater

GROUP 2: Cutting torch burner; Laser beam aligner; Manhole
erector; Sewer pipe layer; Water line installer, temporary
or permanent; Welder (electric or exy-acetylene} in
connection with waterline and sewer work, Hod Carrier
_{tending bricklayers); TVing and associated grouting cof
utility lines

GROUP 3: Air track and wagon drillman; Concrete barrier rail

form setter; Dynamite and powder man; General leadman;
Concrete Saw Jeint Control cuiting

LABOO041-006 04/01/2018
HEAVY & HIGHWAY CONSTRUCTION
JASPER & STARKE COUNTIES
Rates Fringes

LABORERS
Group 1..... e e 5 28.02 18.78



Group 2........0... e $ 28.32 18.78
Group 3. v e i e e iniirnensas $ 29.02 18.78

LABORERS CLASSIFICATIONS (HEAVY AND HIGHWAY)

GROUP 1: Construction Laborer, Carpenter Tender, Fence
Erector, Grade Checker, Guard Rail Erector, Continuocus
Steel Rod or Mat Installer, Wire Mesh Layer, Joint Man
(Mortar, Mastic, and all other types), Lighting Installer
(Permanent or Temporary}, Lineman for Automatic Grade Maker
on Paving Machines, Mortar Man, Multi-Plant Erector,
Rip-rap Installer {(all Products and Materials), Road
Marking and Delineation Laborer, Setting and Placing of all
Precast Concrete Products, Sing Installation including
supporting structure, Spraying of all Epoxy, Curing
Compound, or Like Material, Flagperson, Alr Tool, Power
Tocl Operator, Asphalt Raker Man, Batch Truck Dumper,
Bridge Hand Rail ERector, Handler {bulk or bag cement}),
Chain Saw Man, Concrete Puddler, Concrete Rubber, Concrete
Saw Operator, Core Drill Operator, Eye Level, Hand Blade
Operator Hydro Seeder Man, Motor Driven Georgia Buggy
Operator, Power Driven Compactor or Taper Operator, Power
Saw Operator, Pump Crete Assembly Man, Sreed Man or Screw
Man on Asphalt Paver, Regar Installer, Sandblaster Man,
Sealer Applicator for Asphalt (toxic), Setting and Placing
pre~stressed on Pre-cast Concrete Structural Members, Side
Ralil Setters (for Sidewalk, Side Ditches, Radii, and
Pavement), Spreader Box Tender (manua or power driven},
Straw Blower Man, Subsureface Drain and Culvert Pipe Layer,
Concrete Conveyor, Horizonal Boring and Jackman and
Sheetman, Pilpe Greade Man, Winch and Windless Operator
Conduit Installer, Sod Layer

GROUP 2: Cutting Torch Burner, Laser Beam Aligner, Manhole
Erector, Sewer Pipe Layer, Water Line Installer, Temporary
or Permanent Welders (electric or Oxy Acetylene)

GROUP 3: Air Track and Wagon Drillman, Dynamite and Powder

Man, Concrete Barrier Rail Form Setter, Concrete Saw Joint
Control Cutting

LABOOO81-003 04/01/2018
UTILITY CONSTRUCTION

STARRKE COUNTY

Rates Fringes
Laborers: :
GROUP 1......c0iiieiinnnnnn 5 30.97 17.23
GROUP 2. ...t iniiniennnns 5 31.27 17.23
GROUP 3... . it iiineinnns $ 31.97 17.23

LABORERS CLASSIFICATIONS (UTILITY CONSTRUCTION)



GROUP 1: Construction laborer; Fence erector; Flagger; Grade
checker; Guard rall erector; Wire mesh layer; Joint man
{mortar, mastic and all other types); Lighting installer
{permanent or temporary); Lineman for automatic grade maker
on paving machines; Mortar man; Multi-plate erector;
Rip-rap installer (all products and materials); Recad
marking and delineation laborer; Setting and placing of all
precast concrete products; Sign installation including
supporting structure; Spraying of all epoxy, curing
compound, or like material; sod layer; Air tool, power
tool, and power equipment operator; Asphalt lute man;
Asphalt raker man; Batch truck dumper; Bridge handrail
erector; Handler {(bulk or bag cement); Chain saw man;
concrete puddler; concrete rubber; Concrete saw operator;
Core drill operator, eyve level; Hand blade operator; Hydro
seeder man; Motor-driven Georgia buggy operator;
Power-driven compactor or tamper operator; Power saw
operator; Pumpcrete assembly man; Screed man or screw man
on asphalt paver; Rebar installer; Sandblaster man; Sealer
applicator for asphalt {(toxic); Setting and placing
prestressed or precast cencrete structural memebers; Side
rail setter {for sidewalks, side ditches, radii, and
pavements); Spreader box tender (manual or power-driven) ;
Straw bklower man; Subsurface drain and culvert pipe layer;
Transverse and longitudinal hand bull flcat man; Concrete
conveyor assembly man; Horizontal boring and Gacking man;
Jackman and sheectman; Pipe grade man; Winch and windlass
operator

GROUP 2: Cutting torch burner; Laser beam aligner; Manhole
erector; Sewer pipe layer; Water line installer, temporary
or permanent; Welder {electric or exy-acetylene) in
connection with waterline and sewer work, Hod Carrier
(tending bricklayers); TVing and associated grouting of
utility lines

GROUP 3: Air track and wagon drillman; Concrete barrier rail
form setter; Dynamite and powder man; General leadman;
Concrete Saw Joint Control cutting

LABO0120-003 04/01/2019
UTILITTY CONSTRUCTION

MARION & SHELRY COUNTIES

Rates Fringes
Laborers: .
GROUP L. .vviieiinennnenn L5 24,27 15.70
GROUP Z2....ivivvrens e S 24,57 15.70
GROUFP 3........ e e $ 25.27 15.70

LABCRERS CLASSIFICATIONS (UTILITY CONSTRUCTION)

GROUP 1: Censtruction laborer; Fence erector; Flagger; Grade




checker; Guard rail erector; Wire mesh layer; Joint man
{mortar, mastic and all other types); Lighting installer
{permanent or temporary); Lineman for automatic grade maker
on paving machines; Mortar man; Multi-plate erector;
Rip-rap installer (all products and materials); Road
marking and delineation laborer; Setting and placing of all
precast concrete products; Sign installation including
supporting structure; Spraying of all epoxy, curing
compound, or like material; sod layer; Air tocl, power
tool, and power equipment operator; Asphalt lute man;
Asphalt raker man; Batch truck dumper; Bridge handrail
erector; Handler (bulk or bag cement); Chain saw man;
coencrete puddler; concrete rubber; Concrete saw operator;
Cere drill operator, eye level; Hand blade operator; Hydro
seeder man; Motor-driven Georgia buggy operator;
Power-driven compactor or tamper operator; Power saw
operator; Pumpcrete assembly man; Screed man or screw man
on asphalt paver; Rebar installer; Sandblaster man; Sealer
applicator for asphalt (toxic); Setting and placing
prestressed or precast concrete structural memebers; Side
rail setter (for sidewalks, side ditches, radii, and
pavements); Spreader box tender (manual or power-driven);
Straw blower man; Subsurface drain and culvert pipe layer;
Transverse and longitudinal hand bull float man; Concrete
conveyor assembly man; Horizontal boring and jacking man;
Jackman and sheetman; Pipe grade man; Winch and windlass
operator

GROUP 2: Cutting torch burner; Laser beam aligner; Manhole
erector; Sewer pipe layer; Water line installer, temporary
or permanent; Welder (electric or exy-acetylene) in
connection with waterline and sewer work, Hod Carrier
{tending bricklayers); TVing and associated grouting of
utility lines

GROUP 3: Air track and wagon drillman; Concrete barrier rail
form setter; Dynamite and powder man; General leadman;
Concrete Saw Jolnt Control cutting

LABCG204-003 04/01/2019
UTILITY CONSTRUCTION

CLAY, FOUNTAIN, GREENE, HENDRICKS, OWEN, PARKE, PUTNAM,
SULLIVAN, VERMILLION, VIGO, & WARREN COUNTIES

Rates Fringes

L.aborers:
GROUP 1l........... e 524,277 15.70
GROUP 2...... i ennn e $ 24.57 15.70
GROUP 3. ... it $ 25.27 15.70

LABORERS CLASSIFICATIONS (UTILITY CONSTRUCTION)



GROUP 1: Construction laborer; Fence erector; Flagger; Grade
checker; Guard rail erector; Wire mesh layer; Joint man
(mortar, mastic and all other types}; Lighting installer
(permanent or temporary); Lineman for automatic grade maker
on paving machines; Mortar man; Multi-plate erector;
Rip-rap installer (all products and materials); Road
marking and delineation laborer; Setting and placing of all
precast concrete products; Sign installation including
supporting structure; Spraving of all epoxy, curing
compound, or like material; sod layer; Air tcol, power
tool, and power sequipment cperator; Asphalt lute man;
Agphalt raker man; Batch truck dumper; Bridge handrail
erector; Handler (bulk or bag cement}; Chain saw man;
concrete puddler; concrete rubber; Concrete saw operator;
Core drill operator, eye level; Hand blade operator; Hydro
seeder man; Motor-driven Georgia buggy operator;
Power—~driven compactor or tamper operator; Power saw
operator; Pumpcrete assembly man; Screed man or screw man
on asphalt paver; Rebar installer; Sandblaster man; Sealer
applicater for asphalt (toxic); Setting and placlng
prestressed or precast concrete structural memebers; Side
rail setter (for sidewalks, side ditches, radii, and
pavements); Spreader box tender {manual or power-driven);
Straw blower man; Subsurface drain and culvert pipe layer;
Transverse and longitudinal hand kull float man; Concrete
conveyor assembly man; Horizontal boring and jacking man;
Jackman and sheetman; Pipe grade man; Winch and windlass
operator

GROUP 2: Cutting torch burner; Laser beam aligner; Manhole
erector; Sewer plpe layer; Water line installer, temporary
or permanent; Welder {electric or exy-acetylensa) in
connecticon with waterline and sewer work, Hod Carrier
{(tending bricklayers); TVing and associated grouting of
utility lines

GROUP 3: Air track and wagon driliman; Concrete barrier rail
form setter; Dynamite and powder man; General leadman;
Concrete Saw Joint Control cutting

LABO0213~-003 04/01/2019
UTILITY CONSTRUCTION

ADAMS, ALLEN, DEKALB, HUNTINGTON, NOBLE, STEUREN, WABASH,
WELLS, & WHITLEY COUNTIES

Rates Fringes

Laborers;
GROUP 1..... e et 5 24.27 15.70
GROUP 2............ e a5 24,57 15.70
GROUP 3.......... e $ 25.27 15.70

LABORERS -CLASSTFICATIONS (UTILITY CONSTRUCTION)



GROUP 1: Construction laborer; Fence erector; Flagger; Grade
checker; Guard rail erector; Wire mesh layer; Joint man
(mortar, mastic and all other types); Lighting installer
(permanent or temporary); Lineman for automatic grade maker
on paving machines; Mortar man; Multi-plate erector;
Rip-rap installer (all products and materials); Road
marking and delineation laborer; Setting and placing of ail
precast concrete products; Sign installation including
supporting structure; Spraying of all epoxy, curing
compound, or like material; sod layer; Air tool, power
tool, and power equipment operator; Asphalt lute man;
Asphalt raker man; Batch truck dumper; Bridge handrail
erector; Handler (bulk or bag cement); Chain saw man;
concrete puddler; concrete rubber; Concrete saw operator;
Core drill operator, eye level; Hand blade operator; Hydro
seeder man; Motor-driven Georgia buggy operator;
Power—~driven compactor or tamper operator; Power Saw
operatoxr; Pumpcrete assembly man; Screed man or Screw man
on asphalt paver; Rebar installer; Sandblaster man; Sealer
applicator for asphalt {toxic); Setting and placing
prestressed or precast concrete structural memebers; Side
rail setter (for sidewalks, side ditches, radii, and
pavements); Spreader box tender {(manual or power-driven);
Straw blower man; Subsurface drain and culvert pipe layer;
Transverse and longitudinal hand bull float man; Concrete
conveyor assembly man; Horizontal boring and jacking man;
Jackman and sheetman; Pipe grade man; Winch and windlass
operator

GROUP Z: Cutting torch burner; Laser beam aligner; Manhole
erector; Sewer pipe layer; Water line installer, temporary
or permanent; Welder (electric or exy-acetylene) in
connection with waterline and sewer work, Hod Carrier
(tending bricklayers); TVing and associated grouting of
utility lines

GROUP 3: Alr track and wagon drillman; Concrete barrier rail
form setter; Dynamite and powder man; General leadman;
Concrete Saw Joint Control cutting

LABOG274-005 04/01/2019
UTILITY CONSTRUCTION

BENTON, BOONE, CARROLL, CASS, CLINTON, FULTON, HOWARD, MIAMI,
MONTGOMERY, PULASKI, TIPPECANCE, TIPTON, and WHITE COUNTIES

Rates Fringes

Laborers:
GROUP 1......... el 3 24,27 15.70
GROUP 2. . ...t ittt ann S 24.57 15.70

GROUP 3.. ... i, 5 25.27 15.70



LABCRERS CLASSIFICATIONS (UTILITY CONSTRUCTION}

GROUP 1: Construction laborer; Fence erector; Flagger; Grade
checker; Guard rail erector; Wire mesh layer; Joint man
{mortar, mastic and all other types); Lighting installer
(permanent or temporary); Lineman for automatic grade maker
on paving machines; Mortar man; Multi-plate erector;
Rip-rap installer {all preoducts and materials); Road
marking and delineation laborer; Setting and placing of all
precast concrete products; Sign installation including
supporting structure; Spraying of all epoxy, curing
compound, or like material; sod layer; Air tool, power
tool, and power eguipment operator; Asphalt lute man;
Asphalt raker man; Batch truck dumper; Bridge handrail
erector; Handler (buik or bag cement); Chain saw man;
concrete puddler; concrete rubber; Concrete saw operator;
Core drill operator, eye level; Hand blade operator; Hydro
seeder man; Motor~driven Georgia buggy operator;
Power~driven compactor or tamper operator; Power saw
operator; Pumpcrete assembly man; Screed man or screw man
on asphalt paver; Rebar installer; Sandblaster man; Sealer
applicator for asphalt {(toxic}; Setting and placing
prestressed or precast concrete structural memebers; Side
rail setter {for sidewalks, side diteches, radii, and
pavements); Spreader box tender (manual or power-driven);
Straw blower man; Subsurface drain and culvert pipe laver;
Transverse and longitudinal hand bull flcat man; Concrete
conveyor assembly man; Horizontal boring and jacking man;
Jackman and sheetman; Pipe grade man; Winch and windlass
operator

GROUP 2: Cutting torch burner; Laser beam aligner; Manhole
erector; Sewer pipe layer; Water line installer, temporary
or permanent; Welder (electric or exy-acetylene} in
connection with waterline and sewer work, Hod Carrier
{tending bricklayers); TVing and associated grouting cf
utility lines

GROUP 3: Alr track and wagen drillman; Concrete barrier rail
form setter; Dynamite and powder man; General leadman;
Concrete Saw Joint Control cutting

LARO0O561-015 04/01/2019
UTILITY CONSTRUCTION

DAVIESS, DUBOIS, GIBSON, KNOX, PIKE, POSEY, SPENCER,
VANDERBURGH, & WARRICK COUNTIES

Rates Fringes
Laborers:
GROUP 1....iiiinnrininne e e 8 24,27 15.7C
GROUP 2..... e e e e 5 24.57 15.7G

GROUP 3.. ...t iinnaneas 5 25.27 15.70




LABORERS CLASSIFICATIONS (UTILITY CONSTRUCTION)

GROUP 1: Construction laborer; Fence erector; Flagger; Grade
checker; Guard rail erector; Wire mesh layer; Joint man
(mortar, mastic and all other types); Lighting installer
(permanent or temporary); Lineman for automatic grade maker
on paving machines; Mortar man; Multi-plate erector;
Rip-rap installer (all products and materials); Road
marking and delineation laborer; Setting and placing of all
precast concrete products; Sign installation including
supporting structure; Spraying of all epoxy, curing
compound, or like material; sod laver; Air tool, power
tool, and power equipment operator; Asphalt lute man;
Asphalt raker man; Batch truck dumper; Bridge handrail
erector; Handler ({(bulk or bag cement); Chain saw man;
concrete puddler; concrete rubber; Concrete saw operator;
Core drill operator, eye level; Hand blade operatoer; Hydro
seeder man; Motor-driven Georgia buggy operator;
Power-driven compactor or tamper operator; Power saw
operator; Pumpcrete assembly man; Screed man or screw man
on asphalt paver; Rebar installer; Sandblaster man; Sealer
applicator for asphalt (toxic); Setting and placing
prestressed or precast concrete structural memebers; Side
rail setter {for sidewalks, side ditches, radii, and
pavements); Spreader box tender (manual or power-driven);
Straw blower man; Subsurface drain and culvert pipe layer;
Transverse and longitudinal hand bull flcoat man; Concrete
conveyor assembly man; Horizontal boring and jacking man;
Jackman and sheetman; Pipe grade man; Winch and windlass
operator

GROUP 2: Cutting torch burner; Laser beam aligner; Manhole
erector; Sewer pipe layer; Water line installer, temporary
or permanent; Welder (electric or exy-acetylene) in
connection with waterline and sewer work, Hod Carrier
(tending bricklayers); TVing and associated grouting of
utility lines

GROUP 3: Air track and wagon drillman; Concrete barrier rail

form setter; Dynamite and powder man; General leadman;
Concrete Saw Joint Control cutting

LABOOG645-005 04/01/2019
UTILITTY CCNSTRUCTION

ELKHART COUNTY

Rates ‘ Fringes
Laborers:
GROUP .. ... iviiiiiivaas S 24.27 15.70
GROUP Z..... viniivnnnn.n e 5 24.57 15.70

GROUP 3. ..t iin i 5 25,27 15.70



LABORERS CLASSIFICATIONS {(UTILITY CONSTRUCTION)

GROUP 1: Construction laborer; Fence erector; Flagger; Grade
checker; Guard rail erector; Wire mesh layer; Joint man
(mortar, mastic and all other types); Lighting installer
(permanent or temporary); Lineman for automatic grade maker
on paving machines; Mortar man; Multi-plate exrector;
Rip-rap installer (all products and materials); Rcad
marking and delineation laborer; Setting and placing of all
precast concrete products; Sign installation including
supporting structure; Spraying of all epoxy, curing
compound, or like material; sod layer; Air tool, power
tool, and power equipment operator; Asphalt lute man;
Asphalt raker man; Batch truck dumper; Bridge handrail
erector; Handler (bulk or bag cement); Chain saw man;
concrete puddler; concrete rubber; Concrete saw operator;
Core drill operator, eye level; Hand blade operatcr; Hydrc
seeder man; Motor-driven Georgila buggy operator;
FPower-driven compactor or tamper operator; Power saw
operator; Pumpcrete assembly man; Sc¢reed man or screw man
on asphalt paver; Rebar installer; Sandblaster man; Sealer
applicator for asphalt. (toxic); Setting and placing
prestressed or precast concrete structural memebers; Side
rail setter {for sidewalks, side ditches, radii, and
pavements); Spreader box tender (manual or power-—driven);
Straw blower man; Subsurface drain and culvert pipe layer:
Transverse and longitudinal hand bull £float man; Concrete
conveyor assembly man; Horizontal boring and jacking man;
Jackman and sheetman; Pipe grade man; Winch and windlass
operator

GROUP 2: Cutting torch burner; lLaser beam aligner; Manhole
erector; Sewer pipe layer; Water line installer, temporary
or permanent; Welder {electric or exy-acetylene) in
connection with waterline and sewer work, Hod Carrier
{tending bricklayers); TVing and associated grouting of
utility lines

GROUP 3: Air track and wagon drillman; Concrete barrier rail

form setter; Dynamite and powder man; General leadman;
Concrete Saw Joint Control cutting

LABO0645-006 04/01/2019
UTILITY CONSTRUCTION

KOSCIUSKO, LAGRANGE, & MARSHALL COUNTIES

Rates ¥Fringes
Laborers:
GROUP i......... e a5 2427 15.70
GROUP 2.\ttt iteneentnnnsnns $ 24.57 15.70
GROUP 3. ..ttt iatinananns $ 25.27 15,70

LABORERS CLASSTFICATIONS (UTILITY CONSTRUCTION)




GROUP 1: Construction laborer; Fence erector; Flagger; Grade
checker; Guard rail erector; Wire mesh layer; Joint man
(mortar, mastic and all other types); Lighting installer
(permanent or temporary); Lineman for automatic grade maker
on paving machines; Mortar man; Multi~plate erector;
Rip-rap installer (all products and materials}; Road
marking and delineation laborer; Setting and placing of all
precast ceoncrete products; Sign installation including
supporting structure; Spraying of all epoxy, curing
compound, or like material; sod layer; Air tool, power
tool, and power eguipment operator; Asphalt lute man;
Asphalt raker man; Batch truck dumper; Bridge handrail
erector; Handler (bulk or bag cement); Chain saw man;
concrete puddler; concrete rubber; Concrete saw operator;
Core drill operator, eve level; Hand blade operator; Hydro
seeder man; Motor-driven Georgia buggy operator;
Power-driven compactor or tamper operator; Power saw
operator; Pumpcrete assembly man; Screed man or sSCrew man
on asphalt paver; Rebar installer; Sandblaster man; Sealer
applicator for asphalt {toxic); Setting and placing
prestressed or precast concrete structural memebers; Side
rail setter (for sidewalks, side ditches, radii, and
pavements); Spreader box tender (manual or power-driven);
Straw blower man; Subsurface drain and culvert pipe layer;
Transverse and longitudinal hand bull float man; Concrete
conveyor assembly man; Horizontal boring and jacking man;
Jackman and sheetman; Pipe grade man; Winch and windlass
operator

GROUP 2: Cutting torch burner; Laser beam aligner; Manhole
erector; Sewer pipe layer; Water line installer, temporary
or permanent; Welder (electric or exy-acetylene} in
connection with waterline and sewer work, Hod Carrier
{tending bricklayers); TVing and associated grouting of
utility lines

GROUP 3: Air track and wagon drillman; Concrete barrier rail
form setter; Dynamite and powder man; General leadman;
Concrete Saw Joint Control cutting

LABOO741-007 04/01/2019
UTILITY CONSTRUCTION
BARTHOLOMEW, BROWN, DEARBORN, DECATUR, FRANKLTN, JACKSON,

JENNINGS, JOHNSON, LAWRENCE, MARTIN, MONROE, MORGAN, OHIO,
ORANGE & RIPLEY COUNTIES

Rates Fringes

Laborers:
GROUP 1..... . i 5 24.27 15.70
GROUR 2. ... i 5 24.57 15.70

GROUP 3..... e 825,27 15.70



LABORERS CLASSIFICATIONS (UTILITY CONSTRUCTICN)

GROUP 1: Construction laborer; Fence erector; Flagger; Grade
checker; Guard rail erector; Wire mesh layer; Joint man
{mortar, mastic and all other types); Lighting installer
{permanent or temporary); Lineman for automatic grade maker
on paving machines; Mortar man; Multi-plate erector;
Rip~rap installer {all products and materials); Road
marking and delineation laborer; Setting and placing of all
precast concrete products; Sign installation ircluding
supporting structure; Spraying of all epexy, curing
compound, or like material; sod layer; Air tcol, power
toecl, and power equipment cperator; Asphalt lute man;
Asphalt raker man; Batch truck dumper; Bridge handrail
erector; Handler (bulk or bag cement); Chain saw man;
concrete puddler; concrete rubber; Concrete saw operator;
Core drill coperator, eye level; Hand blade operator; Hydre
seeder man; Motor-driven Georgia buggy operator;
Power—-driven compactor or tamper operator; Power saw
operator; Pumpcrete assembly man; Screed man or screw man
on asphalt paver; Rebar installer; Sandblaster man; Sealer
applicator for asphalt (toxic); Setting and placing
praestressed or precast concrete structural memebers; Side
rail setter (for sidewalks, side ditches, radii, and
pavements); Spreader box tender (manual or power-driwven);
Straw blower man; Subsurface drain and culvert pipe layer;
Transverse and longitudinal hand bull float man; Concrete
conveyor assembly man; Horizontal boring and jacking man;
Jackman and sheetman; Pipe grade man; Winch and windlass
cperator

GRCUP 2: Cutting torch burner; Laser beam aligner; Manhole
erector; Sewer pipe layer; Water line installer, temporary
or permanent; Welder (electric or exy-acetylene) in
connection with waterline and sewer work, Hod Carrier
(tending bricklayers); TVing and assoclated grouting of
utility lines

GROUP 3: Air track and wagon drillman; Concrete barrier rail
form setter; Dynamite and powder man; General leadman;
Concrete Saw Joint Contrel cutting

LABCQ795-004 04/01/2019
UTILITY CONSTRUCTION

CLARK, CRAWFORD, FLOYD, HARRISON, JEFFERSON, PERRY, SCOTT,
SWITZERLAND, & WASHINGTON COUNTIES

Rates ' Fringes

Laborers:
GROUP L., .ttt 5 24.27 15,70
GRCUP 2....... e e a8 24,57 15.7C




GROUP 3... .. it iiiii e $ 25.27 15.70
LABORERS CLASSIFICATIONS (UTILITY CONSTRUCTION)

GROUP 1: Construction laborer; Fence erector; Flagger; Grade
checker; Guard rall erector; Wire mesh layer; Joint man
(mortar, mastic and all other types); Lighting installer
{permanent or temporary); Lineman for automatic grade maker
on paving machines; Mortar man; Multi-plate erector;
Rip-rap installer {(all products and materials); Road
marking and delineation laborer; Setting and placing of all
precast concrete products; Sign installation including
supporting structure; Spraying of all epoxy, curing
compound, or like material; sod layer; Alr tool, power
tool, and power equipment operator; Asphalt lute man;
Asphalt raker man; Batch truck dumper; Bridge handrail
erector; Handler (bulk or bag cement); Chain saw man;
concrete puddler; concrete rubber; Concrete saw operator;
Core drill operater, eye level; Hand blade operator; Hydro
seeder man; Motor-driven Georgia buggy operator;
Power—driven compactor or tamper operator; Power saw
operator; Pumpcrete assembly man; Screed man or screw man
on asphalt paver; Rebar installer; Sandblaster man; Sealer
applicator for asphalt (toxic); Setting and placing
prestressed or precast concrete structural memebers; Side
rall setter (for sidewalks, side ditches, radii, and
pavements); Spreader box tender (manual or power-driven);
Straw blower man; Subsurface drain and culvert pipe laver;
Transverse and longitudinal hand bull float man; Concrete
conveyor assembly man; Horizontal boring and jacking man;
Jackman and sheetman; Pipe grade man; Winch and windlass
operator

GROUP 2: Cutting torch burner; Laser beam aligner; Manhole
erector; Sewer pipe layer; Water line installer, temporary
or permanent; Welder {electric or exy-acetylene) in
connecticon with waterline and sewer work, Hod Carrier
{tending bricklayers); TVing and associated grouting of
utility lines

GROUP 3: Air track and wagon drillman; Concrete barrier rail

form setter; Dynamite and powder man; General leadman;
Concrete Saw Joint Control cutting

LABC0995-001 04/01/20Q17
HEAVY AND HIGHWAY CONSTRUCTION

ALL COUNTIES EXCEPT: Jasper, Newton, & Starke

Rates Fringes

Laborers: .
GROUP 1. . u vt ivnnvrnrsera.§ 23,22 14.30
GROUP Z.. .. ittt $ 23.52 14.30

GROUP 3... ... iiiiiiinannanns 5 24,22 14.30



LABORERS CLASSIFICATIONS

GROUP 1: Building and Constructlon Laborers; Scaffold
Builders (other than for Plasterers); Mechanic Tenders;
Window Washers and cleaners; Waterboys and Toolhousemen;
Rocfers Tenders; Rallroad Workers; Masonry Wall Washers
{interior and exterior); Cement Finlsher Tenders; Carpenter
Tenders; All Portable Water pumps with discharge up toe (3)
inches; Plaster Tenders; Mason Tenders; Flag & Signal
Person.

GROUP 2: Waterproofing; Handling of Creosot Lumber or like
treated material (excluding railrcad material}; Asphalt
Rakers and Lutemen; Kettlemen; Alr Tcol Operators and all
Prneumatic Tool Operators; Air and Electric Vibrators and
Chipping Hammer Operators; Earth Compactors Jackmen and
Sheetmen working Ditches deeper than (6} ft.in depth;
Laborers working in ditches (6) ft.in depth or deeper;
Assembly of Unicrete Pump; Tile Layers (sewer or field) and
Sewer Pipe Layer (metallic or non-metallic); Motor driven
Wheelbarrows and Concrete Buggiles; Hyster Operators; Pump
Crete Assemblers; Core Drill Operators; Cement, Lime or
Silica Clay Handlers (bulk or bag); Handling of Toxic
Materials damaging to clothing; Pneumatic Spilkers; Deck
Engine and Winch Operators; Water Main and Cable Ducking
(metallic and non-metaliic); Screed Man or Screw Operator
on Asphalt Paver; Chain and Demoliticn Saw Operators;
Concrete Conveyor Assemblers.

GROUP? 3: Water Blast Machine Operator; Mortar Mixers; Welders
(Bcetylene or electric); Cutting Torch or Burner; Cement
Nozzle. Laborers; Cement Gun Operator; Scaffold Buillders
when Working for Plasterers. Dynamite Men; Drillers - Air
Track or Wagon Drilling for explosives Hazardous and Toxic
material handler, asbestos removal or handler.

TABO1112~-003 04/01/2019

UTILITY CONSTRUCTIOCN

BLACKFORD, DELAWARE, FAYETTE, GRANT, HAMILTON, HANCOCK, HENRY,
JAY, MADTSON, RANDOLPH, RUSH, UNION & WAYNE COUNTIES

Rates Fringes
Laborers:
GROUP 1...... e S 24.27 15.70
GROUP 2., . ittt iiie it ninnnnan $ 24.57 15.70
GROUP 3. ...ttt tnnnnnnns S 25,27 15.70

LABORERS CLASSTIFICATIONS (UTILITY CONSTRUCTION)

GROUP 1: Construction laborer; Fence erector; Flagger; Grade
checker; Guard rail erector; Wire mesh layer; Joint man



(mortar, mastic and all other types); Lighting installer
(permanent or temporary); Lineman for automatic grade maker
on paving machines; Mortar man; Multi-plate erector;
Rip-rap installer (all products and materials); Road
marking and delineation laborer; Setting and placing of all
precast concrete products; Sign installation including
supporting structure; Spraying of all epoxy, curing
compound, or like material; sod layer; Air toocl, power
tool, and power equipment operator; Asphalt lute man;
Asphalt raker man; Batch truck dumper; Bridge handrail
erector; Handler (bulk or bag cement); Chain saw man;
concrete puddler; concrete rubber; Concrete saw operator;
Core drill operator, eye level; Hand blade operator; Hydro
seeder man; Motor-driven Georgia buggy operator;
Power-driven compactor or tamper operator; Power saw
operator; Pumpcrete assembly man; Screed man or screw man
on asphalt paver; Rebar installer; Sandblaster man; Sealer
applicator for asphalt (toxic); Setting and placing
prestressed or precast concrete structural memebers; Side
rail setter (for sidewalks, side ditches, radii, and
pavements); Spreader box tender (manual or power—-driven);
Straw blower man; Subsurface drain and culvert pipe layer;
Transverse and longitudinal hand bull float man; Concrete
conveyor assembly man; Horizontal boring and Jjacking man;
Jackman and sheetman; Pipe grade man; Winch and windlass
operator

GRQUP 2; Cutting torch burner; Laser beam aligner; Manhole
erector; Sewer pipe layer; Water line installer, temporary
or permanent; Welder {electric or exy-acetylene) in
connection with waterline and sewer work, Hod Carrier
(tending bricklayers); TVing and asscciated grouting of
utility lines

GROUP 3: Air track and wagon drillman; Concrete barrier rail
form setter; Dynamite and powder man; General leadman;
Concrete Saw Joint Control cutting

PATNOO12~-006 05/01/2019
COMMERCIAL AND INDUSTRIAL

DEARBORN, OHIO, RIPLEY AND SWITZERLAND COUNTIES:

Rates Fringes
PAINTER
Bridges, Lead Abatement,,...$ 26,30 10.20
Brush & Roller,
Paperhanger, Drywall Taping.$ 25.30 10.20
Sandblasting, Waterblasting.$ 26.05 10.20
1] o F =0/ A s e e S 25,80 10.20

PAINQO27-005 06/01/2019

NEWTON COUNTY, West of Highway #41



GLAZIER. . s i et i e e $ 44.85 37,57

PATIN0OO47~005 06/14/2019

BARTHOLCOMEW, BOONE, BROWN, DECATUR, HAMILTON, HANCOCK,
HENDRICKS, JACKSON, JENNINGS, JOHNSON, LAWRENCE, MARIOHN,
MARTIN, MONROE, MORGAN, ORANGE, AND SHELBY COUNTIES

Rates Fringes
PAINTER
BRIDGE WORK
Concrete/Masonry Bridges...$ 26.44 13.30
Steel Bridges.............. $ 30.50 14.50
NON-BRIDGE WORK
Brush, Roller............ .08 26.03 14.50
Spray and Sand-Blasting....$ 27.03 14.50

PATNOD8O-001 06/01/2019

BENTON, CARROLL, CASS, CLINTON, FOUNTAIN, MONTGOMERY TIPPECANOE
AND WARREN COUNTIES

Rates Fringes

PATINTER
Brush and Roller............ 5 25.00 16.83
Spray and Sandblasting......$ 26.00 16.83

PAINOG91-007 06/01/2019

ELKHART, FULTCHN, KOSCIUSKO AND MARSHALL COUNTIES

Rates Fringes
PAINTER :
Brush & Roller, Drywall
Taping & Finishing,
Vinyl/Paper Hanging......... $ 26.00 16.09
o o = e vea s S 26.50 16.09

PATNC118-005 06/01/2019
CLARK, CRAWFCRD, FLOYD, HARRISON JEFFERSON, SCOTT AND
WASHINGTON COUNTIES
Rates Friﬁges
Painters:

Eeavy Construction
Brush, Roller &




Paperhanger..........ovcevenn 5 22.08 13.19
Spray, Sandblast &

Waterblast.........coueiun. $ 23.08 13.19
Highway Construction &
Railroad Bridges

Brush, Roller &

Paperhanger.........c.vou.. 5 28.51 13.19%9
Spray, Sandblast &
Waterblast............... .. $ 29,51 13.19

PAIN0O156-001 04/01/2019

DAVIESS, DUBCIS, GIBZSON, KNOX, PERRY, PIKE, POSSEY, SPENCER,
VANDERBURGH, AND WARRICK COUNTIES

Rates Fringes
Painters:
BRUSH & ROLLER OF MASTICS,
CREQSOTES, KEWINCH KOATE,
& COAL TAR EPOXY............ $ 28.60 16.43
BRUSH & ROLLER., . .+ svsv.'ne...5 27,60 16.43
DRYWALL FINISHERS........... s 27.85 16.43

SPRAY of MASTICS
CRECSOTES, KWINCH KOATE,

COAL TAR EPOXY...v'erenrenn. $ 29.60 16,43
SPRAY, SANDBLAST, PCWER

TOOLS, WATERBLAST & STEAM

CLEANING...... C i . 5 28.60 16.43

FOOTNOTE A:

A1l Structures over 407 $0.75/ hour above base wage

All Structures over 757 $1.50/ hour above base wage

All Structures over 1007 $2.50/ hour above base wage

PATIN0197-001 06/01/2019

CLAY, GREENE, OWEN, PARKE, PUTNAM, SULLIVAN, VERMILLION AND
VIGO COUNTIES:

Rates Fringes

Painters:
Brush & Roller.,.............5 26,75 13.07
Sandblasting........c.ouuu.. S 28.75 13.07
Spray & Pot Man............. 5 27.25 13.07

FOOTNOTE A: $1.00 premium for work on structures over 40 ft.
above floor/ground level

$2.00 premium for work on structures over 100 ft
above fleoor/ground level

PATNO387~-004 11/01/2017



- DEARBORN, FRANKLIN, OHIO, RIPLEY, and SWITZERLAND COUNTIES
Rates Fringes
PAINO460-004 06/01/2019

JASPER, NEWTON, PULASKI, STARKE AND WHITE COUNTIES

Rates Fringes
Painters:
Brush & Roller
Bullding.....oiviviinennnnn $ 34.50 25.486
Brush and Roller
Heavy and Highwav.......... $ 37.30 25.46
Drywall Taping & Finishing..$ 35,30 25.4%6

PAIN0469-002 06/01/2019

ADAMS, ALLEN, DEKALB, GRANT, HUNTINGTON, LAGRANGE, NOBLE,
STEUBEN, WABASH, WELLS, and WHITLEY COUNTIES

Rates Fringes
Painters:
Brush, Rcller,
Paperhanger, & Drywall
Finishing.......... . .. .5 24,36 13.80
Lead Abatement.............. S 27.16 13.80

Spray & Sandblast Pot

Tenders and Ground

Personnel. ..o iS5 24,36 13.80
Spray, Sandblast, Power

Tocls, Waterblast, & Steam _

Cleaning. ... oo ervennanrnene 5 24.3¢ 13.80

PATINO669-001 05/01/2019

BLACKFORD, DELAWARE, FAYETTE, FRANKLIN, HENRY, HOWARD, JAY,
MADISON, MIAMI, RANDOLPH, RUSH, TIPTON, UNTION and WAYNE COUNTTES

Rates Fringes
Painters:
Brush; Roller;
Paperhanging; Drywall
Finishers....... ..o vuean. 5 20.50 13.69
Spray/Waterblasting;
Sandblasting......ivevevinn. $ 21.50 13.69

PAIN1165-014 07/01/201%9




CLARK, CRAWFORD, DAVIESS, DUBOIS, FLOYD, GIBSON, HARRISION,
JEFFERSON, KNOX, MARTIN, ORANGE, PERRY, PIKE, POSEY, SCOTT,
SPENCER, VANDERBURGH, WARRICK AND WASHINGTON

PAIN1165-017 07/01/2019
ADAMS, ALLEN, BLACKFORD, DE KALB, GRANT, HUNTINGTON, JAY,
NOBLE, STEUBEN, WABASH, WELLS AND WHITLEY COUNTIES

Rates Fringes
PAIN1165-018 07/01/2019
JASPER and NEWTON {(East of Highway #41) COUNTIES
Rates Fringes
PAIN1165-019 07/01/2019

ELKHART, FULTON, KOSCIUSKC, LAGRANGE, MARSHALL, PULASKI, and
STARKE COUNTY ‘

PAIN1165~022 07/01/2019

BARTHOLOMEW, BENTON, BOONE, BROWN, CARROLL, CASS, CLAY,
CLINTON, DECATUR, DELEWARE, FAYETTE, FCUNTAIN, GREENE, HAMILTON,
HANCOCK, HENDRICKS, HENRY, HOWARD, JACKSON, JENNINGS, JOHNSON,
LAWRENCE, MADISON, MARION, MIAMI, MONROE, MONTGOMERY, MORGAN,
OWEN, PARKE, PUTNAM, RAWNDOLPH, RUSH, SHELBY, SULLIVAN,
TIPPECANOE, TIPTON, UNTON, VIGO, VERMILLION, WARREN, WAYNE, and
WHITE COUNTIES

Rates Fringes
PLASCQO75-001 06/01/2017
CLAY, OWEN, PARKE, PUTNAM, VERMILLION AND VIGO COUNTIES:

Rates Fringes



CEMENT MASON/CONCRETE FINISHER...$ 25.75 13.50

PLAS0075-002 06/01/2017

GREENE and SULLIVAN COUNTIES

CEMENT MASON/CONCRETE FINISHER...$ 28.50 13.50

PLAS0101-001 06/01/2018
ELKHART, FULTON AND MARSHALL COUNTIES; PULASKI COUNTY (SOUTHERN
1/2):
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...S$ 31.50 14.30

PLAS0101-008 06/01/2014 :

ADAMS, ALLEN, DEKALB, HUNTINGTON, KOSCIUSKO, LAGRANGE, NOBLE,
STRUBEN, WELLS AND WHITLEY COUNTIES

Rates Fringes
CEMENT MASCON/CONCRETE FINISHER...S$ 23.38 11.94
PLASTERER. . ... o i v i i e e i e e e s 5 25,69 11.75

PLAS0438-003 06/01/2018

PULASKI (NOTHERN 2/3), JASPER (N. EASTERN PORTICN OF WEST TO
BUT NOT INCLUDING WHEATFIBLD), ALL OF STARKE COUNTY

Rates Fringes

CEMENT MASCON/CONCRETE FINISHER...$ 36.01 25,40

PLAS0692-002 06/01/2016
AREA #46
BARTHOLOMEW, BOONE, BRCWN, CLARK, CLAY, CRAWFORD, DAVIESS,
DUBQTS, GIBSON, HENDRICKS, JACKSCN, JEFFERSON, JENNINGS,
JOHNSON, KNOX, LAWRENCE, MARION, MARTIN, MONROE, MORGAN,

CRANGE, OWEN, PARKE, PERRY, PIKE, POSEY, PUTNAM, SCOTT, SHELBY,
SPENCER, VANDERBURGH, VERMILLION, VIGO and WARRICK COUNTIES

Rates Fringes




PLAS0692-008 05/01/2017

BARTHOLOMEW, BROWN, CLARK, DEARBORN, FLOYD, JACKSON, JEFFERSON,
JENNTINGS, LAWRENCE, OHTICO, CRANGE, RIPLEY, SCOTT, SHELBY,
SWITZERLAND, and WASHINGTON Counties

Rates Fringes

CEMENT MASON/CONCRETE FINISHER
BARREA #B21....... .. 0ivinnnnn $ 24.18 13.49

PLAS0692-009 04/01/2019
AREA #83

BLACKFORD, DELAWARE, GRANT, HAMTLTON {Northern Part), HANCOCK
(Northern Part), JAY, MADISON, TIPTON, and WABASH COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...S 25.75 15.04
PLASTERER . . . o s i s e i i i i i s e 5 25.49 11.95

PLAS0692-011 04/01/2019
AREAR #83

DECATUR, FAYETTE, FRANKLIN, HENRY, RANDOLPH, RUSH, UNION and
WAYNE COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 25.75 15,04
PLASTERER. . o0 vt vt i v vt vnr v enns 5 25.49 11.95

PLAS0692~015 06/01/2016
ARER #121
BENTON, CARROLL, CASS, CLINTON, FOUNTAIN, HOWARD, MIAMTI,

MONTGOMERY, TIPPECANOE, WARREN, WHITE and VERMILLION (Northern
Part) COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 26.10 17.30
PEASTERER. . o v v v v i s v i v it v e e e s as S 27.71 16.40

PLAS0692-018 06/01/2017
AREA #165

NEWTON COUNTIES



Rates Fringes

CEMENT MASON/CONCRETE FINISHER...$ 38.88 23.73

PLAS0692~022 06/01/2017

Southward on Rt. No. 4% to the JASPER, BENTON and WHITE Cocunty
lines, including the City Limits of Wheatfield, Rensselaer and
Remington, Indiana. To the West, the boundary of NEWTON County

Rates Fringes

CEMENT MASON/CONCRETE FINISHER
AREBR #4406, .0 i eii i nnes 8 33.35 19.09

PLAS0692-023 06/01L/2018
AREA #532

BOONE, HAMILTON (SQUTH HALF OF COUNTY NORTH TC NEW ROUTE
INDTANA #32 INCLUDING NCBLESVILLE); HANCOCK CCUNTY (SCUTHERN
AND WESTERN PART OF HANCOCK COUNTY, NORTH TO BUT NOT INCLUDING
FORTVILLE); HENDRICKS, JOHNSON, MARION and MORGAN COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 26.45. 18.11
Slip Form Shift Work........ $ 27.45 18.11
Swinging/Suspended Scaffold.$ 26.70 18.11

PLAS0692-027 04/01/2019
ARER #566
CRAWFORD, DAVIESS, DUBCIS, GIBRSON, HARRISON, KNOX, MARTIN,
PERRY, PIKE, PGCSEY, SPENCER, VANDERBURGH and WARRICK COUNTIES

Rates Fringes

CEMENT MASCN/CONCRETE FINISHER...$ 26.50 17.66
CproMoi3-003 07012018
BROWN, DAVIESS, DUBCIS, GIBSON, JACKSON, LAWRENCE, MARTIN,

MONROE, ORANGE, OWEN, PERRY, PIKE, POSEY, SPENCER, VANDERBURGH,
WARRICK, and WASHINGTON Counties

Rates Fringes

PLUMG157-002 07/01/2018



BENTON, CARROLL, CLINTON, FOUNTAIN, MONTGOMERY, TIPPRCANOE,
WARREN AND WHITE COUNTIES:

Rates Fringes
PLUMO166-001 06/01/2018

ADAMS, ALLEN, BLACKFORD, DE KALB, GRANT, HUNTINGTON, NOBLE,
STEUBEN, WABASH, WELLS, and WHITLEY COUNTIES

PLUM0O166~002 06/01/2018
ELKHART, KOSCIUSKO, and LAGRANGE COUNTIES
Rates Fringes
PLUMO172-001 05/28/2018
JASPER (S of the N. Side of the City of Rensselear), MARSHALL,
PULASKI and STARKE COUNTIES
Rates Fringes

Plumber, Pipefitter,
Steamfitter. . ...ttt i $ 33.60 20.26

PLUMOZ10-003 06/01/2018
JASPER (to the City of Rensselaer) and NEWTON COUNTIES
Rates " Fringes

PLUM0392-006 06/01/2018

DEARBORN, OHIO, RIPLEY, AND SWITZERLAND COUNTIES

PLUM0440-002 06/04/2018

BARTEOLOMEW, BOONE, HAMILTON, HANCCCK, HENDRICKS, HOWARD,



~JOHNSON AND MARION COUNTIES; MIAMI COUNTY {SOUTH OF A STRAIGHT
LINE WHERE RQUTE 218 ENTERS W. BOUNDARY); MORGAN, SHELBY and
TIPTON COUNTIES

Rates Fringes
PLUMC440-004 06/01/2018
FAYETTE, FRANKLIN, HENRY, RANDCLPH, RUSH, UNION and WAYNE

COUNTIES

Rates Fringes
PLUMG502-001 08/01/2016

CLARK, FLOYD AND HARRISON COUNTIES

PLUM0O597~004 06/01/2018
JASPER (Excluding the city limits of Rensselear), AND NEWTON

(Entire County)

Rates Fringes

ROOF0023-004 06/01/2019

ADAMS, ALLEN, DEKALB, ELKHART, FULTON, HUNTINGTON, KOSCIUSKO,
LAGRANGE, MARSHALL, MIAMI, NOBLE, PULASKI, STARKE, STEUBEN,
WABASH, WELLS, and WHITLEY COUNTIES

Rates Fringes
ROOFER
COMPOSITION....... e85 29,20 16.73
SIATE & TILE. .. ce e innrennn $ 30.20 16.73
ROOF0026-002 06/01/2019
JASPER AND NEWTCON COUNTIES
Rates Fringes

ROOFER. . ot vttt v it ii i ne i annean S 37.64 20.33



ROOF0042-002 08/01/2019
DEARBORN, OHIO and RIPLEY CCUNTIES

Rates Fringes
RCCOF0075-001 05/01/2019

FAYETTE, RANDCLPH, UNION, and WAYNE Counties

Rates Fringes
ROOFER
Composition................. $ 24.38 17.61
Slate & Tile. ... .nn $ 24.860 17.61
ROOFQ075-002 G5/01/2019
CLINTON COUNTY
Rates Fringes
ROOFER
Composition.................5 24,38 17.61
Slate & Tile........ ... 5 24.60 17.61

ROOF0106-006 04/01/2018

CRAWFORD, DAVIESS, DUBOIS, GIBSON KNOX, MARTIN, CRANGE PERRY,
PIKE, POSEY, SPENCER, VANDERBURGH AND WARRICK

Rates Fringes

ROOFER ‘
COMPOSTITION. , v v uvvsn w285 29,90 15.92
SLATE & TILE...... ... .. .. .. $ 29.90 15.92

RCOF(0119~002 09/01/2018

BARTHOLOMEW, BLACKFORD, BCONE, BROWN, DECATUR, DELAWARE,
FRANKLIN, GRANT, HAMILTON, HANCOCK, HENDRICKS, HENRY, HOWARD,
JACKSON, JAY, JENNINGS, JOHNSON, LAWRENCE, MADISON, MARION,
MONROE, MONTGOMERY, MORGAN, PUTNAM, RUSH, SHELBY, and TIPTON
Counties

ROOF0147-002 04/01/2018

CLARK, FLOYD, HARRISON JEFFERSON, SCOTT, SWITZERLAND, and



WASHINGTON Counties

Rates Fringes

ROOF0150~002 07/C1/2019

CLAY, GREENE, OWEN, PARKE, SULLIVAN, VERMILLICN AND VIGO

COUNTIES
Rates Fringes
ROOFER. o v i v v it b it ian s $ 27.88 15.35
SHEE0020-003 07/01/2017
Rates Fringes
Sheet metal worker (HVAC Duct
HOTK) v e i e e e e 5 29.14 23.65

SHEE0020-010 07/01/2017

BARTHOLOMEW, BOONE, BROWN, DECATUR, DELAWARE, FAYETTE,
FRANKLIN, HAMILTON, HANCOCK, HENDRICKS, HENRY, JACKSON,
JENNINGS, JOHNSON, LAWRENCE, MADISON, MARION, MONROE,
MCONTGCOMERY, MORGAN, ORANGE, RIPLEY, RUSH, SHELBY, TIPTCN, UNION
AND WASHINGTON COUNTIES

Rates Fringes
SHEET METAL WORKER.......... vee B 33,39 21.52
‘saEE0020-011 07/01/208
CLINTCN COUNTY

Rates Fringes
SHEET METAL WORKER...............5 30.90 24 .61

SHEE0Q20-024 07/01/2017

CLAY, GREENE, MARTIN, OWEN, PARKE, PUTNAM, SULLIVAN,
VERMILLTON, and VIGO COUNTIES

Rates Fringes

TEAM0135-003 04/01/201L9



REMAINING COUNTIES

Rates Fringes
TRUCK DRIVER

GROUP T.iviin e vt tntennnnnns $ 29.66 15.94
GROUP 2. . it ittt i i i e 5 29.71 15.94
GROUP 3. ittt i ci v anannen S 29.7¢6 15.94
GROUP 4. .. .. ittt e nnnn $ 29.81 15.84
GROUP Dt iiiininnnnnnanea .5 29,86 15,94
GROUP G.vt vt ie vt vt v e aas 5 29.91 1i5.94
GROUP .. it i e i i e enens $ 29.96 15.94
GROUP 8..... e e S 30.01 15.94
GROUP 9. ... it i e et 5 30.06 15.94
GROUPIO . . it i i it vt ennn $ 29.51 15.94
GROUPLL. ...ttt iie e 5 30.06 15.94
GROUPLZ . it i et et ie ennenns 5 30.16 15.94

TRUCK DRIVER CLASSIFICATIONS

GROUP 1: Single/batches axle straight trucks; Batch trucks,
wet or dry 3 (34E} axle or less; Single axle Grease and
maintenance truck

GROUP 2: Single axle fuel and water trucks

GROUP 3: Single axle ""dog-legs™", and tandem truck or dog-
legs; Winch trucks or A-frames when used for transportatidn
purpcses; Drivers on batch trucks, wet or dry over 3 (34E)
batches and tandem axle grease and maintenance truck

GROUP 4: Tandem axle fuel trucks; tandem axle water trucks;
butuminous distributors (two-man)

GROUP 5: Tandem trucks over 15 tons payload; Single axle semi
trucks; Farm tractors hauling material; Mixer trucks (all
types); Trucks pulling tilt-top trailer single axle; Single
axle low- boys; Truck-mounted pavement breakers

GROUP 6: Tandem trucks cor ""dog-legs™""; Semi-water Truck;
Sprinkler Truck; Heavy equipment-type water wagons, 5,000
gallons and under; butuminous distributors {(one-man}

GROUP 7: Tri-axle trucks; Tandem axle semi trucks; Equipment
when not self-loaded or pusher loaded, such as Koehring or
similar dumpsters, track trucks, Euclid bottom dump and hug
bottom dump, tournatrailers, tcurnarcckers, Acey wagons or
for similar equipment (12 cu yds or less); Moblile mixer
truck; Tandem Axle trucks pulling tilt-top trailer; Tandem

- Axle lowboy; Tri- Axle batch Truck; Tri-Axle grease and
maintenance truck

GROUP 8: Tandem-tandem semi trucks; Truck mechanics and
welders; Heavy eguipment-type water wagon over 5,000
gallons; Tri-Axle Trucks pulling tilt-top trailer;
Low-boys, tandem-tandem axle



GROUP 9: Low-boys, tandem tri-axle; Acey wagons up to and
including 3 buckets; Equipment when not self-loaded or
pusher loaded, such as koehring or similar dumpsters, Track
Trucks, Fuclid bottom dump and hug bottom dump,
Tournatrailers, Tournarockers, Acey wagons or for similar
equipment (over 12 cu yds.)

GRCOUP 10: Pick-up trucks

GROUP 11: Helpers; Greasers; Tire men; Batch board tenders;
Warehouseman

GROUP 12: Acsy wagon ({over 3 buckets); Quad Axle Trucks;
Articulating Bump

WELDERS - Recelve rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EC) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis—Bacon Act for which the contract is awarded ({(and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hcurs
they work, up to 56 hours cf paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or perscn who is
like family to the employee) who is ill, injured, or has other
health~related needs, including preventive care; or for reasons
resulting from, or to assist a family member {cor person who is
like family to the employee) who is a victim of, domestic
viclence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(Z9CFR 5.5 (a) {1} ({(dii}).

The bedy of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate i3 a unicn rate {current unicn negotiated rate for local),
a survey rate (welghted average rate) or a union average rate
{weighted union average rate).

i
;
;
i




Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
"MOAVGY" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, 1s an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014,

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA} governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majoriity rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Unicon Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, 1is an internal number used in producing the wage
determination, 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, tc reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.



WAGE DETERMINATION APPEALS PROCESS

1.} Has there been an initial decision in the matter? This can
be

* an existing published wage determination

* a survey underlying a wage determination

*

a Wage and Hour Division letter setting forth a position on
a wage determination matter
a conformance {additicnal classification and rate) ruling

On survey related matters, initial-contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. 1f the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch ¢f Construction Wage Determinations
Wage and Hour Division

U.S5. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.} is yes, ‘then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
{See 29 CFR Part 1.8 and 22 CFR Part 7). Write to:

Wage and Hour Administrator
U.5. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's positicon and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board {formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.5. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210



4.) All decisions by the Administrative Review Beard are final.

END OF GENERAL DECISION"



SECTION VIII

SAMPLE AGREEMENT



AGREEMENT

BETWEEN
CITY OF BLOOMINGTON
PLANNING AND TRANSPORTATION DEPARTMENT
AND

CONTRACTOR

FOR

Adams Street Sidewalk and Intersection Improvements

THIS AGREEMENT, executed by and between the City of Bloomington, Indiana, Planning and Transportation
Department through the Board of Public Works (hereinafter CITY), and ,
(hereinafter CONTRACTOR);

WITNESSETH THAT:

WHEREAS, CITY desires to retain CONTRACTOR’S services for the construction of a sidewalk along the east side
of Adams Street from Patterson Drive to Kirkwood Avenue. It will also replace the traffic signal equipment at the
intersection of Adams Street and Kirkwood Avenue and make other geometric modifications along Adams Street
including installation of physically protected bicycle lanes. (more particularly described in Attachment A, “Scope of Work”;
and

WHEREAS, CONTRACTOR is capable of performing work as per his/her Bid on the Bid Summary sheet; and

WHEREAS, in accordance with Indiana Code 5-16-13 et seq., incorporated herein by reference, Contractor is a Tier 1
or General Contractor for this project; and

WHEREAS, CONTRACTOR was determined to be the lowest responsible and responsive Bidder for said project.

NOW, THEREFORE, in consideration of the mutual promises hereinafter enumerated, the parties agree as follows:

ARTICLE 1. TERM
1.01 This Agreement shall be in effect upon execution of this Agreement by all parties. In accordance with Indiana Code
5-16-13 et seq., incorporated herein by reference, Contractor is a Tier 1 contractor or general contractor for this project.

ARTICLE 2. SERVICES
2.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is generally
described in Attachment A, “Scope of Work”.

2.02 All work required under this Agreement shall be substantially completed by the CONTRACTOR within One hundred
twenty (120) calendar days from the date of the Notice to Proceed, unless the parties mutually agree to a later completion
date. Substantial Completion shall mean that all work is sufficiently completed in accordance with the plans and
specifications, as modified by any approved change orders, so that it can be used for its intended purpose.

2.03 It is hereby understood by both parties that time is of the essence in this Agreement. Failure of CONTRACTOR to
complete all work as herein provided will result in monetary damages to CITY. Itis hereby agreed that CITY will be damaged
for every day the work has not been performed in the manner herein provided and that the measure of those damages shall
be determined by reference Section 13.00 of the General Conditions for Each Day of Overrun in Contract Time. CONTRACTOR
agrees to pay CITY said damages or, in the alternative, CITY, at its sole discretion, may withhold monies otherwise due
CONTRACTOR. ltis expressly understood by the parties hereto that these damages relate to the time of performance and do
not limit CITY’s other remedies under this Agreement, or as provided by applicable law, for other damages.



2.04 CONTRACTOR agrees that no charges or claims for damages shall be made by him or her for any delays or hindrances,
from any cause whatsoever during the progress of any portion of the services specified in the Agreement. Such delays or
hindrances, if any, may be compensated for by an extension of time for a reasonable period as may be mutually agreed upon
between the parties, it being understood, however, that permitting CONTRACTOR to proceed to complete any service, or any
part of the services / project, after the date to which the time of completion may have been extended, shall in no way operate
as a waiver on the part of CITY of any of its rights herein.

ARTICLE 3. COMPENSATION
3.01 CONTRACTOR shall provide services as specified in Attachment A, “Scope of Work”, attached hereto and
incorporated into this Agreement.

3.02 Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents, subject to
adjustment under the Contract, at the unit prices stated in Contractor’s Bid, attached hereto as Attachment ‘E’. CITY may
withhold payment, in whole or in part, to the extent necessary to protect itself from a loss on account of any of the following:

Defective work.

Evidence indicating the probable filing of claims by other parties against CONTRACTOR which may adversely affect
CITY.

Failure of CONTRACTOR to make payments due to subcontractors, material suppliers or employees.
Damage to CITY or a third party.

3.03 The submission of any request for payment shall be deemed a waiver and release by CONTRACTOR of all liens and
claims with respect to the work and period to which such payment request pertains except as specifically reserved and noted
on such request.

3.04 CONTRACTOR shall maintain proper account records for the scope of all services of this Agreement and provide an
accounting for all charges and expenditures as may be necessary for audit purposes. All such records shall be subject to
inspection and examination by CITY’s representatives at reasonable business hours.

3.05 For projects utilizing federal funding the CONTRACTOR shall submit time sheets (WH-347) for his or her own and all
subcontracted employees, to City Engineer or his or her representative for approval and review, including review for
compliance with Davis Bacon requirements, if federal funds are used.

3.06 Engineer The City Engineer shall act as the CITY’s representative and assume all duties and responsibilities and have
all the rights and authority assigned to the Engineer in the Contract Documents in connection with completion of the Work
in accordance with the Contract Documents.

ARTICLE 4. RETAINAGE
For contracts in excess of $100,000 and for which Contractor requested Progressive Payments on its Bid Form, the Owner
requires that retainage be held set out below.

4.01 Escrow Agent The retainage amount withheld shall be placed in an escrow account. First Financial Bank,
Bloomington, Indiana, shall serve as the escrow agent.

4.02 Retainage Amount The escrow agent, Owner and Contractor shall enter into a written escrow agreement. Under
that agreement, the Owner shall withhold five percent (5%) of the dollar value of all work satisfactorily completed until the
Contract work is complete. The escrow agent shall invest all escrowed principal in obligations selected by the escrow agent.
The escrow agent shall be compensated for the agent’s services by a reasonable fee, agreed upon by the parties, that is
comparable with fees charged for the handling of escrow accounts of similar size and duration. The fee shall be paid from
the escrow income. The escrow agent’s fee may be determined by specifying an amount of interest the escrow agent will
pay on the escrowed amount, with any additional earned interest serving as the escrow agent’s fee. The escrow agreement
may include other terms and conditions as deemed necessary by the parties. However, if Contractor intends to receive a
Single Lump Sum payment upon acceptance of this project, retainage will not be required and an Escrow Agreement will
not be required.

4.03 Payment of Escrow Amount The escrow agent shall hold the escrowed principal and income until receipt of the
notice from the Owner and Contractor that the Contract work has been substantially completed to the reasonable
satisfaction of the Owner, at which time the Owner shall pay to the Contractor the balance to be paid under this Contract
and execute such documents as are necessary to authorize the escrow agent to pay to the Contractor the funds in the
escrow account, including both specifying the part of the escrowed principal to be released from the escrow and the person
to whom that portion is to be released. After receipt of the notice, the escrow agent shall remit the designated part of the




escrowed principal and the escrowed income, minus the escrow agent’s fees, to the person specified in the notice.
However, nothing in this section shall prohibit Owner from requiring the escrow agent to withhold amounts necessary to
complete minor items of the Contract, following substantial completion of the Contract in accordance with the provisions of
paragraph 4.04.

4.04 Withholding Funds for Completion of Contract If, upon substantial completion of the Contract, there still remains
minor Contract work that needs to be completed, or minor Contract work that needs to be performed to the satisfaction of
the Owner, Owner may direct the escrow agent to retain in the escrow account, and withhold from payment to the
Contractor, an amount equal to two hundred percent (200%) of the value of said work. The value of said work shall be
determined by the architect/engineer. The escrow agent shall release the funds withheld under this section after receipt of
notice from the Owner that all work on the Contract has been satisfactorily completed. In the event that said work is not
completed by the Contractor, but by Owner or another party under contract with the Owner, said funds shall be released to
the Owner.

ARTICLE 5. GENERAL PROVISIONS

5.01 CONTRACTOR agrees to indemnify and hold harmless CITY and its officers, agents, officials and employees for any
and all claims, actions, causes of action, judgments and liens arising out of any negligent act or omission by CONTRACTOR or
any of its officers, agents, officials, employees, or subcontractors or any defect in materials or workmanship of any supply,
materials, mechanism or other product or service which it or any of its officers, agents, officials, employees, or subcontractors
has supplied to CITY or has used in connection with this Agreement and regardless of whether or not it is caused in part by a
party indemnified herein under. Such indemnity shall include attorney’s fees and all costs and other expenses arising there
from or incurred in connection therewith and shall not be limited by reason of the enumeration of any insurance coverage
required herein.

CONTRACTOR shall indemnify and hold harmless CITY and its officers, agents, officials and employees for any and all damages,
actions, costs, (including, but not limited to, attorney’s fees, court costs and costs of investigation) judgments and claims by
anyone for damage to property, injury or death to persons resulting from the collapse or failure of any trenches, ditches or
other excavations constructed under or associated with this contract.

5.02 Abandonment, Default and Termination

5.02.01 CITY shall have the right to abandon the work contracted for in this Agreement without penalty. If CITY abandons
the work described herein, CONTRACTOR shall deliver to CITY all surveys, notes, drawings, specifications and estimates
completed or partially completed and these shall become the property of CITY. The earned value of the work performed
shall be based upon an estimate of the proportion between the work performed by CONTRACTOR under this Agreement and
the work which CONTRACTOR was obligated to perform under this Agreement. This proportion shall be mutually agreed
upon by CITY and CONTRACTOR. The payment made to CONTRACTOR shall be paid as a final payment in full settlement of
his or her services hereunder.

5.02.02 If CONTRACTOR defaults or fails to fulfill in a timely and proper manner the obligations pursuant to this Agreement,
CITY may, after seven (7) days’ written notice has been delivered to CONTRACTOR, and without prejudice to any other remedy
it may have, make good such deficiencies and may deduct the cost thereof from the payment then or thereafter due to
CONTRACTOR. In the alternative, CITY, at its option, may terminate this Agreement and take possession of the site and of all
materials, equipment, tools and construction equipment and machinery thereon owned by CONTRACTOR, and may finish the
project by whatever method it may deem expedient, and if the such action exceeds the unpaid balance of the sum amount,
CONTRACTOR or his or her surety, shall pay the difference to CITY.

5.02.03 Default: If CONTRACTOR breaches this Agreement or fails to perform the work in an acceptable manner, he or she
shall be considered in default. Any one or more of the following will be considered a default:

Failure to begin the work under this Agreement within the time specified.

Failure to perform the work with sufficient supervision, workmen, equipment and materials to insure prompt
completion of said work within the time limits allowed.

Unsuitable performance of the work as determined by CITY ENGINEER or his or her representative.

Neglecting or refusing to remove defective materials or failure to perform anew such work as shall have been
rejected.

Discontinuing the prosecution of the work or any part of it.

Inability to finance the work adequately.



If, for any other reason, CONTRACTOR breaches this Agreement or fails to carry on the work in an acceptable manner.

5.02.04 CITY shall send CONTRACTOR a written notice of default. If CONTRACTOR, or his or her Surety, within a period of
ten (10) days after such notice, fails to remedy the default, then CITY shall have full power and authority, without violation of
the Contract, to take the prosecution of the work out of the hands of said CONTRACTOR, to appropriate or use any or all
materials and equipment on the ground as may be suitable and acceptable, and may, at its option, turn the work over to the
Surety, or enter into an agreement with another Contractor for the completion of the Agreement according to the terms and
provisions thereof, or CITY may use such other methods as, in its opinion, shall be required for the completion of said Contract
in an acceptable manner.

5.02.05 All cost of completing the work under the Contract shall be deducted from the monies due or which may become
due to said CONTRACTOR. In case the expenses so incurred by CITY shall be less than the sum which would have been payable
under the Contract if it had been completed by said CONTRACTOR, CONTRACTOR shall be entitled to receive the difference.
However, in case such expense shall exceed the sum which would have been payable under the Contract, CONTRACTOR and
his or her Surety will be liable and shall pay to CITY the amount of said excess. By taking over the prosecution of the work,
CITY does not forfeit the right to recover damages from CONTRACTOR or his or her Surety for his or her failure to complete
the work in the time specified.

5.02.06 Notwithstanding any other provision of this Agreement, if funds for the continued fulfillment of the Agreement by
CITY are at any time not forthcoming or are insufficient, through failure of any entity to appropriate the funds or otherwise,
then CITY shall have the right to terminate this Agreement without penalty by giving prior written notice documenting the
lack of funding in which instance, unless otherwise agreed to by the parties, this Agreement shall terminate and become null
and void.

5.02.07 CITY agrees that it will make its best effort to obtain sufficient funds, including but not limited to, including in its
budget for each fiscal period during the term hereof a request for sufficient funds to meet its obligations hereunder in full.

5.03 Successors and Assigns

5.03.01 Both parties agree that for the purpose of this Agreement, CONTRACTOR shall be an Independent Contractor and
not an employee of CITY.

5.03.02 No portion of this Agreement shall be sublet, assigned, transferred or otherwise disposed of by CONTRACTOR except
with the written consent of CITY being first obtained. Consent to sublet, assign, transfer, or otherwise dispose of any portion
of this Agreement shall not be construed to relieve CONTRACTOR of any responsibility of the fulfillment of this Agreement.

5.04 Extent of Agreement: Integration

5.04.01 This Agreement consists of the following parts, each of which is as fully a part of this Agreement as if set out herein:

1. This Agreement and its Attachments.

2. All Written Amendments and other documents amending, modifying, or supplementing the Contract
Documents which may be delivered or issued after the Effective Date of the Agreement and are not
attached hereto.

3. All Addenda to the Bid Documents.

4. The Invitation to Bidders.

5. The Instructions to Bidders.

6. The Special Conditions.

7. All plans as provided for the work that is to be completed.

8. The Supplementary Conditions.

9. The General Conditions.

10. The Specifications.

11. The current Indiana Department of Transportation Standard Specifications and the latest addenda.

12. CONTRACTOR’S submittals.

13. The Performance Bond and the Payment Bond.

14. The Escrow Agreement.

15. Request for Taxpayer Identification number and certification: Substitute W-9.

5.04.02 In resolving conflicts, errors, discrepancies and disputes concerning the Scope of Work to be performed by
CONTRACTOR, and other rights and obligations of CITY and CONTRACTOR, the document expressing the greater quantity,
quality or other scope of work in question, or imposing the greater obligation upon CONTRACTOR and affording the greater
right or remedy to CITY shall govern; otherwise the documents shall be given precedence in the order as enumerated above.

5.05 Insurance



5.05.01

CONTRACTOR shall, as a prerequisite to this Agreement, purchase and thereafter maintain such insurance as will protect
him or her from the claims set forth below which may arise out of or result from CONTRACTOR’S operations under this
Agreement, whether such operations be by CONTRACTOR or by any SUBCONTRACTORS or by anyone directly or indirectly
employed by any of them, or by anyone for whose acts any of them may be liable:

Coverage Limits

A. Worker’s Compensation & Disability Statutory Requirements

B. Employer’s Liability Bodily Injury by Accident $100,000 each accident
Bodily Injury by Disease $500,000 policy limit
Bodily Injury by Disease $100,000 each employee

C. Commercial General Liability (Occurrence Basis) $1,000,000 per occurrence

Bodily Injury, personal injury, property damage,
contractual liability, products-completed operations,
General Aggregate Limit (other than Products/Completed  aggregate
Operations)

and $2,000,000 in the

Products/Completed Operation $1,000,000
Personal & Advertising Injury Limit $1,000,000
Each Occurrence Limit $1,000,000
Fire Damage (any one fire) $50,000
D. Comprehensive Auto Liability (single limit, $1,000,000 each accident

owned, hired and non-owned)
Bodily injury and property damage

E. Umbrella Excess Liability $5,000,000 each
occurrence and aggregate

The Deductible on the Umbrella Liability shall not

be more than $10,000

5.05.02 CONTRACTOR'’S comprehensive general liability insurance shall also provide coverage for the following:
Premises and operations;
Contractual liability insurance as applicable to any hold-harmless agreements;

Completed operations and products; which also must be maintained for a minimum period of two (2) years after
final payment and CONTRACTOR shall continue to provide evidence of such coverage to CITY on an annual basis
during the aforementioned period;

Broad form property damage - including completed operations;
Fellow employee claims under Personal Injury; and
Independent Contractors.

5.05.03 With the prior written approval of CITY, CONTRACTOR may substitute different types or amounts of coverage for
those specified as long as the total amount of required protection is not reduced.

5.05.04 Certificates of Insurance showing such coverage then in force (but not less than the amount shown above) shall be
on file with CITY prior to commencement of work. These Certificates shall contain a provision that coverage afforded under
the policies will not be canceled or non-renewed until at least sixty (60) days’ prior written notice has been received by
CITY. The CITY shall be named as an additional insured on the Commercial General Liability, Automobile Liability, and
Umbrella Excess Liability policies. The CONTRACTOR shall agree to a waiver of subrogation on its Worker’s Compensation

policy.



5.06 Necessary Documentation CONTRACTOR certifies that it will furnish CITY any and all documentation, certification,
authorization, license, permit or registration required by the laws or rules and regulations of the City of Bloomington, the
State of Indiana and the United States. CONTRACTOR further certifies that it is now and will maintain in good standing with
such governmental agencies and that it will keep its license, permit registration, authorization or certification in force during
the term of this Agreement.

5.07 Applicable Laws CONTRACTOR agrees to comply with all federal, state, and local laws, rules and regulations
applicable to CONTRACTOR in performing work pursuant to this Agreement, including, but not limited to, discrimination in
employment, prevailing wage laws, conflicts of interest, public notice, accounting records and requirements. This Agreement
shall be governed by the laws of the United States, and the State of Indiana, and by all Municipal Ordinances and Codes of
the City of Bloomington. Venue of any disputes arising under this Agreement shall be in the Monroe Circuit Court, Monroe
County, Indiana.

5.08 Non-Discrimination

5.08.01 CONTRACTOR and subcontractors shall not discriminate against any employee or applicant for employment, to be
employed in the performance of this Agreement, with respect to hire, tenure, terms, training, conditions or privileges of
employment, because of race, sex, color, religion, national origin, ancestry, disability, sexual orientation, gender identity,
veteran status or housing status. Breach of this covenant may be regarded as a material breach of the Agreement.

5.08.02 CONTRACTOR certifies for itself and all its subcontractors compliance with existing laws of the City of Bloomington,
the State of Indiana and the United States regarding:

Prohibition of discrimination in employment practices on the basis of race, sex, color, religion, national origin,
ancestry, disability, sexual orientation, gender identity, veteran status, housing status, or any other legally protected
classification;

The utilization of Minority and Women Business Enterprises. CONTRACTOR further certifies that it:

a. Has formulated its own Affirmation Action plan for the recruitment, training and employment of
minorities and women, including goals and timetable; which has been approved by the City’s Contract
Compliance Officer.

b. Encourages the use of small business, minority-owned business and women-owned business in its
operations.

5.08.03 FURTHER, PURSUANT TO INDIANA CODE 5-16-6-1, CONTRACTOR AGREES:

A) That in the hiring of employees for the performance of work under this Agreement or any sub agreement
hereunder, no contractor, or subcontractor, nor any person acting on behalf of such CONTRACTOR or subcontractor,
shall by reason of race, sex, color, religion, national origin, ancestry, or any other legally protected classification,
discriminate against any citizen of the State of Indiana who is qualified and available to perform the work to which
the employment relates.

B) That no contractor, subcontractor, or any person on their behalf, shall, in any manner, discriminate against
or intimidate any employee hired for performance of work under this Agreement on account of race, religion, color,
sex, national origin, ancestry, or any other legally protected classification.

Q) That there may be deducted from the amount payable to CONTRACTOR, by CITY, under this Agreement,
penalty of Five Dollars ($5.00) for each person for each calendar day during which such person was discriminated
against or intimidated in violation of the provisions of this Agreement. Any such person discriminated against retains
the right to file a discrimination complaint with the appropriate civil rights agency or court.

D) That this Agreement may be canceled or terminated by CITY and all money due or to become hereunder
may be forfeited, for a second or any subsequent violations of the terms or conditions under this section of the
Agreement.

5.09 Workmanship and Quality of Materials

5.09.01 CONTRACTOR shall guarantee the work for a period of one (1) year from the date of substantial completion.
Failure of any portion of the work within one (1) year due to improper construction, materials of construction, or
design may result in a refund to CITY of the purchase price of that portion which failed or may result in the forfeiture
of CONTRACTOR'’s Performance Bond.

5.09.02 OR EQUAL: Wherever in any of the Agreement Documents an article, material or equipment is defined by
describing a proprietary product, or by using the name of a manufacturer or vender, the term “Or Equal” or the term



“The Equivalent” if not inserted, shall be implied, and it is done for the express purpose of establishing a basis of
durability and efficiency and not for the purpose of limiting completion. Whenever material or equipment is
submitted for approval as being equal to that specified, the submittal shall include sufficient information and data
to demonstrate that the material or equipment conforms to the Contract requirements. The decision as to whether
or not such material or equipment is equal to that specified shall be made by the ENGINEER. The approval by the
ENGINEER of alternate material or equipment as being equivalent to that specified, shall not in any way relieve
CONTRACTOR of responsibility for failure of the material or equipment due to faulty design, material, or
workmanship, to perform the function required by the Contract Documents. Specifications as determined by other
entities within the City of Bloomington such as City Utilities shall only be substituted or changed by their approval
which shall be submitted in writing to the ENGINEER.

5.09.03 CITY shall be the sole judge of the sufficiency of workmanship and quality of materials. Disputes shall be
resolved by the City Engineer and are not subject to arbitration.

5.10 Safety. CONTRACTOR shall be responsible for the safety of employees at all times and shall provide all equipment
necessary to insure their safety. CONTRACTOR shall ensure the enforcement of all applicable safety rules, regulations,
ordinances and laws, whether federal, state or local. Contractor’s Superintendent of Safety shall make daily inspections upon
the arrival and leaving of the site at the close of each workday.

5.10.01 CONTRACTOR is required to comply with IOSHA regulations 29 C.F.R 1926, Subpart P, Excavations for all trenches of
at least five (5) feet in depth. All cost for trench safety systems shall be the responsibility of the CONTRACTOR and included
in the cost of the principal work with which the safety systems are associated. CONTRACTOR shall sign an affidavit, attached
as Attachment B, affirming that CONTRACTOR shall maintain compliance with IOSHA requirements for excavations of at least
five (5) in depth.

5.11 Amendments/Changes

5.11.01 Except as provided in Paragraph 5.11.02, this Agreement may be amended only by written instrument signed by
both CITY and CONTRACTOR.

5.11.02 Without invalidating the Agreement and without notice to any surety, CITY may, at any time or from time to time,
order, in writing, additions, deletions, or revisions in the work. Upon receipt of any such document, CONTRACTOR shall
promptly proceed with the work involved, which will be performed under the applicable conditions of the Agreement
Documents.

5.11.03 If CONTRACTOR believes that any direction of CITY under paragraph 5.11.02, or any other event or condition, will
result in an increase in the Contract time or price, he or she shall file written notice with CITY no later than twenty (20)
calendar days after the occurrence of the event giving rise to the claim and stating the general nature of the claim with
supporting data. No claim for any adjustment of the Contract time or price will be valid if not submitted in accordance with
this Paragraph.

5.11.04 CONTRACTOR shall carry on the work and adhere to the progress schedule during all disputes or disagreements with
CITY. No work shall be delayed or postponed pending resolution of any dispute or disagreement except as CONTRACTOR and
CITY may otherwise agree in writing.

5.12 Performance Bond and Payment Bond

5.12.01 For contracts in excess of $100,000, CONTRACTOR shall provide CITY with a Performance Bond and a
Payment Bond in the amount of one hundred percent (100%) of the contract amount.

5.12.02 Failure by CONTRACTOR to perform the work in a timely or satisfactory fashion may result in forfeiture of
CONTRACTOR'’S Performance Bond.

5.12.03 If the surety on any bond furnished by CONTRACTOR becomes a party to supervision, liquidation, or
rehabilitation action pursuant Indiana Code 27-9 et seq. or its right to do business in the State of Indiana is
terminated, CONTRACTOR shall, within thirty (30) calendar days thereafter, substitute another bond and surety,
both of which must be acceptable to CITY.

5.13 Payment of Subcontractors CONTRACTOR shall pay all subcontractors, laborers, material suppliers and those
performing services to CONTRACTOR on the project under this Agreement. CITY may, as a condition precedent to any
payment hereunder, require CONTRACTOR to submit satisfactory evidence of payments of any and all claims of
subcontractors, laborers, material suppliers, and those furnishing services to CONTRACTOR. Upon receipt of a lawful claim,
CITY shall withhold money due to CONTRACTOR in a sufficient amount to pay the subcontractors, laborers, material suppliers,
and those furnishing services to CONTRACTOR.




5.13.01 The surety of the Payment Bond and Performance Bond may not be released until one (1) year after the Board’s final
settlement with the CONTRACTOR.

5.14 Written Notice Written notice shall be considered as served when delivered in person or sent by mail to the
individual, firm, or corporation, or to the last business address of such known to CONTRACTOR who serves the Notice. Notice
shall be sent as follows:

TO CITY: TO CONTRACTOR:

City of Bloomington

Attn: Russell White, Project Manager
401 N. Morton St., Suite 130
Bloomington, Indiana 47404

5.15 Severability and Waiver In the event that any clause or provision of this Agreement is held to be invalid by any
court of competent jurisdiction, the invalidity of such clause or provision shall not affect any other provision of this
Agreement. Failure of either party to insist on strict compliance with any provision of this Agreement shall not constitute

waiver of that party’s right to demand later compliance with the same or other provisions of this Agreement.

5.16 Notice to Proceed CONTRACTOR shall not begin the work pursuant to the “Scope of Work” of this Agreement until
it receives an official written Notice to Proceed from the City. Contractor shall start active and continuous work on the
Agreement within fifteen (15) calendar days after the date of the Notice to Proceed. In no case shall work begin prior to the
date of the Notice to Proceed. If a delayed starting date is indicated in the proposal, the fifteen (15) calendar day limitation
will be waived. Work day charges will then begin on a date mutually agreed upon, but not later than the delayed starting
date specified. In the event that any Agreement is canceled after an award has been made but prior to the issuing of the
Notice to Proceed, no reimbursement will be made for any expenses accrued relative to this contract during that period.

5.17 Steel or Foundry Products

5.17.01 To comply with Indiana Code 5-16-8, affecting all contracts for the construction, reconstruction, alteration, repair,
improvement or maintenance of public works, the following provision shall be added: If steel or foundry products are to be
utilized or supplied in the performance of any contract or subcontract, only domestic steel or foundry products shall be used.
Should CITY feel that the cost of domestic steel or foundry products is unreasonable; CITY will notify CONTRACTOR in writing
of this fact.

5.17.02 Domestic Steel products are defined as follows:

“Products rolled, formed, shaped, drawn, extruded, forged, cast, fabricated or otherwise similarly
processed, or processed by a combination of two (2) or more of such operations, from steel made in the
United States by open hearth, basic oxygen, electric furnace, Bessemer or other steel making process.”

5.17.03 Domestic Foundry products are defined as follows:
“Products cast from ferrous and nonferrous metals by foundries in the United States.”
5.17.04 The United States is defined to include all territory subject to the jurisdiction of the United States.

5.17.05 CITY may not authorize or make any payment to CONTRACTOR unless CITY is satisfied that CONTRACTOR has fully
complied with this provision.

5.18 Verification of Employees’ Immigration Status

Contractor is required to enroll in and verify the work eligibility status of all newly-hired employees through the E-Verify
program. (This is not required if the E-Verify program no longer exists). Contractor shall sign an affidavit, attached as
Attachment C, affirming that Contractor does not knowingly employ an unauthorized alien. “Unauthorized alien” is defined
at 8 U.S. Code 1324a(h)(3) as a person who is not a U.S. citizen or U.S. national and is not lawfully admitted for permanent
residence or authorized to work in the U.S. under 8 U.S. Code Chapter 12 or by the U.S. Attorney General.

Contractor and any of its subcontractors may not knowingly employ or contract with an unauthorized alien, or retain an
employee or contract with a person that the Contractor or any of its subcontractors learns is an unauthorized alien. If the
City obtains information that the Contractor or any of its subcontractors employs or retains an employee who is an
unauthorized alien, the City shall notify the Contractor or its subcontractors of the Agreement violation and require that the
violation be remedied within thirty (30) calendar days of the date of notice. If the Contractor or any of its subcontractors



verify the work eligibility status of the employee in question through the E-Verify program, there is a rebuttable presumption
that the Contractor or its subcontractor did not knowingly employ an unauthorized alien. If the Contractor or its
subcontractor fails to remedy the violation within the thirty (30) calendar day period, the City shall terminate the Agreement,
unless the City determines that terminating the Agreement would be detrimental to the public interest or public property, in
which case the City may allow the Agreement to remain in effect until the City procures a new contractor. If the City
terminates the Agreement, the Contractor or its subcontractor is liable to the City for actual damages.

Contractor shall require any subcontractors performing work under this Agreement to certify to the Contractor that, at the
time of certification, the subcontractor does not knowingly employ or contract with an unauthorized alien and the
subcontractor has enrolled in and is participating in the E-Verify program. Contractor shall maintain on file all subcontractors’
certifications throughout the term of this Agreement with the City.

5.19 Drug Testing Plan

In accordance with Indiana Code 4-13-18 as amended, the CONTRACTOR was required to submit with his/her bid a written
drug testing policy for a public works project that is estimated to cost $150,000 or more. Among other things, the law sets
forth specific requirements that must be in the plan for a program to test the employees of the CONTRACTOR and
Subcontractors for drugs. The successful CONTRACTOR must comply with all provisions of the statute. This contract is
subject to cancellation if CONTRACTOR fails to implement its testing program during the term of this contract, fails to
provide information regarding this testing at the request of CITY; or provides false information to CITY regarding
CONTRACTOR’s employee drug testing program. CONTRACTOR shall sign an affidavit, attached as Attachment D, affirming
that CONTRACTOR has and shall implement CONTRACTOR’S employee drug testing program throughout the term of this
project.

IN WITNESS WHEREOF, the parties of this Agreement have hereunto set their hands.

DATE:

City of Bloomington
Bloomington Board of Public Works

BY: BY:
Kyla Cox Deckard, President Contractor Representative
Beth H. Hollingsworth, Member Printed Name
Dana Palazzo, Member Title of Contractor Representative

John Hamilton, Mayor of Bloomington



ATTACHMENT ‘A’
“SCOPE OF WORK”

Adams Street Sidewalk and Intersection Improvements

This project shall include, but is not limited to, the construction of a sidewalk along the east side of Adams
Street from Patterson Drive to Kirkwood Avenue. It will also replace the traffic signal equipment at the

intersection of Adams Street and Kirkwood Avenue and make other geometric modifications along Adams
Street including installation of physically protected bicycle lanes.



ATTACHMENT ‘B’

BIDDER’S AFFIDAVIT IN COMPLIANCE WITH INDIANA CODE 36-1-12-20 TRENCH SAFETY SYSTEMS;

COST RECOVERY
STATE OF INDIANA )
) SS:
COUNTY OF )
AFFIDAVIT

The undersigned, being duly sworn, hereby affirms and says that:

1. The undersigned is the of
(job title)

(company name)
2. The undersigned is duly authorized and has full authority to execute this Bidder’s Affidavit.

3. The company named herein that employs the undersigned:
i has contracted with or seeking to contract with the City of Bloomington to provide
services; OR
ii. is a subcontractor on a contract to provide services to the City of Bloomington.

4. By submission of this Bid and subsequent execution of a Contract, the undersigned Bidder certifies that
as successful Bidder (Contractor) all trench excavation done within his/her control (by his/her own
forces or by his/her Subcontractors) shall be accomplished in strict adherence with OSHA trench safety
standards contained in 29 C.F.R. 1926, Subpart P, including all subsequent revisions or updates to these
standards as adopted by the United States Department of Labor.

5. The undersigned Bidder certifies that as successful Bidder (Contractor) he/she has obtained or will
obtain identical certification from any proposed Subcontractors that will perform trench excavation
prior to award of the subcontracts and that he/she will retain such certifications in a file for a period of
not less than three (3) years following final acceptance.

6. The Bidder acknowledges that included in the various items listed in the Schedule of Bid Prices and in
the Total Amount of Bid Prices are costs for complying with I.C. 36-1-12-20. The Bidder further identifies
the costs to be summarized below*:



Trench Safety Measure Units of Unit Cost Unit Extended Cost
Measure Quantity
A.
B.
C.
D.
Total )
Method of Compliance (Specify)
Date: ,20
Signature
Printed Name
STATE OF INDIANA )
) SS:
COUNTY OF )

Before me, a Notary Public in and for said County and State, personally appeared
and acknowledged the execution of the foregoing this

day of ,20

My Commission Expires:

Signature of Notary Public

County of Residence:

Printed Name of Notary Public

*Bidders: Add extra sheet(s), if needed.

If Bidder fails to complete and execute this sworn affidavit, his/her Bid may be declared nonresponsive and
rejected by the CITY OF BLOOMINGTON.



ATTACHMENT ‘C’

“E-Verify AFFIDAVIT”

STATE OF INDIANA )
)SS:
COUNTY OF )

E-Verify AFFIDAVIT

The undersigned, being duly sworn, hereby affirms and says that:

1. The undersigned is the of

a. (job title) (company name)
2. The company named herein that employs the undersigned:
i. has contracted with or seeking to contract with the City of Bloomington to provide services; OR
ii. is asubcontractor on a contract to provide services to the City of Bloomington.

3. The undersigned hereby states that, to the best of his/her knowledge and belief, the company named herein does
not knowingly employ an “unauthorized alien,” as defined at 8 United States Code 1324a(h)(3).

4. The undersigned herby states that, to the best of his/her belief, the company named herein is enrolled in and
participates in the E-verify program.

Signature

Printed Name

STATE OF INDIANA )
)SS:
COUNTY OF )
Before me, a Notary Public in and for said County and State, personally appeared and
acknowledged the execution of the foregoing this day of , 20

Notary Public’s Signature

Printed Name of Notary Public

My Commission Expires:

County of Residence:




ATTACHMENT ‘D’

COMPLIANCE AFFIDAVIT
REGARDING INDIANA CODE CHAPTER 4-13-18
DRUG TESTING OF EMPLOYEES OF PUBLIC WORKS CONTRACTORS

STATE OF INDIANA )
) SS:
COUNTY OF )

The undersigned, being duly sworn, hereby affirms and says that:

1. The undersigned is the of
(job title)

(company name)
2. The undersigned is duly authorized and has full authority to execute this Affidavit.

3. The company named herein that employs the undersigned:
iii. has contracted with or seeking to contract with the City of Bloomington to provide services; OR
iv. is a subcontractor on a contract to provide services to the City of Bloomington.

4. The undersigned certifies that Contractor’s submitted written plan for a drug testing program to test employees of
the Contractor and Subcontractor for public works projects with an estimated cost of $150,000 is in accordance
with Indiana Code 4-13-18 as amended.

5. The undersigned acknowledges that this Contract shall be subject to cancellation should Contractor fail to comply
all provisions of the statute.

Signature

Printed Name

STATE OF INDIANA )
) SS:
COUNTY OF )

Before me, a Notary Public in and for said County and State, personally appeared
and acknowledged the execution of the foregoing this day of

20

My Commission Expires:

1 Signature of Notary Public
County of Residence:

Printed Name of Notary Public



ATTACHMENT ‘F’

“Unit Prices”



SECTION IX

SPECIFICATIONS

Indiana Department of Transportation Standard Specifications dated 2020 and current
supplements thereto, to be used with this project.



	SECTION I
	INVITATION TO BIDDERS

	SECTION II
	INSTRUCTIONS TO BIDDERS

	SECTION III
	BID FORM
	UNIT PRICES
	BID BOND
	PERFORMANCE BOND
	PAYMENT BOND
	ESCROW AGREEMENT
	AUTHORIZATION TO RELEASE ESCROW FUNDS

	SECTION IV
	AFFIRMATIVE ACTION PLAN REQUIREMENTS
	To: Prospective Bidders/Vendors
	Model Affirmative Action Plan
	GRIEVANCE PROCEDURE
	AFFIRMATIVE ACTION PLAN CHECKLIST
	WORKFORCE BREAKDOWN FORM
	MODEL HARASSMENT POLICY


	SECTION V
	CONTRACTOR'S BID FOR PUBLIC WORK- FORM 96
	SECTION I EXPERIENCE QUESTIONNAIRE
	SECTION II PLAN AND EQUIPMENT QUESTIONNAIRE
	SECTION Ill CONTRACTOR'S FINANCIAL STATEMENT
	SECTION IV CONTRACTOR'S NON- COLLUSION AFFIDAVIT
	SECTION V OATH AND AFFIRMATION
	ACKNOWLEDGEMENT
	Request for Taxpayer Identification Number and CertificationSubstitue W-9 EFT Form


	SECTION VI
	GENERAL CONDITIONS
	1.00 Definitions.  The Owner, the Contractor and the Engineer, are those mentioned as such in the Agreement.  They are treated throughout the Contract Documents as if each were of the singular number and masculine gender.  Wherever used in these Gener...
	2.00. Execution of Agreement.
	3.00. Correlation, Interpretation, and Intent of Contract Documents.  It is the intent of the Specifications and Drawings to describe a complete Project to be constructed in accordance with the Contract Documents.  The Contract Documents comprise the ...
	4.00. Availability of Lands; Physical Conditions; Reference Points.
	5.00. Bonds and Insurance.
	6.00. Contractor’s Responsibilities.
	7.00. Work By Others.
	8.00. Owner’s Responsibilities.
	9.00. Engineer’s Status During Construction.
	10.00. Changes in the Work.
	11.00. Change of Contract Price.
	12.00. Change of Contract Time.
	13.00. Liquidated Damages.
	14.00. Warranty and Guarantee:  Tests and Inspections; Correction, Removal or Acceptance of Defective Work.
	15.00. Payments and Completion.
	16.00. Suspension of Work and Termination.
	17.00.  Arbitration.
	18.00. Environmental Requirements.
	19.00. Miscellaneous.


	SECTION VII
	Special Conditions
	107.26 Existing Conditions of Utilities, Additional Right-of-Way, and Encroachments
	108-C-091 FAILURE TO COMPLETE ON TIME FOR RESTRICTION
	202-T-161 REMOVAL OF EXISTING TRAFFIC SIGNAL EQUIPMENT
	DETECTABLE WARNING SURFACES
	BUS SHELTER RESET
	CONCRETE, A, STRUCTURES
	EMERGENCY VEHICLE PREEMPTION SYSTEM
	SIGNAL TIMING IMPLEMENTATION
	805-T-123 VIDEO VEHICLE DETECTOR SYSTEM
	SIGNAL PEDESTAL FINISHING
	SIGNAL POLE POWDER COATING
	UNINTERRUPTIBLE POWER SUPPLY
	TRAFFIC SIGNAL CONTROL EQUIPMENT

	Supplementary Conditions
	Wage Rates

	SECTION VIII
	SAMPLE AGREEMENT
	ARTICLE 1. TERM
	ARTICLE 2. SERVICES
	ARTICLE 3. COMPENSATION
	ARTICLE 4. RETAINAGE
	ARTICLE 5. GENERAL PROVISIONS
	ATTACHMENT ‘A’
	“SCOPE OF WORK”

	ATTACHMENT ‘B’
	BIDDER’S AFFIDAVIT IN COMPLIANCE WITH INDIANA CODE 36-1-12-20 TRENCH SAFETY SYSTEMS;
	COST RECOVERY

	ATTACHMENT ‘C’
	“E-Verify AFFIDAVIT”

	ATTACHMENT ‘D’
	DRUG TESTING OF EMPLOYEES OF PUBLIC WORKS CONTRACTORS

	ATTACHMENT ‘E’
	“Unit Prices”



	SECTION IX
	SPECIFICATIONS


